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ARTICLE 1 – DEFINED TERMS 

1.01 Terms used in these Instructions to Bidders have the meanings indicated in the General Conditions 

and Supplementary Conditions. Additional terms used in these Instructions to Bidders have the 

meanings indicated below: 

A. Issuing Office – The office from which the Bidding Documents are to be issued.  The Issuing 

Office is as stated in Section 00 11 13 - Advertisement for Bids. 

ARTICLE 2 – COPIES OF BIDDING DOCUMENTS 

2.01 Complete sets of the Bidding Documents may be obtained from the Issuing Office in the number 

and format stated in the advertisement to bid. 

2.02 Complete sets of Bidding Documents shall be used in preparing Bids; neither Owner nor Engineer 

assumes any responsibility for errors or misinterpretations resulting from the use of incomplete 

sets of Bidding Documents. 

2.03 Owner and Engineer, in making copies of Bidding Documents available on the above terms, do so 

only for the purpose of obtaining Bids for the Work and do not authorize or confer a license for 

any other use. 

ARTICLE 3 – QUALIFICATIONS OF BIDDERS 

3.01 To demonstrate Bidder’s qualifications to perform the Work, Bidder shall submit with its Bid (a) 

written evidence establishing its qualifications such as financial data, previous experience, and 

present commitments, and (b) the following additional information: 

A. Evidence of Bidder’s authority to do business in the state where the Project is located. 

B. Bidder’s state or other contractor license number, if applicable. 

C. Subcontractor and Supplier qualification information; coordinate with provisions of Article 

12 of these Instructions, “Subcontractors, Suppliers, and Others.” 

D. Contractor’s Bid for Public Work - Form 96 

E. SRF Documents due at time of Bid 

1. Form OEE-1 

2. Form OEE-2 

3. Green Project Reserve Bid Breakdown Form 

4. American Iron and Steel Certification 

F. SRF Documents due 48 hours after Bid Opening 

1. Form 6100-3 

2. Form 6100-4 

3. Bidder’s List Form 

4. Good Faith Efforts Worksheet 

3.02 A Bidder’s failure to submit required qualification information within the times indicated may 

disqualify Bidder from receiving an award of the Contract. No requirement in this Article 3 to 

submit information will prejudice the right of Owner to seek additional pertinent information 

regarding Bidder’s qualifications. 
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3.03 Bidder is advised to carefully review those portions of the Bid Form requiring Bidder’s 

representations and certifications. 

ARTICLE 4 – SITE AND OTHER AREAS; EXISTING SITE CONDITIONS; EXAMINATION OF SITE; OWNER’S 

SAFETY PROGRAM; OTHER WORK AT THE SITE 

4.01 Site and Other Areas 

A. The Site is identified in the Bidding Documents. By definition, the Site includes rights-of-way, 

easements, and other lands furnished by Owner for the use of the Contractor. Any additional 

lands required for temporary construction facilities, construction equipment, or storage of 

materials and equipment, and any access needed for such additional lands, are to be 

obtained and paid for by Contractor. 

4.02 Existing Site Conditions 

A. Subsurface and Physical Conditions;  

1. In the preparation of the Contract Documents, Engineer relied upon the following 

reports of explorations and tests of subsurface conditions at the Site of the Work. 

Report dated 11/7/2024, prepared by ATLAS Consultants, entitled: 

Geotechnical Engineering Investigation 

Proposed Drinking Water Improvements  

Union City, IN  

ATLAS Project No. 170GC01834 

a. The reports and drawings referenced above are not part of the Contract 

Documents, but the Technical Data contained therein upon whose accuracy Bidder 

is entitled to rely, as provided in the General Conditions, has been identified and 

established in the Supplementary Conditions. Bidder is responsible for any 

interpretation or conclusion Bidder draws from any Technical Data or any other 

data, interpretations, opinions, or information contained in such reports or shown 

or indicated in such drawings. 

2. No reports or drawings relating to Hazardous Environmental Conditions have been 

identified at or adjacent to the Site. 

B. Underground Facilities: Information and data shown or indicated in the Bidding Documents 

with respect to existing Underground Facilities at or contiguous to the Site are set forth in 

the Contract Documents and are based upon information and data furnished to Owner and 

Engineer by owners of such Underground Facilities, including Owner, or others. 

C. Adequacy of Data: Provisions concerning responsibilities for the adequacy of data furnished 

to prospective Bidders with respect to subsurface conditions, other physical conditions, and 

Underground Facilities, and possible changes in the Bidding Documents due to differing or 

unanticipated subsurface or physical conditions appear in Paragraphs 5.03, 5.04, and 5.05 of 

the General Conditions. Provisions concerning responsibilities for the adequacy of data 

furnished to prospective Bidders with respect to a Hazardous Environmental Condition at the 

Site, if any, and possible changes in the Contract Documents due to any Hazardous 

Environmental Condition uncovered or revealed at the Site which was not shown or indicated 

in the Drawings or Specifications or identified in the Contract Documents to be within the 

scope of the Work, appear in Paragraph 5.06 of the General Conditions. 



RQAW | DCCM  Union City Drinking Water System Improvements 

 

INSTRUCTIONS TO BIDDERS   00 11 13 - 3 

4.03 Site Visit and Testing by Bidders 

A. Bidder shall conduct the required Site visit during normal working hours, and shall not disturb 

any ongoing operations at the Site.  Bidders must advise Brad Mink at 765-220-6706 of the 

date and time they desire to conduct their Site visit. 

B. Bidder is not required to conduct any subsurface testing, or exhaustive investigations of Site 

conditions. 

C. On request, and to the extent Owner has control over the Site, and schedule permitting, the 

Owner will provide Bidder access to the Site to conduct such additional examinations, 

investigations, explorations, tests, and studies as Bidder deems necessary for preparing and 

submitting a successful Bid. Owner will not have any obligation to grant such access if doing 

so is not practical because of existing operations, security or safety concerns, or restraints on 

Owner’s authority regarding the Site. 

D. Bidder shall comply with all applicable Laws and Regulations regarding excavation and 

location of utilities, obtain all permits, and comply with all terms and conditions established 

by Owner or by property owners or other entities controlling the Site with respect to 

schedule, access, existing operations, security, liability insurance, and applicable safety 

programs. 

E. Bidder shall fill all holes and clean up and restore the Site to its former condition upon 

completion of such explorations, investigations, tests, and studies. 

4.04 Owner’s Safety Program 

A. Site visits and work at the Site may be governed by an Owner safety program. As the General 

Conditions indicate, if an Owner safety program exists, it will be noted in the Supplementary 

Conditions. 

4.05 Other Work at the Site 

A. Reference is made to Article 8 of the Supplementary Conditions for the identification of the 

general nature of other work of which Owner is aware (if any) that is to be performed at the 

Site by Owner or others (such as utilities and other prime contractors) and relates to the 

Work contemplated by these Bidding Documents. If Owner is party to a written contract for 

such other work, then on request, Owner will provide to each Bidder access to examine such 

contracts (other than portions thereof related to price and other confidential matters), if any. 

ARTICLE 5 – BIDDER’S REPRESENTATIONS 

5.01 It is the responsibility of each Bidder before submitting a Bid to: 

A. examine and carefully study the Bidding Documents, and any data and reference items 

identified in the Bidding Documents; 

B. visit the Site, conduct a thorough, alert visual examination of the Site and adjacent areas, 

and become familiar with and satisfy itself as to the general, local, and Site conditions that 

may affect cost, progress, and performance of the Work; 

C. become familiar with and satisfy itself as to all Laws and Regulations that may affect cost, 

progress, and performance of the Work; carefully study all: (1) reports of explorations and 

tests of subsurface conditions at or adjacent to the Site and all drawings of physical 

conditions relating to existing surface or subsurface structures at the Site that have been 

identified in the Supplementary Conditions, especially with respect to Technical Data in 

such reports and drawings, and (2) reports and drawings relating to Hazardous 
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Environmental Conditions, if any, at or adjacent to the Site that have been identified in the 

Supplementary Conditions, especially with respect to Technical Data in such reports and 

drawings; 

D. consider the information known to Bidder itself; information commonly known to 

contractors doing business in the locality of the Site; information and observations obtained 

from visits to the Site; the Bidding Documents; and the Site-related reports and drawings 

identified in the Bidding Documents, with respect to the effect of such information, 

observations, and documents on (1) the cost, progress, and performance of the Work; (2) 

the means, methods, techniques, sequences, and procedures of construction to be employed 

by Bidder; and (3) Bidder’s safety precautions and programs; 

E. agree, based on the information and observations referred to in the preceding paragraph, 

that at the time of submitting its Bid no further examinations, investigations, explorations, 

tests, studies, or data are necessary for the determination of its Bid for performance of the 

Work at the price bid and within the times required, and in accordance with the other terms 

and conditions of the Bidding Documents; 

F. become aware of the general nature of the work to be performed by Owner and others at 

the Site that relates to the Work as indicated in the Bidding Documents; 

G. promptly give Engineer written notice of all conflicts, errors, ambiguities, or discrepancies 

that Bidder discovers in the Bidding Documents and confirm that the written resolution 

thereof by Engineer is acceptable to Bidder; 

H. determine that the Bidding Documents are generally sufficient to indicate and convey 

understanding of all terms and conditions for the performance and furnishing of the Work; 

and 

I. agree that the submission of a Bid will constitute an incontrovertible representation by 

Bidder that Bidder has complied with every requirement of this Article, that without 

exception the Bid and all prices in the Bid are premised upon performing and furnishing the 

Work required by the Bidding Documents. 

ARTICLE 6 – PRE-BID CONFERENCE 

6.01 A Pre-Bid conference will be held at the time and location stated in the advertisement to bid. 

Representatives of Owner and Engineer will be present to discuss the Project. It is not mandatory 

for prospective Bidders to attend and participate in the conference. Engineer will transmit to all 

planholders of record such Addenda as Engineer considers necessary in response to questions 

arising at the conference. Oral statements may not be relied upon and will not be binding or legally 

effective. 

ARTICLE 7 – INTERPRETATIONS AND ADDENDA 

7.01 All questions about the meaning or intent of the Bidding Documents are to be submitted to 

Engineer in writing. Interpretations or clarifications considered necessary by Engineer in response 

to such questions will be issued by Addenda delivered to all parties recorded as having received 

the Bidding Documents. Questions received less than seven days prior to the date for opening of 

Bids may not be answered. Only questions answered by Addenda will be binding. Oral and other 

interpretations or clarifications will be without legal effect. 

7.02 Addenda may be issued to clarify, correct, supplement, or change the Bidding Documents. 
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ARTICLE 8 – BID SECURITY 

8.01 A Bid must be accompanied by Bid security made payable to Owner in an amount of 5 percent of 

Bidder’s maximum Bid price and in the form of a certified check, bank money order, or a Bid bond 

(on the form included in the Bidding Documents) issued by a surety meeting the requirements of 

Paragraphs 6.01 and 6.02 of the General Conditions. 

8.02 The Bid security of the apparent Successful Bidder will be retained until Owner awards the 

contract to such Bidder, and such Bidder has executed the Contract Documents, furnished the 

required contract security, and met the other conditions of the Notice of Award, whereupon the 

Bid security will be released. If the Successful Bidder fails to execute and deliver the Contract 

Documents and furnish the required contract security within 15 days after the Notice of Award, 

Owner may consider Bidder to be in default, annul the Notice of Award, and the Bid security of 

that Bidder will be forfeited. Such forfeiture shall be Owner’s exclusive remedy if Bidder defaults. 

8.03 The Bid security of other Bidders that Owner believes to have a reasonable chance of receiving 

the award may be retained by Owner until the earlier of seven days after the Effective Date of the 

Contract or 61 days after the Bid opening, whereupon Bid security furnished by such Bidders will 

be released. 

8.04 Bid security of other Bidders that Owner believes do not have a reasonable chance of receiving 

the award will be released within seven days after the Bid opening. 

ARTICLE 9 – CONTRACT TIMES 

9.01 The number of days within which, or the dates by which, the Work is to be substantially completed 

and ready for final payment are set forth in the Agreement. 

ARTICLE 10 – LIQUIDATED DAMAGES 

10.01 Provisions for liquidated damages, if any, for failure to timely attain Substantial Completion, or 

completion of the Work in readiness for final payment, are set forth in the Agreement. 

ARTICLE 11 – SUBSTITUTE AND “OR-EQUAL” ITEMS 

11.01 The Contract for the Work, as awarded, will be on the basis of materials and equipment specified 

or described in the Bidding Documents without consideration during the bidding and Contract 

award process of possible substitute or “or-equal” items. In cases in which the Contract allows 

the Contractor to request that Engineer authorize the use of a substitute or “or-equal” item of 

material or equipment, application for such acceptance may not be made to and will not be 

considered by Engineer until after the Effective Date of the Contract. 

11.02 All prices that Bidder sets forth in its Bid shall be based on the presumption that the Contractor 

will furnish the materials and equipment specified or described in the Bidding Documents, as 

supplemented by Addenda. Any assumptions regarding the possibility of post-Bid approvals of 

“or-equal” or substitution requests are made at Bidder’s sole risk.  

ARTICLE 12 – SUBCONTACTORS, SUPPLIERS AND OTHERS 

12.01 A Bidder shall be prepared to retain specific Subcontractors, Suppliers, or other individuals or 

entities for the performance of the Work if required by the Bidding Documents (most commonly 

in the Specifications) to do so. If a prospective Bidder objects to retaining any such Subcontractor, 

Supplier, or other individual or entity, and the concern is not relieved by an Addendum, then the 

prospective Bidder should refrain from submitting a Bid. 
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12.02 Subsequent to the submittal of the Bid, Owner may not require the Successful Bidder or 

Contractor to retain any Subcontractor, Supplier, or other individual or entity against which 

Contractor has reasonable objection. 

12.03 The apparent Successful Bidder, and any other Bidder so requested, shall within five days after 

Bid opening, submit to Owner a list of the Subcontractors or Suppliers proposed for any work.  

Such list shall be accompanied by an experience statement with pertinent information regarding 

similar projects and other evidence of qualification for each such Subcontractor, Supplier, or other 

individual or entity. If Owner or Engineer, after due investigation, has reasonable objection to any 

proposed Subcontractor, Supplier, individual, or entity, Owner may, before the Notice of Award 

is given, request apparent Successful Bidder to submit an acceptable substitute, in which case 

apparent Successful Bidder shall submit a substitute, Bidder’s Bid price will be increased (or 

decreased) by the difference in cost occasioned by such substitution, and Owner may consider 

such price adjustment in evaluating Bids and making the Contract award. 

12.04 If apparent Successful Bidder declines to make any such substitution, Owner may award the 

Contract to the next lowest Bidder that proposes to use acceptable Subcontractors, Suppliers, or 

other individuals or entities. Declining to make requested substitutions will constitute grounds for 

forfeiture of the Bid security of any Bidder. Any Subcontractor, Supplier, individual, or entity so 

listed and against which Owner or Engineer makes no written objection prior to the giving of the 

Notice of Award will be deemed acceptable to Owner and Engineer subject to subsequent 

revocation of such acceptance as provided in Paragraph 7.06 of the General Conditions. 

ARTICLE 13 – PREPARATION OF BID 

13.01 The Bid Form is included with the Bidding Documents. 

A. All blanks on the Bid Form shall be completed in ink and the Bid Form signed in ink. Erasures 

or alterations shall be initialed in ink by the person signing the Bid Form. A Bid price shall be 

indicated for each section, Bid item, alternate, adjustment unit price item, and unit price item 

listed therein. 

B. If the Bid Form expressly indicates that submitting pricing on a specific alternate item is 

optional, and Bidder elects to not furnish pricing for such optional alternate item, then Bidder 

may enter the words “No Bid” or “Not Applicable.” 

13.02 A Bid by a corporation shall be executed in the corporate name by a corporate officer (whose title 

must appear under the signature), accompanied by evidence of authority to sign. The corporate 

seal must be affixed and attested by the secretary or an assistant secretary.  The corporate 

address and state of incorporation shall be shown. 

13.03 A Bid by a partnership shall be executed in the name of the firm by a member or other authorized 

person and accompanied by evidence of authority to sign.  The state of formation of the firm and 

the official address of the firm shall be shown. 

13.04 A Bid by a limited liability company shall be executed in the name of the firm by a member or 

other authorized person and accompanied by evidence of authority to sign. The state of formation 

of the firm and the official address of the firm shall be shown. 

13.05 A Bid by an individual shall show the Bidder’s name and official address. 

13.06 A Bid by a joint venture shall be executed by an authorized representative of each joint venturer 

in the manner indicated on the Bid Form. The official address of the joint venture shall be shown. 

13.07 All names shall be printed in ink below the signatures. 
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13.08 The Bid shall contain an acknowledgment of receipt of all Addenda, the numbers of which shall 

be filled in on the Bid Form. 

13.09 Postal and e-mail addresses and telephone number for communications regarding the Bid shall 

be shown. 

13.10 The Bid shall contain evidence of Bidder’s authority and qualification to do business in the state 

where the Project is located, or Bidder shall covenant in writing to obtain such authority and 

qualification prior to award of the Contract and attach such covenant to the Bid. Bidder’s state 

contractor license number, if any, shall also be shown on the Bid Form. 

ARTICLE 14 – BASIS OF BID 

14.01 Base Bid with Alternates 

A. Bidders shall submit a Bid on a lump sum basis for the base Bid and include a separate price 

for each alternate described in the Bidding Documents and as provided for in the Bid Form. 

The price for each alternate will be the amount added to or deleted from the base Bid if 

Owner selects the alternate. 

B. In the comparison of Bids, alternates will be applied in the same order of priority as listed in 

the Bid Form. 

14.02 Allowances 

A. For cash allowances the Bid price shall include such amounts as the Bidder deems proper for 

Contractor's overhead, costs, profit, and other expenses on account of cash allowances, if 

any, named in the Contract Documents, in accordance with Paragraph 13.02.B of the General 

Conditions. 

ARTICLE 15 – SUBMITTAL OF BID 

15.01 A Bid shall be received no later than the date and time prescribed and at the place indicated in 

the advertisement to bid and shall be enclosed in a plainly marked package with the Project title 

(and, if applicable, the designated portion of the Project for which the Bid is submitted), the name 

and address of Bidder, and shall be accompanied by the Bid security and other required 

documents. If a Bid is sent by mail or other delivery system, the sealed envelope containing the 

Bid shall be enclosed in a separate package plainly marked on the outside with the notation “BID 

ENCLOSED.” A mailed Bid shall be addressed to: 

STEVE SHOEMAKER  

CITY OF UNION CITY  

105 N COLUMBIA STREET 

UNION CITY, IN 47390 

15.02 Bids received after the date and time prescribed for the opening of bids, or not submitted at the 

correct location or in the designated manner, will not be accepted and will be returned to the 

Bidder unopened. 

ARTICLE 16 – MODIFICATION AND WITHDRAWAL OF BID 

16.01 A Bid may be withdrawn by an appropriate document duly executed in the same manner that a 

Bid must be executed and delivered to the place where Bids are to be submitted prior to the date 

and time for the opening of Bids. Upon receipt of such notice, the unopened Bid will be returned 

to the Bidder. 
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16.02 If a Bidder wishes to modify its Bid prior to Bid opening, Bidder must withdraw its initial Bid in the 

manner specified in Paragraph 16.01 and submit a new Bid prior to the date and time for the 

opening of Bids. 

16.03 If within 24 hours after Bids are opened any Bidder files a duly signed written notice with Owner 

and promptly thereafter demonstrates to the reasonable satisfaction of Owner that there was a 

material and substantial mistake in the preparation of its Bid, that Bidder may withdraw its Bid, 

and the Bid security will be returned. Thereafter, if the Work is rebid, that Bidder will be 

disqualified from further bidding on the Work. 

ARTICLE 17 – OPENING OF BIDS 

17.01 Bids will be opened at the time and place indicated in the advertisement to bid and, unless 

obviously non-responsive, read aloud publicly. An abstract of the amounts of the base Bids and 

major alternates, if any, will be made available to Bidders after the opening of Bids. 

ARTICLE 18 – BIDS TO REMAIN SUBJECT TO ACCEPTANCE 

18.01 All Bids will remain subject to acceptance for the period of time stated in the Bid Form, but 

Owner may, in its sole discretion, release any Bid and return the Bid security prior to the end of 

this period. 

ARTICLE 19 – EVALUATION OF BIDS AND AWARD OF CONTRACT 

19.01 Owner reserves the right to reject any or all Bids, including without limitation, nonconforming, 

nonresponsive, unbalanced, or conditional Bids. Owner will reject the Bid of any Bidder that 

Owner finds, after reasonable inquiry and evaluation, to not be responsible. If Bidder purports to 

add terms or conditions to its Bid, takes exception to any provision of the Bidding Documents, or 

attempts to alter the contents of the Contract Documents for purposes of the Bid, then the Owner 

will reject the Bid as nonresponsive; provided that Owner also reserves the right to waive all minor 

informalities not involving price, time, or changes in the Work.  

19.02 If Owner awards the contract for the Work, such award shall be to the responsible Bidder 

submitting the lowest responsive Bid. 

19.03 Evaluation of Bids 

A. In evaluating Bids, Owner will consider whether or not the Bids comply with the prescribed 

requirements, and such alternates, unit prices, and other data, as may be requested in the 

Bid Form or prior to the Notice of Award. 

B. In the comparison of Bids, alternates will be applied in the same order of priority as listed in 

the Bid Form. To determine the Bid prices for purposes of comparison, Owner shall announce 

to all bidders a “Base Bid plus alternates” budget after receiving all Bids, but prior to opening 

them. After determination of the Successful Bidder based on this comparative process and 

on the responsiveness, responsibility, and other factors set forth in these Instructions, the 

award may be made to said Successful Bidder on its base Bid and any combination of its 

additive alternate Bids for which Owner determines funds will be available at the time of 

award. 

19.04 In evaluating whether a Bidder is responsible, Owner will consider the qualifications of the Bidder 

and may consider the qualifications and experience of Subcontractors and Suppliers proposed for 

those portions of the Work for which the identity of Subcontractors and Suppliers must be 

submitted as provided in the Bidding Documents. 
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19.05 Owner may conduct such investigations as Owner deems necessary to establish the responsibility, 

qualifications, and financial ability of Bidders and any proposed Subcontractors or Suppliers. 

ARTICLE 20 – BONDS AND INSURANCE 

20.01 Article 6 of the General Conditions, as may be modified by the Supplementary Conditions, sets 

forth Owner’s requirements as to performance, payment, and maintenance bonds and insurance. 

When the Successful Bidder delivers the Agreement (executed by Successful Bidder) to Owner, it 

shall be accompanied by required bonds and insurance documentation. 

ARTICLE 21 – SIGNING OF AGREEMENT 

21.01 When Owner issues a Notice of Award to the Successful Bidder, it shall be accompanied by the 

unexecuted counterparts of the Agreement along with the other Contract Documents as 

identified in the Agreement. Within 15 days thereafter, Successful Bidder shall execute and 

deliver the required number of counterparts of the Agreement (and any bonds and insurance 

documentation required to be delivered by the Contract Documents) to Owner. Within ten days 

thereafter, Owner shall deliver one fully executed counterpart of the Agreement to Successful 

Bidder, together with printed and electronic copies of the Contract Documents as stated in 

Paragraph 2.02 of the General Conditions. 

ARTICLE 22 – SALES AND USE TAXES 

22.01 Owner is exempt from Indiana state sales and use taxes on materials and equipment to be 

incorporated in the Work. Said taxes shall not be included in the Bid. Refer to Paragraph SC-7.09 

of the Supplementary Conditions for additional information. 

ARTICLE 23 – SRF LOAN REQUIREMENTS 

23.01 Financing for this project is expected to be through the Indiana Finance Authority State Revolving 

Fund Program.  The SRF forms listed in Article 3.01 shall be submitted to the Owner by the 

prescribed date. 

23.02 Davis-Bacon Wages 

A. Bidder shall take note that wages paid throughout the project must meet or exceed those 

outlined in the Davis-Bacon Wage guidelines provided in Exhibit to the Bidding Documents. 

23.03 U.S. EPA Green Project Reserve Program 

A. Certain portions of components of this Project, which are described in the GPR Bid 

Breakdown Form (Exhibit D) furnished with the Bid Documents, qualify for the U.S. EPA 

Green Project Reserve (GPR) Program and/or Sustainability Incentive offered by the Indiana 

State Revolving Fund (SRF) Loan Program.  Bidders shall complete the GPR Bid Breakdown 

form and submit the completed form with its Bid. This information is required by the U.S. 

EPA and the Indiana Finance Authority SRF Program and Bidder’s failure to fully and 

accurately complete the GPR Bid Breakdown form and submit it with its Bid may result in the 

Bid being rejected as non-responsive. 

ARTICLE 24 – OCRA REQUIREMENTS 

24.01 Davis-Bacon Wages 
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1. Bidder shall take not that wages paid throughout the project must meet or exceed those 

outlined in the Davis-Bacon Wage guidelines provided in Exhibit to the Bidding 

Documents. 
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  Click or tap here to enter text. 

EJCDC® C-430, Bid Bond (Penal Sum Form). Published 2013. 

Prepared by the Engineers Joint Contract Documents Committee.  

Page 1 of 2 

 

BID BOND 

Any singular reference to Bidder, Surety, Owner or other party shall be considered plural where applicable. 

BIDDER (Name and Address): 

  
  
  

SURETY (Name, and Address of Principal Place of Business): 

  
  
  

OWNER (Name and Address): 

  
  
  

BID 

 Bid Due Date:  

 Description (Project Name— Include Location): 

  

BOND 

 Bond Number:  

 Date:  

 Penal sum  $ 

  (Words)  (Figures) 

Surety and Bidder, intending to be legally bound hereby, subject to the terms set forth below, do each cause 

this Bid Bond to be duly executed by an authorized officer, agent, or representative. 

BIDDER SURETY 

 (Seal)  (Seal) 

Bidder’s Name and Corporate Seal Surety’s Name and Corporate Seal 

 

By:  By:  

 Signature  Signature (Attach Power of Attorney) 

   
    

 Print Name  Print Name 

   
    

 Title  Title 

 

Attest:  Attest:  

 Signature  Signature 

   

 Title  Title 

Note: Addresses are to be used for giving any required notice. 

 Provide execution by any additional parties, such as joint venturers, if necessary.  



  Click or tap here to enter text. 
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1. Bidder and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors, and 

assigns to pay to Owner upon default of Bidder the penal sum set forth on the face of this Bond.  Payment of the penal 

sum is the extent of Bidder’s and Surety’s liability.  Recovery of such penal sum under the terms of this Bond shall be 

Owner’s sole and exclusive remedy upon default of Bidder.  

2. Default of Bidder shall occur upon the failure of Bidder to deliver within the time required by the Bidding 

Documents (or any extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding 

Documents and any performance and payment bonds required by the Bidding Documents. 

3. This obligation shall be null and void if: 

3.1 Owner accepts Bidder’s Bid and Bidder delivers within the time required by the Bidding Documents (or any 

extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding 

Documents and any performance and payment bonds required by the Bidding Documents, or 

3.2 All Bids are rejected by Owner, or 

3.3 Owner fails to issue a Notice of Award to Bidder within the time specified in the Bidding Documents (or any 

extension thereof agreed to in writing by Bidder and, if applicable, consented to by Surety when required by 

Paragraph 5 hereof). 

4. Payment under this Bond will be due and payable upon default of Bidder and within 30 calendar days after receipt 

by Bidder and Surety of written notice of default from Owner, which notice will be given with reasonable promptness, 

identifying this Bond and the Project and including a statement of the amount due. 

5. Surety waives notice of any and all defenses based on or arising out of any time extension to issue Notice of Award 

agreed to in writing by Owner and Bidder, provided that the total time for issuing Notice of Award including extensions 

shall not in the aggregate exceed 120 days from the Bid due date without Surety’s written consent. 

6. No suit or action shall be commenced under this Bond prior to 30 calendar days after the notice of default required 

in Paragraph 4 above is received by Bidder and Surety and in no case later than one year after the Bid due date. 

7. Any suit or action under this Bond shall be commenced only in a court of competent jurisdiction located in the state 

in which the Project is located. 

8. Notices required hereunder shall be in writing and sent to Bidder and Surety at their respective addresses shown 

on the face of this Bond. Such notices may be sent by personal delivery, commercial courier, or by United States 

Registered or Certified Mail, return receipt requested, postage pre-paid, and shall be deemed to be effective upon 

receipt by the party concerned. 

9. Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing the authority 

of the officer, agent, or representative who executed this Bond on behalf of Surety to execute, seal, and deliver such 

Bond and bind the Surety thereby. 

10. This Bond is intended to conform to all applicable statutory requirements. Any applicable requirement of any 

applicable statute that has been omitted from this Bond shall be deemed to be included herein as if set forth at length. 

If any provision of this Bond conflicts with any applicable statute, then the provision of said statute shall govern and 

the remainder of this Bond that is not in conflict therewith shall continue in full force and effect. 

11. The term “Bid” as used herein includes a Bid, offer, or proposal as applicable. 
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SECTION 00 45 13 – E-VERIFY AFFIDAVIT 

 

 LEGAL EMPLOYMENT DECLARATION 
 

 The State of Indiana, in IC §22-5-1.7, requires all state agencies and political 

subdivisions to seek verification from their contractors that the contractor’s employees are 

legally eligible to work in the United States.   

This Declaration serves as notice that all Contractors doing business with Union City 

must, as a term of their contract: 

1. Enroll in and verify the work eligibility status of newly hired employees of the 

contractor through the United States government’s E-Verify program (but is not 

required to do so if the E-Verify program no longer exists); and 

 

2. Verify, by signature below, that the Contractor does not knowingly employ 

unauthorized aliens. 

 

I, __________________________, a duly authorized agent of ____________________(name of 

Company), declare under penalties of perjury that  __________________________(name of 

Company) has verified the work eligibility status of its employees and it does not employ 

unauthorized aliens to the best of its knowledge and belief. 

 

    __________________________ 

    (Name of Company) 

 

 

By:________________________ 

     (Authorized Representative of Company) 

 

PLEASE SEE https://e-verify.uscis.gov/enroll/StartPage.aspx?JS=YES FOR 

INSTRUCTIONS AND ELECTRONIC REGISTRATION FOR E-VERIFY. 
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NOTICE OF AWARD 

Date of Issuance:    

Owner:   Owner's Contract No.:  

Engineer:  Engineer's Project No.:  

Project:  Contract Name:  

Bidder:  

Bidder’s Address:  

TO BIDDER: 

 You are notified that Owner has accepted your Bid dated [_________________________________] for the 

above Contract, and that you are the Successful Bidder and are awarded a Contract for: 

 _____________________________________________________________________________________ . 

[describe Work, alternates, or sections of Work awarded] 

The Contract Price of the awarded Contract is:  $ _______ [note if subject to unit prices, or cost-plus] 

        [     ] unexecuted counterparts of the Agreement accompany this Notice of Award, and one copy of the 

Contract Documents accompanies this Notice of Award, or has been transmitted or made available to 

Bidder electronically. [revise if multiple copies accompany the Notice of Award] 

           a set of the Drawings will be delivered separately from the other Contract Documents.  

 You must comply with the following conditions precedent within 15 days of the date of receipt of this Notice 

of Award: 

 

1. Deliver to Owner [____]counterparts of the Agreement, fully executed by Bidder. 

2. Deliver with the executed Agreement(s) the Contract security [e.g., performance and payment bonds] 

and insurance documentation as specified in the Instructions to Bidders and General Conditions, 

Articles 2 and 6. 

3. Other conditions precedent (if any):  

 

 Failure to comply with these conditions within the time specified will entitle Owner to consider you in default, 

annul this Notice of Award, and declare your Bid security forfeited.   

 Within ten days after you comply with the above conditions, Owner will return to you one fully executed 

counterpart of the Agreement, together with any additional copies of the Contract Documents as indicated in 

Paragraph 2.02 of the General Conditions. 

Owner:  

  

                        Authorized Signature 

By:  

Title:  

 

Copy: Engineer 
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NOTICE TO PROCEED 

Owner: Click or tap here to enter text. Owner's Contract No.: Click or tap here to enter text. 

Contractor: Click or tap here to enter text. Contractor’s Project No.: Click or tap here to enter text. 

Engineer: RQAW Corporation Engineer's Project No.: Click or tap here to enter text. 

Project: Click or tap here to enter text. Contract Name:  Click or tap here to enter text. 

  Effective Date of Contract: Click or tap here to enter text. 

 

TO CONTRACTOR: 

 

 Owner hereby notifies Contractor that the Contract Times under the above Contract will commence to run on 

[_____________________, 20__].  [see Paragraph 4.01 of the General Conditions] 

 

On that date, Contractor shall start performing its obligations under the Contract Documents.  No Work shall be 

done at the Site prior to such date.  In accordance with the Agreement, [the date of Substantial Completion is 

________________________, and the date of readiness for final payment is_____________________] or [the 

number of days to achieve Substantial Completion is _____________________, and the number of days to achieve 

readiness for final payment is _____________________]. 

 

Before starting any Work at the Site, Contractor must comply with the following:  

Comply with all requirements as stated in the Contract Documents. 

Owner: Click or tap here to enter text. 

  

  

By: Click or tap here to enter text. 

Title: Click or tap here to enter text. 

Date Issued: Click or tap to enter a date. 
 

Copy: Engineer 
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PERFORMANCE BOND 

CONTRACTOR (name and address): 

Click or tap here to enter text. 

 

 

 

SURETY (name and address of principal place of business): 

Click or tap here to enter text. 

 

 

OWNER (name and address): 

Click or tap here to enter text. 

 

CONSTRUCTION CONTRACT 

Effective Date of the Agreement: Click or tap to enter a date. 

Amount: Click or tap here to enter text. 

Description (name and location): Click or tap here to enter text. 

BOND 

Bond Number: Click or tap here to enter text. 

Date (not earlier than the Effective Date of the Agreement of the Construction Contract): Click or tap to enter a date. 

Amount: Click or tap here to enter text. 

Modifications to this Bond Form:            None               See Paragraph 16 

 

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause 

this Performance Bond to be duly executed by an authorized officer, agent, or representative. 

CONTRACTOR AS PRINCIPAL  SURETY 

  (seal)    (seal) 

Contractor’s Name and Corporate Seal  Surety’s Name and Corporate Seal 

 

By:     By:   

       Signature   Signature (attach power of attorney) 

 

        

Print Name    Print Name 

 

        

Title    Title 

 

Attest:    Attest:    

 Signature   Signature  

 

        

Title    Title 
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Notes: (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular reference to 

Contractor, Surety, Owner, or other party shall be considered plural where applicable. 
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1.  The Contractor and Surety, jointly and severally, bind themselves, 

their heirs, executors, administrators, successors, and assigns to the 

Owner for the performance of the Construction Contract, which is 

incorporated herein by reference. 

2.  If the Contractor performs the Construction Contract, the Surety 

and the Contractor shall have no obligation under this Bond, except 

when applicable to participate in a conference as provided in 

Paragraph 3. 

3.  If there is no Owner Default under the Construction Contract, the 

Surety’s obligation under this Bond shall arise after: 

3.1  The Owner first provides notice to the Contractor and 

the Surety that the Owner is considering declaring a Contractor 

Default. Such notice shall indicate whether the Owner is 

requesting a conference among the Owner, Contractor, and 

Surety to discuss the Contractor’s performance.  If the Owner 

does not request a conference, the Surety may, within five (5) 

business days after receipt of the Owner’s notice, request such a 

conference.  If the Surety timely requests a conference, the 

Owner shall attend.  Unless the Owner agrees otherwise, any 

conference requested under this Paragraph 3.1 shall be held 

within ten (10) business days of the Surety’s receipt of the 

Owner’s notice.  If the Owner, the Contractor, and the Surety 

agree, the Contractor shall be allowed a reasonable time to 

perform the Construction Contract, but such an agreement shall 

not waive the Owner’s right, if any, subsequently to declare a 

Contractor Default;  

3.2  The Owner declares a Contractor Default, terminates 

the Construction Contract and notifies the Surety; and 

3.3  The Owner has agreed to pay the Balance of the 

Contract Price in accordance with the terms of the Construction 

Contract to the Surety or to a contractor selected to perform the 

Construction Contract. 

4.  Failure on the part of the Owner to comply with the notice 

requirement in Paragraph 3.1 shall not constitute a failure to comply 

with a condition precedent to the Surety’s obligations, or release the 

Surety from its obligations, except to the extent the Surety 

demonstrates actual prejudice. 

5.  When the Owner has satisfied the conditions of Paragraph 3, the 

Surety shall promptly and at the Surety’s expense take one of the 

following actions: 

5.1  Arrange for the Contractor, with the consent of the 

Owner, to perform and complete the Construction Contract; 

5.2  Undertake to perform and complete the Construction 

Contract itself, through its agents or independent contractors; 

5.3  Obtain bids or negotiated proposals from qualified 

contractors acceptable to the Owner for a contract for 

performance and completion of the Construction Contract, 

arrange for a contract to be prepared for execution by the Owner 

and a contractor selected with the Owners concurrence, to be 

secured with performance and payment bonds executed by a 

qualified surety equivalent to the bonds issued on the 

Construction Contract, and pay to the Owner the amount of 

damages as described in Paragraph 7 in excess of the Balance of 

the Contract Price incurred by the Owner as a result of the 

Contractor Default; or 

5.4  Waive its right to perform and complete, arrange for 

completion, or obtain a new contractor, and with reasonable 

promptness under the circumstances: 

5.4.1  After investigation, determine the amount for 

which it may be liable to the Owner and, as soon as 

practicable after the amount is determined, make payment 

to the Owner; or 

5.4.2  Deny liability in whole or in part and notify the 

Owner, citing the reasons for denial. 

6. If the Surety does not proceed as provided in Paragraph 5 with 

reasonable promptness, the Surety shall be deemed to be in default on 

this Bond seven days after receipt of an additional written notice from 

the Owner to the Surety demanding that the Surety perform its 

obligations under this Bond, and the Owner shall be entitled to enforce 

any remedy available to the Owner.  If the Surety proceeds as provided 

in Paragraph 5.4, and the Owner refuses the payment or the Surety has 

denied liability, in whole or in part, without further notice the Owner 

shall be entitled to enforce any remedy available to the Owner. 

7. If the Surety elects to act under Paragraph 5.1, 5.2, or 5.3, then 

the responsibilities of the Surety to the Owner shall not be greater than 

those of the Contractor under the Construction Contract, and the 

responsibilities of the Owner to the Surety shall not be greater than 

those of the Owner under the Construction Contract.  Subject to the 

commitment by the Owner to pay the Balance of the Contract Price, 

the Surety is obligated, without duplication for: 

7.1  the responsibilities of the Contractor for correction of 

defective work and completion of the Construction Contract; 

7.2  additional legal, design professional, and delay costs 

resulting from the Contractor’s Default, and resulting from the 

actions or failure to act of the Surety under Paragraph 5; and 

7.3 liquidated damages, or if no liquidated damages are 

specified in the Construction Contract, actual damages caused by 

delayed performance or non-performance of the Contractor. 

8. If the Surety elects to act under Paragraph 5.1, 5.3, or 5.4, the 

Surety’s liability is limited to the amount of this Bond. 

9. The Surety shall not be liable to the Owner or others for 

obligations of the Contractor that are unrelated to the Construction 

Contract, and the Balance of the Contract Price shall not be reduced or 

set off on account of any such unrelated obligations.  No right of action 

shall accrue on this Bond to any person or entity other than the Owner 

or its heirs, executors, administrators, successors, and assigns. 

10. The Surety hereby waives notice of any change, including changes 

of time, to the Construction Contract or to related subcontracts, 

purchase orders, and other obligations.  
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11. Any proceeding, legal or equitable, under this Bond may be 

instituted in any court of competent jurisdiction in the location in 

which the work or part of the work is located and shall be instituted 

within two years after a declaration of Contractor Default or within two 

years after the Contractor ceased working or within two years after the 

Surety refuses or fails to perform its obligations under this Bond, 

whichever occurs first.  If the provisions of this paragraph are void or 

prohibited by law, the minimum periods of limitations available to 

sureties as a defense in the jurisdiction of the suit shall be applicable. 

12. Notice to the Surety, the Owner, or the Contractor shall be mailed 

or delivered to the address shown on the page on which their signature 

appears. 

13. When this Bond has been furnished to comply with a statutory or 

other legal requirement in the location where the construction was to 

be performed, any provision in this Bond conflicting with said statutory 

or legal requirement shall be deemed deleted herefrom and provisions 

conforming to such statutory or other legal requirement shall be 

deemed incorporated herein.  When so furnished, the intent is that this 

Bond shall be construed as a statutory bond and not as a common law 

bond. 

14. Definitions 

14.1  Balance of the Contract Price: The total amount payable 

by the Owner to the Contractor under the Construction Contract 

after all proper adjustments have been made including allowance 

for the Contractor for any amounts received or to be received by 

the Owner in settlement of insurance or other claims for damages 

to which the Contractor is entitled, reduced by all valid and proper 

payments made to or on behalf of the Contractor under the 

Construction Contract. 

14.2  Construction Contract: The agreement between the 

Owner and Contractor identified on the cover page, including all 

Contract Documents and changes made to the agreement and the 

Contract Documents. 

14.3  Contractor Default: Failure of the Contractor, which has 

not been remedied or waived, to perform or otherwise to comply 

with a material term of the Construction Contract. 

14.4  Owner Default: Failure of the Owner, which has not 

been remedied or waived, to pay the Contractor as required 

under the Construction Contract or to perform and complete or 

comply with the other material terms of the Construction 

Contract. 

14.5  Contract Documents: All the documents that comprise 

the agreement between the Owner and Contractor. 

15. If this Bond is issued for an agreement between a contractor and 

subcontractor, the term Contractor in this Bond shall be deemed to be 

Subcontractor and the term Owner shall be deemed to be Contractor. 

16. Modifications to this Bond are as follows: 
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PAYMENT BOND 

Any singular reference to Contractor, Surety, Owner, or other party shall be considered plural where applicable. 

CONTRACTOR (Name and Address): SURETY (Name, and Address of Principal Place of 

Business): 

              

              

OWNER (Name and Address):  

         

         

CONTRACT    

 Effective Date of Agreement:         

 Amount:         

 Description (Name and Location):       

    

BOND    

 Bond Number:         

 

Date (Not earlier than Effective Date of 

Agreement):        

 Amount:       

 Modifications to this Bond Form:       

    

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each 

cause this Payment Bond to be duly executed by an authorized officer, agent, or representative. 

    

CONTRACTOR AS PRINCIPAL SURETY  

   

       (Seal)    (Seal) 

 Contractor's Name and Corporate Seal  Surety’s Name and Corporate Seal 

 

By:        By:       

 Signature  Signature (Attach Power of Attorney) 

   

               

 Print Name  Print Name 

   

               

 Title  Title 

   

Attest:        Attest:       

 Signature  Signature 

    

               

 Title  Title 

 

Note:  Provide execution by additional parties, such as joint venturers, if necessary. 
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1. Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, 

successors, and assigns to Owner to pay for labor, materials, and equipment furnished by Claimants for use 

in the performance of the Contract, which is incorporated herein by reference.  

2. With respect to Owner, this obligation shall be null and void if Contractor: 

2.1 Promptly makes payment, directly or indirectly, for all sums due Claimants, and 

2.2 Defends, indemnifies, and holds harmless Owner from all claims, demands, liens, or suits alleging 

non-payment by Contractor by any person or entity who furnished labor, materials, or equipment 

for use in the performance of the Contract, provided Owner has promptly notified Contractor and 

Surety (at the addresses described in Paragraph 12) of any claims, demands, liens, or suits and 

tendered defense of such claims, demands, liens, or suits to Contractor and Surety, and provided 

there is no Owner Default. 

3. With respect to Claimants, this obligation shall be null and void if Contractor promptly makes payment, 

directly or indirectly, for all sums due. 

4. Surety shall have no obligation to Claimants under this Bond until: 

4.1 Claimants who are employed by or have a direct contract with Contractor have given notice to 

Surety (at the address described in Paragraph 12) and sent a copy, or notice thereof, to Owner, 

stating that a claim is being made under this Bond and, with substantial accuracy, the amount of 

the claim. 

 

4.2 Claimants who do not have a direct contract with Contractor: 

1. Have furnished written notice to Contractor and sent a copy, or notice thereof, to Owner, within 

90 days after having last performed labor or last furnished materials or equipment included in 

the claim stating, with substantial accuracy, the amount of the claim and the name of the party 

to whom the materials or equipment were furnished or supplied, or for whom the labor was done 

or performed; and 

2. Have either received a rejection in whole or in part from Contractor, or not received within 30 

days of furnishing the above notice any communication from Contractor by which Contractor had 

indicated the claim will be paid directly or indirectly; and 

3. Not having been paid within the above 30 days, have sent a written notice to Surety (at the 

address described in Paragraph 12) and sent a copy, or notice thereof, to Owner, stating that a 

claim is being made under this Bond and enclosing a copy of the previous written notice furnished 

to Contractor. 

5. If a notice by a Claimant required by Paragraph 4 is provided by Owner to Contractor or to Surety, that is 

sufficient compliance. 

6. Reserved.   

7. Surety’s total obligation shall not exceed the amount of this Bond, and the amount of this Bond shall be 

credited for any payments made in good faith by Surety. 

8. Amounts owed by Owner to Contractor under the Contract shall be used for the performance of the 

Contract and to satisfy claims, if any, under any performance bond. By Contractor furnishing and Owner 

accepting this Bond, they agree that all funds earned by Contractor in the performance of the Contract are 

dedicated to satisfy obligations of Contractor and Surety under this Bond, subject to Owner’s priority to use 

the funds for the completion of the Work. 
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9. Surety shall not be liable to Owner, Claimants, or others for obligations of Contractor that are unrelated 

to the Contract. Owner shall not be liable for payment of any costs or expenses of any Claimant under this 

Bond, and shall have under this Bond no obligations to make payments to, give notices on behalf of, or 

otherwise have obligations to Claimants under this Bond. 

10. Surety hereby waives notice of any change, including changes of time, to the Contract or to related 

subcontracts, purchase orders, and other obligations. 

11. No suit or action shall be commenced by a Claimant under this Bond other than in a court of competent 

jurisdiction in the location in which the Work or part of the Work is located or after the expiration of one 

year from the date (1) on which the Claimant gave the notice required by Paragraph 4.1 or Paragraph 4.2.3, 

or (2) on which the last labor or service was performed by anyone or the last materials or equipment were 

furnished by anyone under the Contract, whichever of (1) or (2) first occurs. If the provisions of this paragraph 

are void or prohibited by law, the minimum period of limitation available to sureties as a defense in the 

jurisdiction of the suit shall be applicable. 

12. Notice to Surety, Owner, or Contractor shall be mailed or delivered to the addresses shown on the 

signature page. Actual receipt of notice by Surety, Owner, or Contractor, however accomplished, shall be 

sufficient compliance as of the date received at the address shown on the signature page. 

13. When this Bond has been furnished to comply with a statutory requirement in the location where the 

Contract was to be performed, any provision in this Bond conflicting with said statutory requirement shall be 

deemed deleted herefrom and provisions conforming to such statutory requirement shall be deemed 

incorporated herein. The intent is that this Bond shall be construed as a statutory Bond and not as a common 

law bond.  

14. Upon request of any person or entity appearing to be a potential beneficiary of this Bond, Contractor 

shall promptly furnish a copy of this Bond or shall permit a copy to be made. 

15. Definitions 

15.1 Claimant:  An individual or entity having a direct contract with Contractor, or with a first-tier 

subcontractor of Contractor, to furnish labor, materials, or equipment for use in the performance 

of the Contract. The intent of this Bond shall be to include without limitation in the terms “labor, 

materials or equipment” that part of water, gas, power, light, heat, oil, gasoline, telephone service, 

or rental equipment used in the Contract, architectural and engineering services required for 

performance of the Work of Contractor and Contractor’s subcontractors, and all other items for 

which a mechanic’s lien may be asserted in the jurisdiction where the labor, materials, or equipment 

were furnished. 

15.2 Contract:  The agreement between Owner and Contractor identified on the signature page, 

including all Contract Documents and changes thereto. 

15.3 Owner Default:  Failure of Owner, which has neither been remedied nor waived, to pay Contractor 

as required by the Contract, or to perform and complete or otherwise comply with the other terms 

thereof. 
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MAINTENANCE BOND 

Bond No.   

 

 

KNOW ALL PEOPLE BY THESE PRESENTS: 

 

 

That we,        

(hereinafter  called CONTRACTOR), and   ,  a 

corporation organized under the laws of the State of and 

authorized to do a surety business in the State of Indiana, (hereinafter called Surety), are held and firmly bound 

unto the City of Union City (hereinafter called the OWNER) in the sum of (10% of Contract Price), lawful money 

of the United States of America, for the payment of which sum, well and truly to be made, we bind ourselves, 

our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 

 

WHEREAS, said CONTRACTOR has performed improvements, which have been or are about to be 

completed and accepted by the OWNER for the project known as: 

Union City Drinking Water System Improvements Project Division I - North 

WTP 

AND WHEREAS, it is required that the CONTRACTOR should guarantee the project from defects caused 

by faulty or defective materials, workmanship, or design for a period of 1 years from and after the date of 

acceptance of the completed project by the OWNER. 

 

NOW, THEREFORE, if the CONTRACTOR shall for a period of 1 years from and after the date of 

acceptance of the completed project by the OWNER replace any and all defects arising in said work whether 

resulting from faulty or defective materials, workmanship, or design, then the above obligation shall be null 

and void; otherwise the obligation shall remain in full force and effect for 1 years from the date of acceptance 

of the completed project by the OWNER. 

 

The OWNER shall notify the CONTRACTOR in writing of any defects for which the CONTRACTOR is 

responsible and shall specify in said notice a reasonable time within which the CONTRACTOR shall have to 

correct said defects. If the CONTRACTOR fails to correct said defects within the time specified in said notice, 

the OWNER, in its discretion, may permit the Surety to correct said defects. If the OWNER allows the Surety to 

correct said defects, the Surety shall have sixty (60) days thereafter within which to take such action as it deems 

necessary to insure performance of the CONTRACTOR's obligation. 
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If such defects are not corrected after the time period specified in the notice or after the expiration of 

the sixty (60) day time period, whichever is applicable, the OWNER shall have the right to correct the defects, 

and the CONTRACTOR and Surety, jointly and severally, shall pay all costs and expenses incurred by the OWNER 

in correcting the defects, including, but not limited to, the ENGINEER, legal and other costs, together with any 

damages either direct or consequential, which the OWNER sustains, or may sustain, on account of the 

CONTRACTOR's failure to correct the defects. In addition, the OWNER shall have the right to contract for the 

correction of said defects and, upon acceptance of a bid in accordance with the OWNER's normal bidding 

process, the CONTRACTOR and Surety shall become immediately liable for the amount of the bid. In the event 

that the OWNER commences legal proceedings for the collection thereof, interest shall accrue on said amount 

at the rate of six (6) percent per annum, beginning at the commencement of said legal proceedings. 

 

If the OWNER commences suit for collection of any sums due hereunder, the CONTRACTOR and Surety, 

jointly and severally, agree to pay all costs and expenses incurred by the OWNER, including, but not limited to, 

attorney's fees. 

 

IN WITNESS WHEREOF, the parties have caused this instrument to be signed and sealed by their 

respective authorized officers this day of Click or tap to enter a date.. 

 

CONTRACTOR: SURETY: 

 

 

 
  

 
 

By: By: 
  

 
 

Title: 

Address: 

Title: 

Address: 

 
  

 
 

WITNESS AS TO CONTRACTOR 
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ARTICLE 1 – DEFINITIONS AND TERMINOLOGY 

1.01 Defined Terms 

A. Wherever used in the Bidding Requirements or Contract Documents, a term printed with 

initial capital letters, including the term’s singular and plural forms, will have the meaning 

indicated in the definitions below. In addition to terms specifically defined, terms with initial 

capital letters in the Contract Documents include references to identified articles and 

paragraphs, and the titles of other documents or forms. 

1. Addenda—Written or graphic instruments issued prior to the opening of Bids which 

clarify, correct, or change the Bidding Requirements or the proposed Contract 

Documents. 

2. Agreement—The written instrument, executed by Owner and Contractor, that sets forth 

the Contract Price and Contract Times, identifies the parties and the Engineer, and 

designates the specific items that are Contract Documents. 

3. Application for Payment—The form acceptable to Engineer which is to be used by 

Contractor during the course of the Work in requesting progress or final payments and 

which is to be accompanied by such supporting documentation as is required by the 

Contract Documents. 

4. Bid—The offer of a Bidder submitted on the prescribed form setting forth the prices for 

the Work to be performed. 

5. Bidder—An individual or entity that submits a Bid to Owner. 

6. Bidding Documents—The Bidding Requirements, the proposed Contract Documents, 

and all Addenda. 

7. Bidding Requirements—The advertisement or invitation to bid, Instructions to Bidders, 

Bid Bond or other Bid security, if any, the Bid Form, and the Bid with any attachments. 

8. Change Order—A document which is signed by Contractor and Owner and authorizes 

an addition, deletion, or revision in the Work or an adjustment in the Contract Price or 

the Contract Times, or other revision to the Contract, issued on or after the Effective 

Date of the Contract. 

9. Change Proposal—A written request by Contractor, duly submitted in compliance with 

the procedural requirements set forth herein, seeking an adjustment in Contract Price 

or Contract Times, or both; contesting an initial decision by Engineer concerning the 

requirements of the Contract Documents or the acceptability of Work under the 

Contract Documents; challenging a set-off against payments due; or seeking other relief 

with respect to the terms of the Contract. 

10. Claim—(a) A demand or assertion by Owner directly to Contractor, duly submitted in 

compliance with the procedural requirements set forth herein: seeking an adjustment 

of Contract Price or Contract Times, or both; contesting an initial decision by Engineer 

concerning the requirements of the Contract Documents or the acceptability of Work 

under the Contract Documents; contesting Engineer’s decision regarding a Change 

Proposal; seeking resolution of a contractual issue that Engineer has declined to 

address; or seeking other relief with respect to the terms of the Contract; or (b) a 

demand or assertion by Contractor directly to Owner, duly submitted in compliance 

with the procedural requirements set forth herein, contesting Engineer’s decision 
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regarding a Change Proposal; or seeking resolution of a contractual issue that Engineer 

has declined to address. A demand for money or services by a third party is not a Claim. 

11. Constituent of Concern—Asbestos, petroleum, radioactive materials, polychlorinated 

biphenyls (PCBs), hazardous waste, and any substance, product, waste, or other 

material of any nature whatsoever that is or becomes listed, regulated, or addressed 

pursuant to (a) the Comprehensive Environmental Response, Compensation and 

Liability Act, 42 U.S.C. §§9601 et seq. (“CERCLA”); (b) the Hazardous Materials 

Transportation Act, 49 U.S.C. §§5101 et seq.; (c) the Resource Conservation and 

Recovery Act, 42 U.S.C. §§6901 et seq. (“RCRA”); (d) the Toxic Substances Control Act, 

15 U.S.C. §§2601 et seq.; (e) the Clean Water Act, 33 U.S.C. §§1251 et seq.; (f) the Clean 

Air Act, 42 U.S.C. §§7401 et seq.; or (g) any other federal, state, or local statute, law, 

rule, regulation, ordinance, resolution, code, order, or decree regulating, relating to, or 

imposing liability or standards of conduct concerning, any hazardous, toxic, or 

dangerous waste, substance, or material. 

12. Contract—The entire and integrated written contract between the Owner and 

Contractor concerning the Work. 

13. Contract Documents—Those items so designated in the Agreement, and which together 

comprise the Contract. 

14. Contract Price—The money that Owner has agreed to pay Contractor for completion of 

the Work in accordance with the Contract Documents. . 

15. Contract Times—The number of days or the dates by which Contractor shall: (a) achieve 

Milestones, if any; (b) achieve Substantial Completion; and (c) complete the Work. 

16. Contractor—The individual or entity with which Owner has contracted for performance 

of the Work. 

17. Cost of the Work—See Paragraph 13.01 for definition. 

18. Drawings—The part of the Contract that graphically shows the scope, extent, and 

character of the Work to be performed by Contractor. 

19. Effective Date of the Contract—The date, indicated in the Agreement, on which the 

Contract becomes effective. 

20. Engineer—The individual or entity named as such in the Agreement. 

21. Field Order—A written order issued by Engineer which requires minor changes in the 

Work but does not change the Contract Price or the Contract Times. 

22. Hazardous Environmental Condition—The presence at the Site of Constituents of 

Concern in such quantities or circumstances that may present a danger to persons or 

property exposed thereto.  The presence at the Site of materials that are necessary for 

the execution of the Work, or that are to be incorporated in the Work, and that are 

controlled and contained pursuant to industry practices, Laws and Regulations, and the 

requirements of the Contract, does not establish a Hazardous Environmental Condition. 

23. Laws and Regulations; Laws or Regulations—Any and all applicable laws, statutes, rules, 

regulations, ordinances, codes, and orders of any and all governmental bodies, agencies, 

authorities, and courts having jurisdiction. 

24. Liens—Charges, security interests, or encumbrances upon Contract-related funds, real 

property, or personal property. 
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25. Milestone—A principal event in the performance of the Work that the Contract requires 

Contractor to achieve by an intermediate completion date or by a time prior to 

Substantial Completion of all the Work. 

26. Notice of Award—The written notice by Owner to a Bidder of Owner’s acceptance of 

the Bid. 

27. Notice to Proceed—A written notice by Owner to Contractor fixing the date on which 

the Contract Times will commence to run and on which Contractor shall start to perform 

the Work. 

28. Owner—The individual or entity with which Contractor has contracted regarding the 

Work, and which has agreed to pay Contractor for the performance of the Work, 

pursuant to the terms of the Contract. 

29. Progress Schedule—A schedule, prepared and maintained by Contractor, describing the 

sequence and duration of the activities comprising the Contractor’s plan to accomplish 

the Work within the Contract Times. 

30. Project—The total undertaking to be accomplished for Owner by engineers, contractors, 

and others, including planning, study, design, construction, testing, commissioning, and 

start-up, and of which the Work to be performed under the Contract Documents is a 

part. 

31. Project Manual—The written documents prepared for, or made available for, procuring 

and constructing the Work, including but not limited to the Bidding Documents or other 

construction procurement documents, geotechnical and existing conditions 

information, the Agreement, bond forms, General Conditions, Supplementary 

Conditions, and Specifications. The contents of the Project Manual may be bound in one 

or more volumes. 

32. Resident Project Representative—The authorized representative of Engineer assigned 

to assist Engineer at the Site. As used herein, the term Resident Project Representative 

or “RPR” includes any assistants or field staff of Resident Project Representative. 

33. Samples—Physical examples of materials, equipment, or workmanship that are 

representative of some portion of the Work and that establish the standards by which 

such portion of the Work will be judged. 

34. Schedule of Submittals—A schedule, prepared and maintained by Contractor, of 

required submittals and the time requirements for Engineer’s review of the submittals 

and the performance of related construction activities. 

35. Schedule of Values—A schedule, prepared and maintained by Contractor, allocating 

portions of the Contract Price to various portions of the Work and used as the basis for 

reviewing Contractor’s Applications for Payment. 

36. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or 

information that are specifically prepared or assembled by or for Contractor and 

submitted by Contractor to illustrate some portion of the Work.  Shop Drawings, 

whether approved or not, are not Drawings and are not Contract Documents. 

37. Site—Lands or areas indicated in the Contract Documents as being furnished by Owner 

upon which the Work is to be performed, including rights-of-way and easements, and 

such other lands furnished by Owner which are designated for the use of Contractor. 
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38. Specifications—The part of the Contract that consists of written requirements for 

materials, equipment, systems, standards, and workmanship as applied to the Work, 

and certain administrative requirements and procedural matters applicable to the 

Work. 

39. Subcontractor—An individual or entity having a direct contract with Contractor or with 

any other Subcontractor for the performance of a part of the Work. 

40. Substantial Completion—The time at which the Work (or a specified part thereof) has 

progressed to the point where, in the opinion of Engineer, the Work (or a specified part 

thereof) is sufficiently complete, in accordance with the Contract Documents, so that 

the Work (or a specified part thereof) can be utilized for the purposes for which it is 

intended. The terms “substantially complete” and “substantially completed” as applied 

to all or part of the Work refer to Substantial Completion thereof. 

41. Successful Bidder—The Bidder whose Bid the Owner accepts, and to which the Owner 

makes an award of contract, subject to stated conditions. 

42. Supplementary Conditions—The part of the Contract that amends or supplements these 

General Conditions. 

43. Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor 

having a direct contract with Contractor or with any Subcontractor to furnish materials 

or equipment to be incorporated in the Work by Contractor or a Subcontractor. 

44. Technical Data—Those items expressly identified as Technical Data in the 

Supplementary Conditions, with respect to either (a) subsurface conditions at the Site, 

or physical conditions relating to existing surface or subsurface structures at the Site 

(except Underground Facilities) or (b) Hazardous Environmental Conditions at the Site. 

If no such express identifications of Technical Data have been made with respect to 

conditions at the Site, then the data contained in boring logs, recorded measurements 

of subsurface water levels, laboratory test results, and other factual, objective 

information regarding conditions at the Site that are set forth in any geotechnical or 

environmental report prepared for the Project and made available to Contractor are 

hereby defined as Technical Data with respect to conditions at the Site under 

Paragraphs 5.03, 5.04, and 5.06. 

45. Underground Facilities—All underground pipelines, conduits, ducts, cables, wires, 

manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any 

encasements containing such facilities, including but not limited to those that convey 

electricity, gases, steam, liquid petroleum products, telephone or other 

communications, fiber optic transmissions, cable television, water, wastewater, storm 

water, other liquids or chemicals, or traffic or other control systems. 

46. Unit Price Work—Work to be paid for on the basis of unit prices. 

47. Work—The entire construction or the various separately identifiable parts thereof 

required to be provided under the Contract Documents. Work includes and is the result 

of performing or providing all labor, services, and documentation necessary to produce 

such construction; furnishing, installing, and incorporating all materials and equipment 

into such construction; and may include related services such as testing, start-up, and 

commissioning, all as required by the Contract Documents. 

48. Work Change Directive—A written directive to Contractor issued on or after the 

Effective Date of the Contract, signed by Owner and recommended by Engineer, 

ordering an addition, deletion, or revision in the Work. 
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1.02 Terminology 

A. The words and terms discussed in the following paragraphs are not defined but, when used 

in the Bidding Requirements or Contract Documents, have the indicated meaning. 

B. Intent of Certain Terms or Adjectives: 

1. The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” 

“as directed” or terms of like effect or import to authorize an exercise of professional 

judgment by Engineer. In addition, the adjectives “reasonable,” “suitable,” 

“acceptable,” “proper,” “satisfactory,” or adjectives of like effect or import are used to 

describe an action or determination of Engineer as to the Work. It is intended that such 

exercise of professional judgment, action, or determination will be solely to evaluate, in 

general, the Work for compliance with the information in the Contract Documents and 

with the design concept of the Project as a functioning whole as shown or indicated in 

the Contract Documents (unless there is a specific statement indicating otherwise). The 

use of any such term or adjective is not intended to and shall not be effective to assign 

to Engineer any duty or authority to supervise or direct the performance of the Work, 

or any duty or authority to undertake responsibility contrary to the provisions of Article 

10 or any other provision of the Contract Documents. 

C. Day: 

1. The word “day” means a calendar day of 24 hours measured from midnight to the next 

midnight. 

D. Defective: 

1. The word “defective,” when modifying the word “Work,” refers to Work that is 

unsatisfactory, faulty, or deficient in that it: 

a. does not conform to the Contract Documents; or 

b. does not meet the requirements of any applicable inspection, reference standard, 

test, or approval referred to in the Contract Documents; or 

c. has been damaged prior to Engineer’s recommendation of final payment (unless 

responsibility for the protection thereof has been assumed by Owner at Substantial 

Completion in accordance with Paragraph 15.03 or 15.04). 

E. Furnish, Install, Perform, Provide: 

1. The word “furnish,” when used in connection with services, materials, or equipment, 

shall mean to supply and deliver said services, materials, or equipment to the Site (or 

some other specified location) ready for use or installation and in usable or operable 

condition. 

2. The word “install,” when used in connection with services, materials, or equipment, 

shall mean to put into use or place in final position said services, materials, or equipment 

complete and ready for intended use. 

3. The words “perform” or “provide,” when used in connection with services, materials, or 

equipment, shall mean to furnish and install said services, materials, or equipment 

complete and ready for intended use. 

4. If the Contract Documents establish an obligation of Contractor with respect to specific 

services, materials, or equipment, but do not expressly use any of the four words 
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“furnish,” “install,” “perform,” or “provide,” then Contractor shall furnish and install 

said services, materials, or equipment complete and ready for intended use. 

F. Unless stated otherwise in the Contract Documents, words or phrases that have a well-

known technical or construction industry or trade meaning are used in the Contract 

Documents in accordance with such recognized meaning. 

ARTICLE 2 – PRELIMINARY MATTERS 

2.01 Delivery of Bonds and Evidence of Insurance 

A. Bonds: When Contractor delivers the executed counterparts of the Agreement to Owner, 

Contractor shall also deliver to Owner such bonds as Contractor may be required to furnish. 

B. Evidence of Contractor’s Insurance: When Contractor delivers the executed counterparts of 

the Agreement to Owner, Contractor shall also deliver to Owner, with copies to each named 

insured and additional insured (as identified in the Supplementary Conditions or elsewhere 

in the Contract), the certificates and other evidence of insurance required to be provided by 

Contractor in accordance with Article 6. 

C. Evidence of Owner’s Insurance: After receipt of the executed counterparts of the Agreement 

and all required bonds and insurance documentation, Owner shall promptly deliver to 

Contractor, with copies to each named insured and additional insured (as identified in the 

Supplementary Conditions or otherwise), the certificates and other evidence of insurance 

required to be provided by Owner under Article 6. 

2.02 Copies of Documents 

A. Owner shall furnish to Contractor four printed copies of the Contract (including one fully 

executed counterpart of the Agreement), and one copy in electronic portable document 

format (PDF). Additional printed copies will be furnished upon request at the cost of 

reproduction. 

B. Owner shall maintain and safeguard at least one original printed record version of the 

Contract, including Drawings and Specifications signed and sealed by Engineer and other 

design professionals.  Owner shall make such original printed record version of the Contract 

available to Contractor for review. Owner may delegate the responsibilities under this 

provision to Engineer. 

2.03   Before Starting Construction 

A. Preliminary Schedules: Within 10 days after the Effective Date of the Contract (or as 

otherwise specifically required by the Contract Documents), Contractor shall submit to 

Engineer for timely review: 

1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for 

starting and completing the various stages of the Work, including any Milestones 

specified in the Contract; 

2. a preliminary Schedule of Submittals; and 

3. a preliminary Schedule of Values for all of the Work which includes quantities and prices 

of items which when added together equal the Contract Price and subdivides the Work 

into component parts in sufficient detail to serve as the basis for progress payments 

during performance of the Work. Such prices will include an appropriate amount of 

overhead and profit applicable to each item of Work. 
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2.04 Preconstruction Conference; Designation of Authorized Representatives 

A. Before any Work at the Site is started, a conference attended by Owner, Contractor, 

Engineer, and others as appropriate will be held to establish a working understanding among 

the parties as to the Work and to discuss the schedules referred to in Paragraph 2.03.A, 

procedures for handling Shop Drawings, Samples, and other submittals, processing 

Applications for Payment, electronic or digital transmittals, and maintaining required 

records. 

B. At this conference Owner and Contractor each shall designate, in writing, a specific individual 

to act as its authorized representative with respect to the services and responsibilities under 

the Contract.  Such individuals shall have the authority to transmit and receive information, 

render decisions relative to the Contract, and otherwise act on behalf of each respective 

party. 

2.05 Initial Acceptance of Schedules 

A. At least 10 days before submission of the first Application for Payment a conference, 

attended by Contractor, Engineer, and others as appropriate, will be held to review for 

acceptability to Engineer as provided below the schedules submitted in accordance with 

Paragraph 2.03.A. Contractor shall have an additional 10 days to make corrections and 

adjustments and to complete and resubmit the schedules. No progress payment shall be 

made to Contractor until acceptable schedules are submitted to Engineer. 

1. The Progress Schedule will be acceptable to Engineer if it provides an orderly 

progression of the Work to completion within the Contract Times. Such acceptance will 

not impose on Engineer responsibility for the Progress Schedule, for sequencing, 

scheduling, or progress of the Work, nor interfere with or relieve Contractor from 

Contractor’s full responsibility therefor. 

2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a 

workable arrangement for reviewing and processing the required submittals. 

3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance 

if it provides a reasonable allocation of the Contract Price to the component parts of the 

Work. 

2.06 Electronic Transmittals 

A. Except as otherwise stated elsewhere in the Contract, the Owner, Engineer, and Contractor 

may transmit, and shall accept, Project-related correspondence, text, data, documents, 

drawings, information, and graphics, including but not limited to Shop Drawings and other 

submittals, in electronic media or digital format, either directly, or through access to a secure 

Project website. 

B. If the Contract does not establish protocols for electronic or digital transmittals, then Owner, 

Engineer, and Contractor shall jointly develop such protocols. 

C. When transmitting items in electronic media or digital format, the transmitting party makes 

no representations as to long term compatibility, usability, or readability of the items 

resulting from the recipient’s use of software application packages, operating systems, or 

computer hardware differing from those used in the drafting or transmittal of the items, or 

from those established in applicable transmittal protocols. 
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ARTICLE 3 – DOCUMENTS: INTENT, REQUIREMENTS, REUSE 

3.01 Intent 

A. The Contract Documents are complementary; what is required by one is as binding as if 

required by all. 

B. It is the intent of the Contract Documents to describe a functionally complete project (or part 

thereof) to be constructed in accordance with the Contract Documents. 

C. Unless otherwise stated in the Contract Documents, if there is a discrepancy between the 

electronic or digital versions of the Contract Documents (including any printed copies derived 

from such electronic or digital versions) and the printed record version, the printed record 

version shall govern. 

D. The Contract supersedes prior negotiations, representations, and agreements, whether 

written or oral. 

E. Engineer will issue clarifications and interpretations of the Contract Documents as provided 

herein. 

3.02 Reference Standards 

A. Standards Specifications, Codes, Laws and Regulations 

1. Reference in the Contract Documents to standard specifications, manuals, reference 

standards, or codes of any technical society, organization, or association, or to Laws or 

Regulations, whether such reference be specific or by implication, shall mean the 

standard specification, manual, reference standard, code, or Laws or Regulations in 

effect at the time of opening of Bids (or on the Effective Date of the Contract if there 

were no Bids), except as may be otherwise specifically stated in the Contract 

Documents. 

2. No provision of any such standard specification, manual, reference standard, or code, 

or any instruction of a Supplier, shall be effective to change the duties or responsibilities 

of Owner, Contractor, or Engineer, or any of their subcontractors, consultants, agents, 

or employees, from those set forth in the part of the Contract Documents prepared by 

or for Engineer. No such provision or instruction shall be effective to assign to Owner, 

Engineer, or any of their officers, directors, members, partners, employees, agents, 

consultants, or subcontractors, any duty or authority to supervise or direct the 

performance of the Work or any duty or authority to undertake responsibility 

inconsistent with the provisions of the part of the Contract Documents prepared by or 

for Engineer. 

3.03 Reporting and Resolving Discrepancies 

A. Reporting Discrepancies: 

1. Contractor’s Verification of Figures and Field Measurements: Before undertaking each 

part of the Work, Contractor shall carefully study the Contract Documents, and check 

and verify pertinent figures and dimensions therein, particularly with respect to 

applicable field measurements. Contractor shall promptly report in writing to Engineer 

any conflict, error, ambiguity, or discrepancy that Contractor discovers, or has actual 

knowledge of, and shall not proceed with any Work affected thereby until the conflict, 

error, ambiguity, or discrepancy is resolved, by a clarification or interpretation by 

Engineer, or by an amendment or supplement to the Contract Documents issued 

pursuant to Paragraph 11.01. 
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2. Contractor’s Review of Contract Documents: If, before or during the performance of the 

Work, Contractor discovers any conflict, error, ambiguity, or discrepancy within the 

Contract Documents, or between the Contract Documents and (a) any applicable Law 

or Regulation, (b) actual field conditions, (c) any standard specification, manual, 

reference standard, or code, or (d) any instruction of any Supplier, then Contractor shall 

promptly report it to Engineer in writing. Contractor shall not proceed with the Work 

affected thereby (except in an emergency as required by Paragraph 7.15) until the 

conflict, error, ambiguity, or discrepancy is resolved, by a clarification or interpretation 

by Engineer, or by an amendment or supplement to the Contract Documents issued 

pursuant to Paragraph 11.01. 

3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, 

error, ambiguity, or discrepancy in the Contract Documents unless Contractor had 

actual knowledge thereof. 

B. Resolving Discrepancies: 

1. Except as may be otherwise specifically stated in the Contract Documents, the 

provisions of the part of the Contract Documents prepared by or for Engineer shall take 

precedence in resolving any conflict, error, ambiguity, or discrepancy between such 

provisions of the Contract Documents and: 

a. the provisions of any standard specification, manual, reference standard, or code, 

or the instruction of any Supplier (whether or not specifically incorporated by 

reference as a Contract Document); or 

b. the provisions of any Laws or Regulations applicable to the performance of the 

Work (unless such an interpretation of the provisions of the Contract Documents 

would result in violation of such Law or Regulation). 

3.04 Requirements of the Contract Documents 

A. During the performance of the Work and until final payment, Contractor and Owner shall 

submit to the Engineer all matters in question concerning the requirements of the Contract 

Documents (sometimes referred to as requests for information or interpretation—RFIs), or 

relating to the acceptability of the Work under the Contract Documents, as soon as possible 

after such matters arise. Engineer will be the initial interpreter of the requirements of the 

Contract Documents, and judge of the acceptability of the Work thereunder. 

B. Engineer will, with reasonable promptness, render a written clarification, interpretation, or 

decision on the issue submitted, or initiate an amendment or supplement to the Contract 

Documents. Engineer’s written clarification, interpretation, or decision will be final and 

binding on Contractor, unless it appeals by submitting a Change Proposal, and on Owner, 

unless it appeals by filing a Claim. 

C. If a submitted matter in question concerns terms and conditions of the Contract Documents 

that do not involve (1) the performance or acceptability of the Work under the Contract 

Documents, (2) the design (as set forth in the Drawings, Specifications, or otherwise), or (3) 

other engineering or technical matters, then Engineer will promptly give written notice to 

Owner and Contractor that Engineer is unable to provide a decision or interpretation. If 

Owner and Contractor are unable to agree on resolution of such a matter in question, either 

party may pursue resolution as provided in Article 12. 
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3.05 Reuse of Documents 

A. Contractor and its Subcontractors and Suppliers shall not: 

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, 

or other documents (or copies of any thereof) prepared by or bearing the seal of 

Engineer or its consultants, including electronic media editions, or reuse any such 

Drawings, Specifications, other documents, or copies thereof on extensions of the 

Project or any other project without written consent of Owner and Engineer and specific 

written verification or adaptation by Engineer; or 

2. have or acquire any title or ownership rights in any other Contract Documents, reuse 

any such Contract Documents for any purpose without Owner’s express written 

consent, or violate any copyrights pertaining to such Contract Documents. 

B. The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the 

Contract. Nothing herein shall preclude Contractor from retaining copies of the Contract 

Documents for record purposes. 

ARTICLE 4 – COMMENCEMENT AND PROGRESS OF THE WORK 

4.01 Commencement of Contract Times; Notice to Proceed 

A. The Contract Times will commence to run on the thirtieth day after the Effective Date of the 

Contract or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A 

Notice to Proceed may be given at any time within 30 days after the Effective Date of the 

Contract. In no event will the Contract Times commence to run later than the sixtieth day 

after the day of Bid opening or the thirtieth day after the Effective Date of the Contract, 

whichever date is earlier. 

4.02 Starting the Work 

A. Contractor shall start to perform the Work on the date when the Contract Times commence 

to run. No Work shall be done at the Site prior to such date. 

4.03 Reference Points 

A. Owner shall provide engineering surveys to establish reference points for construction which 

in Engineer’s judgment are necessary to enable Contractor to proceed with the Work. 

Contractor shall be responsible for laying out the Work, shall protect and preserve the 

established reference points and property monuments, and shall make no changes or 

relocations without the prior written approval of Owner. Contractor shall report to Engineer 

whenever any reference point or property monument is lost or destroyed or requires 

relocation because of necessary changes in grades or locations, and shall be responsible for 

the accurate replacement or relocation of such reference points or property monuments by 

professionally qualified personnel. 

4.04 Progress Schedule 

A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 

2.05 as it may be adjusted from time to time as provided below. 

1. Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph 

2.05) proposed adjustments in the Progress Schedule that will not result in changing the 

Contract Times. 
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2. Proposed adjustments in the Progress Schedule that will change the Contract Times 

shall be submitted in accordance with the requirements of Article 11. 

B. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes 

or disagreements with Owner. No Work shall be delayed or postponed pending resolution of 

any disputes or disagreements, or during any appeal process, except as permitted by 

Paragraph 16.04, or as Owner and Contractor may otherwise agree in writing. 

4.05 Delays in Contractor’s Progress 

A. If Owner, Engineer, or anyone for whom Owner is responsible, delays, disrupts, or interferes 

with the performance or progress of the Work, then Contractor shall be entitled to an 

equitable adjustment in the Contract Times and Contract Price. Contractor’s entitlement to 

an adjustment of the Contract Times is conditioned on such adjustment being essential to 

Contractor’s ability to complete the Work within the Contract Times. 

B. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for 

delay, disruption, or interference caused by or within the control of Contractor. Delay, 

disruption, and interference attributable to and within the control of a Subcontractor or 

Supplier shall be deemed to be within the control of Contractor. 

C. If Contractor’s performance or progress is delayed, disrupted, or interfered with by 

unanticipated causes not the fault of and beyond the control of Owner, Contractor, and those 

for which they are responsible, then Contractor shall be entitled to an equitable adjustment 

in Contract Times. Contractor’s entitlement to an adjustment of the Contract Times is 

conditioned on such adjustment being essential to Contractor’s ability to complete the Work 

within the Contract Times. Such an adjustment shall be Contractor’s sole and exclusive 

remedy for the delays, disruption, and interference described in this paragraph. Causes of 

delay, disruption, or interference that may give rise to an adjustment in Contract Times under 

this paragraph include but are not limited to the following: 

1. severe and unavoidable natural catastrophes such as fires, floods, epidemics, and 

earthquakes; 

2. abnormal weather conditions; 

3. acts or failures to act of utility owners (other than those performing other work at or 

adjacent to the Site by arrangement with the Owner, as contemplated in Article 8); and 

4. acts of war or terrorism. 

D. Delays, disruption, and interference to the performance or progress of the Work resulting 

from the existence of a differing subsurface or physical condition, an Underground Facility 

that was not shown or indicated by the Contract Documents, or not shown or indicated with 

reasonable accuracy, and those resulting from Hazardous Environmental Conditions, are 

governed by Article 5. 

E. Paragraph 8.03 governs delays, disruption, and interference to the performance or progress 

of the Work resulting from the performance of certain other work at or adjacent to the Site. 

F. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for any 

delay, disruption, or interference if such delay is concurrent with a delay, disruption, or 

interference caused by or within the control of Contractor. 

G. Contractor must submit any Change Proposal seeking an adjustment in Contract Price or 

Contract Times under this paragraph within 30 days of the commencement of the delaying, 

disrupting, or interfering event. 
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ARTICLE 5 – AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS 

ENVIRONMENTAL CONDITIONS 

5.01 Availability of Lands 

A. Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or 

restrictions not of general application but specifically related to use of the Site with which 

Contractor must comply in performing the Work. 

B. Upon reasonable written request, Owner shall furnish Contractor with a current statement 

of record legal title and legal description of the lands upon which permanent improvements 

are to be made and Owner’s interest therein as necessary for giving notice of or filing a 

mechanic’s or construction lien against such lands in accordance with applicable Laws and 

Regulations. 

C. Contractor shall provide for all additional lands and access thereto that may be required for 

temporary construction facilities or storage of materials and equipment. 

5.02 Use of Site and Other Areas 

A. Limitation on Use of Site and Other Areas: 

1. Contractor shall confine construction equipment, temporary construction facilities, the 

storage of materials and equipment, and the operations of workers to the Site, adjacent 

areas that Contractor has arranged to use through construction easements or 

otherwise, and other adjacent areas permitted by Laws and Regulations, and shall not 

unreasonably encumber the Site and such other adjacent areas with construction 

equipment or other materials or equipment. Contractor shall assume full responsibility 

for (a) damage to the Site; (b) damage to any such other adjacent areas used for 

Contractor’s operations; (c) damage to any other adjacent land or areas; and (d) for 

injuries and losses sustained by the owners or occupants of any such land or areas; 

provided that such damage or injuries result from the performance of the Work or from 

other actions or conduct of the Contractor or those for which Contractor is responsible. 

2. If a damage or injury claim is made by the owner or occupant of any such land or area 

because of the performance of the Work, or because of other actions or conduct of the 

Contractor or those for which Contractor is responsible, Contractor shall (a) take 

immediate corrective or remedial action as required by Paragraph 7.12, or otherwise; 

(b) promptly attempt to settle the claim as to all parties through negotiations with such 

owner or occupant, or otherwise resolve the claim by arbitration or other dispute 

resolution proceeding, or at law; and (c) to the fullest extent permitted by Laws and 

Regulations, indemnify and hold harmless Owner and Engineer, and the officers, 

directors, members, partners, employees, agents, consultants and subcontractors of 

each and any of them from and against any such claim, and against all costs, losses, and 

damages (including but not limited to all fees and charges of engineers, architects, 

attorneys, and other professionals and all court or arbitration or other dispute 

resolution costs) arising out of or relating to any claim or action, legal or equitable, 

brought by any such owner or occupant against Owner, Engineer, or any other party 

indemnified hereunder to the extent caused directly or indirectly, in whole or in part by, 

or based upon, Contractor’s performance of the Work, or because of other actions or 

conduct of the Contractor or those for which Contractor is responsible. 

B. Removal of Debris During Performance of the Work: During the progress of the Work the 

Contractor shall keep the Site and other adjacent areas free from accumulations of waste 
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materials, rubbish, and other debris. Removal and disposal of such waste materials, rubbish, 

and other debris shall conform to applicable Laws and Regulations. 

C. Cleaning: Prior to Substantial Completion of the Work Contractor shall clean the Site and the 

Work and make it ready for utilization by Owner. At the completion of the Work Contractor 

shall remove from the Site and adjacent areas all tools, appliances, construction equipment 

and machinery, and surplus materials and shall restore to original condition all property not 

designated for alteration by the Contract Documents. 

D. Loading of Structures: Contractor shall not load nor permit any part of any structure to be 

loaded in any manner that will endanger the structure, nor shall Contractor subject any part 

of the Work or adjacent structures or land to stresses or pressures that will endanger them. 

5.03 Subsurface and Physical Conditions 

A. Reports and Drawings: The Supplementary Conditions identify: 

1. those reports known to Owner of explorations and tests of subsurface conditions at or 

adjacent to the Site; 

2. those drawings known to Owner of physical conditions relating to existing surface or 

subsurface structures at the Site (except Underground Facilities); and 

3. Technical Data contained in such reports and drawings. 

B. Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the accuracy 

of the Technical Data expressly identified in the Supplementary Conditions with respect to 

such reports and drawings, but such reports and drawings are not Contract Documents. If no 

such express identification has been made, then Contractor may rely upon the accuracy of 

the Technical Data (as defined in Article 1) contained in any geotechnical or environmental 

report prepared for the Project and made available to Contractor. Except for such reliance 

on Technical Data, Contractor may not rely upon or make any claim against Owner or 

Engineer, or any of their officers, directors, members, partners, employees, agents, 

consultants, or subcontractors, with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, but 

not limited to, any aspects of the means, methods, techniques, sequences, and 

procedures of construction to be employed by Contractor, and safety precautions and 

programs incident thereto; or 

2. other data, interpretations, opinions, and information contained in such reports or 

shown or indicated in such drawings; or 

3. any Contractor interpretation of or conclusion drawn from any Technical Data or any 

such other data, interpretations, opinions, or information. 

5.04 Differing Subsurface or Physical Conditions 

A. Notice by Contractor: If Contractor believes that any subsurface or physical condition that is 

uncovered or revealed at the Site either: 

1. is of such a nature as to establish that any Technical Data on which Contractor is entitled 

to rely as provided in Paragraph 5.03 is materially inaccurate; or 

2. is of such a nature as to require a change in the Drawings or Specifications; or 

3. differs materially from that shown or indicated in the Contract Documents; or 
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4. is of an unusual nature, and differs materially from conditions ordinarily encountered 

and generally recognized as inherent in work of the character provided for in the 

Contract Documents; 

then Contractor shall, promptly after becoming aware thereof and before further disturbing 

the subsurface or physical conditions or performing any Work in connection therewith 

(except in an emergency as required by Paragraph 7.15), notify Owner and Engineer in 

writing about such condition. Contractor shall not further disturb such condition or perform 

any Work in connection therewith (except with respect to an emergency) until receipt of a 

written statement permitting Contractor to do so. 

B. Engineer’s Review: After receipt of written notice as required by the preceding paragraph, 

Engineer will promptly review the subsurface or physical condition in question; determine 

the necessity of Owner’s obtaining additional exploration or tests with respect to the 

condition; conclude whether the condition falls within any one or more of the differing site 

condition categories in Paragraph 5.04.A above; obtain any pertinent cost or schedule 

information from Contractor; prepare recommendations to Owner regarding the 

Contractor’s resumption of Work in connection with the subsurface or physical condition in 

question and the need for any change in the Drawings or Specifications; and advise Owner 

in writing  of Engineer’s findings, conclusions, and recommendations. 

C. Owner’s Statement to Contractor Regarding Site Condition: After receipt of Engineer’s 

written findings, conclusions, and recommendations, Owner shall issue a written statement 

to Contractor (with a copy to Engineer) regarding the subsurface or physical condition in 

question, addressing the resumption of Work in connection with such condition, indicating 

whether any change in the Drawings or Specifications will be made, and adopting or rejecting 

Engineer’s written findings, conclusions, and recommendations, in whole or in part. 

D. Possible Price and Times Adjustments: 

1. Contractor shall be entitled to an equitable adjustment in Contract Price or Contract 

Times, or both, to the extent that the existence of a differing subsurface or physical 

condition, or any related delay, disruption, or interference, causes an increase or 

decrease in Contractor’s cost of, or time required for, performance of the Work; subject, 

however, to the following: 

a. such condition must fall within any one or more of the categories described in 

Paragraph 5.04.A; 

b. with respect to Work that is paid for on a unit price basis, any adjustment in 

Contract Price will be subject to the provisions of Paragraph 13.03; and, 

c. Contractor’s entitlement to an adjustment of the Contract Times is conditioned on 

such adjustment being essential to Contractor’s ability to complete the Work 

within the Contract Times. 

2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract 

Times with respect to a subsurface or physical condition if: 

a. Contractor knew of the existence of such condition at the time Contractor made a 

commitment to Owner with respect to Contract Price and Contract Times by the 

submission of a Bid or becoming bound under a negotiated contract, or otherwise; 

or 

b. the existence of such condition reasonably could have been discovered or revealed 

as a result of any examination, investigation, exploration, test, or study of the Site 
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and contiguous areas expressly required by the Bidding Requirements or Contract 

Documents to be conducted by or for Contractor prior to Contractor’s making such 

commitment; or 

c. Contractor failed to give the written notice as required by Paragraph 5.04.A. 

3. If Owner and Contractor agree regarding Contractor’s entitlement to and the amount 

or extent of any adjustment in the Contract Price or Contract Times, or both, then any 

such adjustment shall be set forth in a Change Order. 

4. Contractor may submit a Change Proposal regarding its entitlement to or the amount or 

extent of any adjustment in the Contract Price or Contract Times, or both, no later than 

30 days after Owner’s issuance of the Owner’s written statement to Contractor 

regarding the subsurface or physical condition in question. 

5.05 Underground Facilities 

A. Contractor’s Responsibilities: The information and data shown or indicated in the Contract 

Documents with respect to existing Underground Facilities at or adjacent to the Site is based 

on information and data furnished to Owner or Engineer by the owners of such Underground 

Facilities, including Owner, or by others. Unless it is otherwise expressly provided in the 

Supplementary Conditions: 

1. Owner and Engineer do not warrant or guarantee the accuracy or completeness of any 

such information or data provided by others; and 

2. the cost of all of the following will be included in the Contract Price, and Contractor shall 

have full responsibility for: 

a. reviewing and checking all information and data regarding existing Underground 

Facilities at the Site; 

b. locating all Underground Facilities shown or indicated in the Contract Documents 

as being at the Site; 

c. coordination of the Work with the owners (including Owner) of such Underground 

Facilities, during construction; and 

d. the safety and protection of all existing Underground Facilities at the Site, and 

repairing any damage thereto resulting from the Work. 

B. Notice by Contractor: If Contractor believes that an Underground Facility that is uncovered 

or revealed at the Site was not shown or indicated in the Contract Documents, or was not 

shown or indicated with reasonable accuracy, then Contractor shall, promptly after 

becoming aware thereof and before further disturbing conditions affected thereby or 

performing any Work in connection therewith (except in an emergency as required by 

Paragraph 7.15), identify the owner of such Underground Facility and give written notice to 

that owner and to Owner and Engineer. 

C. Engineer’s Review: Engineer will promptly review the Underground Facility and conclude 

whether such Underground Facility was not shown or indicated in the Contract Documents, 

or was not shown or indicated with reasonable accuracy; obtain any pertinent cost or 

schedule information from Contractor; prepare recommendations to Owner regarding the 

Contractor’s resumption of Work in connection with the Underground Facility in question; 

determine the extent, if any, to which a change is required in the Drawings or Specifications 

to reflect and document the consequences of the existence or location of the Underground 

Facility; and advise Owner in writing  of Engineer’s findings, conclusions, and 
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recommendations. During such time, Contractor shall be responsible for the safety and 

protection of such Underground Facility. 

D. Owner’s Statement to Contractor Regarding Underground Facility: After receipt of Engineer’s 

written findings, conclusions, and recommendations, Owner shall issue a written statement 

to Contractor (with a copy to Engineer) regarding the Underground Facility in question, 

addressing the resumption of Work in connection with such Underground Facility, indicating 

whether any change in the Drawings or Specifications will be made, and adopting or rejecting 

Engineer’s written findings, conclusions, and recommendations in whole or in part. 

E. Possible Price and Times Adjustments: 

1. Contractor shall be entitled to an equitable adjustment in the Contract Price or Contract 

Times, or both, to the extent that any existing Underground Facility at the Site that was 

not shown or indicated in the Contract Documents, or was not shown or indicated with 

reasonable accuracy, or any related delay, disruption, or interference, causes an 

increase or decrease in Contractor’s cost of, or time required for, performance of the 

Work; subject, however, to the following: 

a. Contractor did not know of and could not reasonably have been expected to be 

aware of or to have anticipated the existence or actual location of the Underground 

Facility in question; 

b. With respect to Work that is paid for on a unit price basis, any adjustment in 

Contract Price will be subject to the provisions of Paragraph 13.03; 

c. Contractor’s entitlement to an adjustment of the Contract Times is conditioned on 

such adjustment being essential to Contractor’s ability to complete the Work 

within the Contract Times; and 

d. Contractor gave the notice required in Paragraph 5.05.B. 

2. If Owner and Contractor agree regarding Contractor’s entitlement to and the amount 

or extent of any adjustment in the Contract Price or Contract Times, or both, then any 

such adjustment shall be set forth in a Change Order. 

3. Contractor may submit a Change Proposal regarding its entitlement to or the amount or 

extent of any adjustment in the Contract Price or Contract Times, or both, no later than 

30 days after Owner’s issuance of the Owner’s written statement to Contractor 

regarding the Underground Facility in question. 

5.06 Hazardous Environmental Conditions at Site 

A. Reports and Drawings: The Supplementary Conditions identify: 

1. those reports and drawings known to Owner relating to Hazardous Environmental 

Conditions that have been identified at or adjacent to the Site; and 

2. Technical Data contained in such reports and drawings. 

B. Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the accuracy 

of the Technical Data expressly identified in the Supplementary Conditions with respect to 

such reports and drawings, but such reports and drawings are not Contract Documents. If no 

such express identification has been made, then Contractor may rely on the accuracy of the 

Technical Data (as defined in Article 1) contained in any geotechnical or environmental report 

prepared for the Project and made available to Contractor. Except for such reliance on 

Technical Data, Contractor may not rely upon or make any claim against Owner or Engineer, 
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or any of their officers, directors, members, partners, employees, agents, consultants, or 

subcontractors with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, but 

not limited to, any aspects of the means, methods, techniques, sequences and 

procedures of construction to be employed by Contractor and safety precautions and 

programs incident thereto; or 

2. other data, interpretations, opinions and information contained in such reports or 

shown or indicated in such drawings; or 

3. any Contractor interpretation of or conclusion drawn from any Technical Data or any 

such other data, interpretations, opinions or information. 

C. Contractor shall not be responsible for removing or remediating any Hazardous 

Environmental Condition encountered, uncovered, or revealed at the Site unless such 

removal or remediation is expressly identified in the Contract Documents to be within the 

scope of the Work. 

D. Contractor shall be responsible for controlling, containing, and duly removing all 

Constituents of Concern brought to the Site by Contractor, Subcontractors, Suppliers, or 

anyone else for whom Contractor is responsible, and for any associated costs; and for the 

costs of removing and remediating any Hazardous Environmental Condition created by the 

presence of any such Constituents of Concern. 

E. If Contractor encounters, uncovers, or reveals a Hazardous Environmental Condition whose 

removal or remediation is not expressly identified in the Contract Documents as being within 

the scope of the Work, or if Contractor or anyone for whom Contractor is responsible creates 

a Hazardous Environmental Condition, then Contractor shall immediately: (1) secure or 

otherwise isolate such condition; (2) stop all Work in connection with such condition and in 

any area affected thereby (except in an emergency as required by Paragraph 7.15); and (3) 

notify Owner and Engineer (and promptly thereafter confirm such notice in writing). Owner 

shall promptly consult with Engineer concerning the necessity for Owner to retain a qualified 

expert to evaluate such condition or take corrective action, if any. Promptly after consulting 

with Engineer, Owner shall take such actions as are necessary to permit Owner to timely 

obtain required permits and provide Contractor the written notice required by Paragraph 

5.06.F. If Contractor or anyone for whom Contractor is responsible created the Hazardous 

Environmental Condition in question, then Owner may remove and remediate the Hazardous 

Environmental Condition, and impose a set-off against payments to account for the 

associated costs. 

F. Contractor shall not resume Work in connection with such Hazardous Environmental 

Condition or in any affected area until after Owner has obtained any required permits related 

thereto, and delivered written notice to Contractor either (1) specifying that such condition 

and any affected area is or has been rendered safe for the resumption of Work, or (2) 

specifying any special conditions under which such Work may be resumed safely. 

G. If Owner and Contractor cannot agree as to entitlement to or on the amount or extent, if 

any, of any adjustment in Contract Price or Contract Times, or both, as a result of such Work 

stoppage or such special conditions under which Work is agreed to be resumed by 

Contractor, then within 30 days of Owner’s written notice regarding the resumption of Work, 

Contractor may submit a Change Proposal, or Owner may impose a set-off. 

H. If after receipt of such written notice Contractor does not agree to resume such Work based 

on a reasonable belief it is unsafe, or does not agree to resume such Work under such special 
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conditions, then Owner may order the portion of the Work that is in the area affected by 

such condition to be deleted from the Work, following the contractual change procedures in 

Article 11. Owner may have such deleted portion of the Work performed by Owner’s own 

forces or others in accordance with Article 8. 

I. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold 

harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members, 

partners, employees, agents, consultants, and subcontractors of each and any of them from 

and against all claims, costs, losses, and damages (including but not limited to all fees and 

charges of engineers, architects, attorneys, and other professionals and all court or 

arbitration or other dispute resolution costs) arising out of or relating to a Hazardous 

Environmental Condition, provided that such Hazardous Environmental Condition (1) was 

not shown or indicated in the Drawings, Specifications, or other Contract Documents, 

identified as Technical Data entitled to limited reliance pursuant to Paragraph 5.06.B,  or 

identified in the Contract Documents to be included within the scope of the Work, and (2) 

was not created by Contractor or by anyone for whom Contractor is responsible. Nothing in 

this Paragraph 5.06.I shall obligate Owner to indemnify any individual or entity from and 

against the consequences of that individual’s or entity’s own negligence. 

J. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 

harmless Owner and Engineer, and the officers, directors, members, partners, employees, 

agents, consultants, and subcontractors of each and any of them from and against all claims, 

costs, losses, and damages (including but not limited to all fees and charges of engineers, 

architects, attorneys, and other professionals and all court or arbitration or other dispute 

resolution costs) arising out of or relating to the failure to control, contain, or remove a 

Constituent of Concern brought to the Site by Contractor or by anyone for whom Contractor 

is responsible, or to a Hazardous Environmental Condition created by Contractor or by 

anyone for whom Contractor is responsible. Nothing in this Paragraph 5.06.J shall obligate 

Contractor to indemnify any individual or entity from and against the consequences of that 

individual’s or entity’s own negligence. 

K. The provisions of Paragraphs 5.03, 5.04, and 5.05 do not apply to the presence of 

Constituents of Concern or to a Hazardous Environmental Condition uncovered or revealed 

at the Site. 

ARTICLE 6 – BONDS AND INSURANCE 

6.01 Performance, Payment, and Other Bonds 

A. Contractor shall furnish a performance bond and a payment bond, each in an amount at least 

equal to the Contract Price, as security for the faithful performance and payment of all of 

Contractor’s obligations under the Contract. These bonds shall remain in effect until one year 

after the date when final payment becomes due or until completion of the correction period 

specified in Paragraph 15.08, whichever is later, except as provided otherwise by Laws or 

Regulations, the Supplementary Conditions, or other specific provisions of the Contract. 

Contractor shall also furnish such other bonds as are required by the Supplementary 

Conditions or other specific provisions of the Contract. 

B. All bonds shall be in the form prescribed by the Contract except as provided otherwise by 

Laws or Regulations, and shall be executed by such sureties as are named in “Companies 

Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and as Acceptable 

Reinsuring Companies” as published in Circular 570 (as amended and supplemented) by the 

Financial Management Service, Surety Bond Branch, U.S. Department of the Treasury. A bond 
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signed by an agent or attorney-in-fact must be accompanied by a certified copy of that 

individual’s authority to bind the surety.  The evidence of authority shall show that it is 

effective on the date the agent or attorney-in-fact signed the accompanying bond. 

C. Contractor shall obtain the required bonds from surety companies that are duly licensed or 

authorized in the jurisdiction in which the Project is located to issue bonds in the required 

amounts. 

D. If the surety on a bond furnished by Contractor is declared bankrupt or becomes insolvent, 

or its right to do business is terminated in any state or jurisdiction where any part of the 

Project is located, or the surety ceases to meet the requirements above, then Contractor 

shall promptly notify Owner and Engineer and shall, within 20 days after the event giving rise 

to such notification, provide another bond and surety, both of which shall comply with the 

bond and surety requirements above. 

E. If Contractor has failed to obtain a required bond, Owner may exclude the Contractor from 

the Site and exercise Owner’s termination rights under Article 16. 

F. Upon request, Owner shall provide a copy of the payment bond to any Subcontractor, 

Supplier, or other person or entity claiming to have furnished labor or materials used in the 

performance of the Work. 

6.02 Insurance—General Provisions 

A. Owner and Contractor shall obtain and maintain insurance as required in this Article and in 

the Supplementary Conditions. 

B. All insurance required by the Contract to be purchased and maintained by Owner or 

Contractor shall be obtained from insurance companies that are duly licensed or authorized, 

in the state or jurisdiction in which the Project is located, to issue insurance policies for the 

required limits and coverages. Unless a different standard is indicated in the Supplementary 

Conditions, all companies that provide insurance policies required under this Contract shall 

have an A.M. Best rating of A-VII or better. 

C. Contractor shall deliver to Owner, with copies to each named insured and additional insured 

(as identified in this Article, in the Supplementary Conditions, or elsewhere in the Contract), 

certificates of insurance establishing that Contractor has obtained and is maintaining the 

policies, coverages, and endorsements required by the Contract.  Upon request by Owner or 

any other insured, Contractor shall also furnish other evidence of such required insurance, 

including but not limited to copies of policies and endorsements, and documentation of 

applicable self-insured retentions and deductibles. Contractor may block out (redact) any 

confidential premium or pricing information contained in any policy or endorsement 

furnished under this provision. 

D. Owner shall deliver to Contractor, with copies to each named insured and additional insured 

(as identified in this Article, the Supplementary Conditions, or elsewhere in the Contract), 

certificates of insurance establishing that Owner has obtained and is maintaining the policies, 

coverages, and endorsements required of Owner by the Contract (if any).  Upon request by 

Contractor or any other insured, Owner shall also provide other evidence of such required 

insurance (if any), including but not limited to copies of policies and endorsements, and 

documentation of applicable self-insured retentions and deductibles.  Owner may block out 

(redact) any confidential premium or pricing information contained in any policy or 

endorsement furnished under this provision. 

E. Failure of Owner or Contractor to demand such certificates or other evidence of the other 

party’s full compliance with these insurance requirements, or failure of Owner or Contractor 
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to identify a deficiency in compliance from the evidence provided, shall not be construed as 

a waiver of the other party’s obligation to obtain and maintain such insurance. 

F. If either party does not purchase or maintain all of the insurance required of such party by 

the Contract, such party shall notify the other party in writing of such failure to purchase 

prior to the start of the Work, or of such failure to maintain prior to any change in the 

required coverage. 

G. If Contractor has failed to obtain and maintain required insurance, Owner may exclude the 

Contractor from the Site, impose an appropriate set-off against payment, and exercise 

Owner’s termination rights under Article 16. 

H. Without prejudice to any other right or remedy, if a party has failed to obtain required 

insurance, the other party may elect to obtain equivalent insurance to protect such other 

party’s interests at the expense of the party who was required to provide such coverage, and 

the Contract Price shall be adjusted accordingly. 

I. Owner does not represent that insurance coverage and limits established in this Contract 

necessarily will be adequate to protect Contractor or Contractor’s interests. 

J. The insurance and insurance limits required herein shall not be deemed as a limitation on 

Contractor’s liability under the indemnities granted to Owner and other individuals and 

entities in the Contract. 

6.03 Contractor’s Insurance 

A. Workers’ Compensation: Contractor shall purchase and maintain workers’ compensation and 

employer’s liability insurance for: 

1. claims under workers’ compensation, disability benefits, and other similar employee 

benefit acts. 

2. United States Longshoreman and Harbor Workers’ Compensation Act and Jones Act 

coverage (if applicable). 

3. claims for damages because of bodily injury, occupational sickness or disease, or death 

of Contractor’s employees (by stop-gap endorsement in monopolist worker’s 

compensation states). 

4. Foreign voluntary worker compensation (if applicable). 

B. Commercial General Liability—Claims Covered: Contractor shall purchase and maintain 

commercial general liability insurance, covering all operations by or on behalf of Contractor, 

on an occurrence basis, against: 

1. claims for damages because of bodily injury, sickness or disease, or death of any person 

other than Contractor’s employees. 

2. claims for damages insured by reasonably available personal injury liability coverage. 

3. claims for damages, other than to the Work itself, because of injury to or destruction of 

tangible property wherever located, including loss of use resulting therefrom. 

C. Commercial General Liability—Form and Content: Contractor’s commercial liability policy 

shall be written on a 1996 (or later) ISO commercial general liability form (occurrence form) 

and include the following coverages and endorsements: 

1. Products and completed operations coverage: 

a. Such insurance shall be maintained for three years after final payment. 
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b. Contractor shall furnish Owner and each other additional insured (as identified in 

the Supplementary Conditions or elsewhere in the Contract) evidence of 

continuation of such insurance at final payment and three years thereafter. 

2. Blanket contractual liability coverage, to the extent permitted by law, including but not 

limited to coverage of Contractor’s contractual indemnity obligations in Paragraph 7.18. 

3. Broad form property damage coverage. 

4. Severability of interest. 

5. Underground, explosion, and collapse coverage. 

6.  Personal injury coverage. 

7. Additional insured endorsements that include both ongoing operations and products 

and completed operations coverage through ISO Endorsements CG 20 10 10 01 and CG 

20 37 10 01 (together); or CG 20 10 07 04 and CG 20 37 07 04 (together); or their 

equivalent. 

8. For design professional additional insureds, ISO Endorsement CG 20 32 07 04, 

“Additional Insured—Engineers, Architects or Surveyors Not Engaged by the Named 

Insured” or its equivalent. 

D. Automobile liability: Contractor shall purchase and maintain automobile liability insurance 

against claims for damages because of bodily injury or death of any person or property 

damage arising out of the ownership, maintenance, or use of any motor vehicle. The 

automobile liability policy shall be written on an occurrence basis. 

E. Umbrella or excess liability: Contractor shall purchase and maintain umbrella or excess 

liability insurance written over the underlying employer’s liability, commercial general 

liability, and automobile liability insurance described in the paragraphs above. Subject to 

industry-standard exclusions, the coverage afforded shall follow form as to each and every 

one of the underlying policies. 

F. Contractor’s pollution liability insurance: Contractor shall purchase and maintain a policy 

covering third-party injury and property damage claims, including clean-up costs, as a result 

of pollution conditions arising from Contractor’s operations and completed operations. This 

insurance shall be maintained for no less than three years after final completion. 

G. Additional insureds: The Contractor’s commercial general liability, automobile liability, 

umbrella or excess, and pollution liability policies shall include and list as additional insureds 

Owner and Engineer, and any individuals or entities identified in the Supplementary 

Conditions; include coverage for the respective officers, directors, members, partners, 

employees, agents, consultants, and subcontractors of each and any of all such additional 

insureds; and the insurance afforded to these additional insureds shall provide primary 

coverage for all claims covered thereby (including as applicable those arising from both 

ongoing and completed operations) on a non-contributory basis. Contractor shall obtain all 

necessary endorsements to support these requirements. 

H. Contractor’s professional liability insurance: If Contractor will provide or furnish professional 

services under this Contract, through a delegation of professional design services or 

otherwise, then Contractor shall be responsible for purchasing and maintaining applicable 

professional liability insurance. This insurance shall provide protection against claims arising 

out of performance of professional design or related services, and caused by a negligent 

error, omission, or act for which the insured party is legally liable. It shall be maintained 

throughout the duration of the Contract and for a minimum of two years after Substantial 
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Completion. If such professional design services are performed by a Subcontractor, and not 

by Contractor itself, then the requirements of this paragraph may be satisfied through the 

purchasing and maintenance of such insurance by such Subcontractor. 

I. General provisions: The policies of insurance required by this Paragraph 6.03 shall: 

1. include at least the specific coverages provided in this Article. 

2. be written for not less than the limits of liability provided in this Article and in the 

Supplementary Conditions, or required by Laws or Regulations, whichever is greater. 

3. contain a provision or endorsement that the coverage afforded will not be canceled, 

materially changed, or renewal refused until at least 10 days prior written notice has 

been given to Contractor.  Within three days of receipt of any such written notice, 

Contractor shall provide a copy of the notice to Owner, Engineer, and each other insured 

under the policy. 

4. remain in effect at least until final payment (and longer if expressly required in this 

Article) and at all times thereafter when Contractor may be correcting, removing, or 

replacing defective Work as a warranty or correction obligation, or otherwise, or 

returning to the Site to conduct other tasks arising from the Contract Documents. 

5. be appropriate for the Work being performed and provide protection from claims that 

may arise out of or result from Contractor’s performance of the Work and Contractor’s 

other obligations under the Contract Documents, whether it is to be performed by 

Contractor, any Subcontractor or Supplier, or by anyone directly or indirectly employed 

by any of them to perform any of the Work, or by anyone for whose acts any of them 

may be liable. 

J. The coverage requirements for specific policies of insurance must be met by such policies, 

and not by reference to excess or umbrella insurance provided in other policies. 

6.04 Owner’s Liability Insurance 

A. In addition to the insurance required to be provided by Contractor under Paragraph 6.03, 

Owner, at Owner’s option, may purchase and maintain at Owner’s expense Owner’s own 

liability insurance as will protect Owner against claims which may arise from operations 

under the Contract Documents. 

B. Owner’s liability policies, if any, operate separately and independently from policies required 

to be provided by Contractor, and Contractor cannot rely upon Owner’s liability policies for 

any of Contractor’s obligations to the Owner, Engineer, or third parties. 

6.05 Property Insurance 

A. Builder’s Risk: Unless otherwise provided in the Supplementary Conditions, Contractor shall 

purchase and maintain builder’s risk insurance upon the Work on a completed value basis, 

in the amount of the full insurable replacement cost thereof (subject to such deductible 

amounts as may be provided in the Supplementary Conditions or required by Laws and 

Regulations). This insurance shall: 

1. include the Owner and Contractor as named insureds, and all Subcontractors, and any 

individuals or entities required by the Supplementary Conditions to be insured under 

such builder’s risk policy, as insureds or named insureds. For purposes of the remainder 

of this Paragraph 6.05, Paragraphs 6.06 and 6.07, and any corresponding Supplementary 

Conditions, the parties required to be insured shall collectively be referred to as 

“insureds.” 
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2. be written on a builder’s risk “all risk” policy form that shall at least include insurance 

for physical loss or damage to the Work, temporary buildings, falsework, and materials 

and equipment in transit, and shall insure against at least the following perils or causes 

of loss: fire; lightning; windstorm; riot; civil commotion; terrorism; vehicle impact; 

aircraft; smoke; theft; vandalism and malicious mischief; mechanical breakdown, boiler 

explosion, and artificially generated electric current; earthquake; volcanic activity, and 

other earth movement; flood; collapse; explosion; debris removal; demolition 

occasioned by enforcement of Laws and Regulations; water damage (other than that 

caused by flood); and such other perils or causes of loss as may be specifically required 

by the Supplementary Conditions. If insurance against mechanical breakdown, boiler 

explosion, and artificially generated electric current; earthquake; volcanic activity, and 

other earth movement; or flood, are not commercially available under builder’s risk 

policies, by endorsement or otherwise, such insurance may be provided through other 

insurance policies acceptable to Owner and Contractor. 

3. cover, as insured property, at least the following: (a) the Work and all materials, 

supplies, machinery, apparatus, equipment, fixtures, and other property of a similar 

nature that are to be incorporated into or used in the preparation, fabrication, 

construction, erection, or completion of the Work, including Owner-furnished or 

assigned property; (b) spare parts inventory required within the scope of the Contract; 

and (c) temporary works which are not intended to form part of the permanent 

constructed Work but which are intended to provide working access to the Site, or to 

the Work under construction, or which are intended to provide temporary support for 

the Work under construction, including scaffolding, form work, fences, shoring, 

falsework, and temporary structures. 

4. cover expenses incurred in the repair or replacement of any insured property (including 

but not limited to fees and charges of engineers and architects). 

5. extend to cover damage or loss to insured property while in temporary storage at the 

Site or in a storage location outside the Site (but not including property stored at the 

premises of a manufacturer or Supplier). 

6. extend to cover damage or loss to insured property while in transit. 

7. allow for partial occupation or use of the Work by Owner, such that those portions of 

the Work that are not yet occupied or used by Owner shall remain covered by the 

builder’s risk insurance. 

8. allow for the waiver of the insurer’s subrogation rights, as set forth below. 

9. provide primary coverage for all losses and damages caused by the perils or causes of 

loss covered. 

10. not include a co-insurance clause. 

11. include an exception for ensuing losses from physical damage or loss with respect to 

any defective workmanship, design, or materials exclusions. 

12. include performance/hot testing and start-up. 

13. be maintained in effect, subject to the provisions herein regarding Substantial 

Completion and partial occupancy or use of the Work by Owner, until the Work is 

complete. 

B. Notice of Cancellation or Change: All the policies of insurance (and the certificates or other 

evidence thereof) required to be purchased and maintained in accordance with this 
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Paragraph 6.05 will contain a provision or endorsement that the coverage afforded will not 

be canceled or materially changed or renewal refused until at least 10 days prior written 

notice has been given to the purchasing policyholder. Within three days of receipt of any 

such written notice, the purchasing policyholder shall provide a copy of the notice to each 

other insured. 

C. Deductibles: The purchaser of any required builder’s risk or property insurance shall pay for 

costs not covered because of the application of a policy deductible. 

D. Partial Occupancy or Use by Owner: If Owner will occupy or use a portion or portions of the 

Work prior to Substantial Completion of all the Work as provided in Paragraph 15.04, then 

Owner (directly, if it is the purchaser of the builder’s risk policy, or through Contractor) will 

provide notice of such occupancy or use to the builder’s risk insurer. The builder’s risk 

insurance shall not be canceled or permitted to lapse on account of any such partial use or 

occupancy; rather, those portions of the Work that are occupied or used by Owner may come 

off the builder’s risk policy, while those portions of the Work not yet occupied or used by 

Owner shall remain covered by the builder’s risk insurance. 

E. Additional Insurance: If Contractor elects to obtain other special insurance to be included in 

or supplement the builder’s risk or property insurance policies provided under this Paragraph 

6.05, it may do so at Contractor’s expense. 

F. Insurance of Other Property: If the express insurance provisions of the Contract do not 

require or address the insurance of a property item or interest, such as tools, construction 

equipment, or other personal property owned by Contractor, a Subcontractor, or an 

employee of Contractor or a Subcontractor, then the entity or individual owning such 

property item will be responsible for deciding whether to insure it, and if so in what amount. 

6.06 Waiver of Rights 

A. All policies purchased in accordance with Paragraph 6.05, expressly including the builder’s 

risk policy, shall contain provisions to the effect that in the event of payment of any loss or 

damage the insurers will have no rights of recovery against any insureds thereunder, or 

against Engineer or its consultants, or their officers, directors, members, partners, 

employees, agents, consultants, or subcontractors. Owner and Contractor waive all rights 

against each other and the respective officers, directors, members, partners, employees, 

agents, consultants, and subcontractors of each and any of them, for all losses and damages 

caused by, arising out of, or resulting from any of the perils or causes of loss covered by such 

policies and any other property insurance applicable to the Work; and, in addition, waive all 

such rights against Engineer, its consultants, all Subcontractors, all individuals or entities 

identified in the Supplementary Conditions as insureds, and the officers, directors, members, 

partners, employees, agents, consultants, and subcontractors of each and any of them, 

under such policies for losses and damages so caused. None of the above waivers shall 

extend to the rights that any party making such waiver may have to the proceeds of insurance 

held by Owner or Contractor as trustee or fiduciary, or otherwise payable under any policy 

so issued. 

B. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers, 

directors, members, partners, employees, agents, consultants and subcontractors of each 

and any of them, for: 

1. loss due to business interruption, loss of use, or other consequential loss extending 

beyond direct physical loss or damage to Owner’s property or the Work caused by, 
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arising out of, or resulting from fire or other perils whether or not insured by Owner; 

and 

2. loss or damage to the completed Project or part thereof caused by, arising out of, or 

resulting from fire or other insured peril or cause of loss covered by any property 

insurance maintained on the completed Project or part thereof by Owner during partial 

occupancy or use pursuant to Paragraph 15.04, after Substantial Completion pursuant 

to Paragraph 15.03, or after final payment pursuant to Paragraph 15.06. 

C. Any insurance policy maintained by Owner covering any loss, damage or consequential loss 

referred to in Paragraph 6.06.B shall contain provisions to the effect that in the event of 

payment of any such loss, damage, or consequential loss, the insurers will have no rights of 

recovery against Contractor, Subcontractors, or Engineer, or the officers, directors, 

members, partners, employees, agents, consultants, or subcontractors of each and any of 

them. 

D. Contractor shall be responsible for assuring that the agreement under which a Subcontractor 

performs a portion of the Work contains provisions whereby the Subcontractor waives all 

rights against Owner, Contractor, all individuals or entities identified in the Supplementary 

Conditions as insureds, the Engineer and its consultants, and the officers, directors, 

members, partners, employees, agents, consultants, and subcontractors of each and any of 

them, for all losses and damages caused by, arising out of, relating to, or resulting from any 

of the perils or causes of loss covered by builder’s risk insurance and any other property 

insurance applicable to the Work. 

6.07 Receipt and Application of Property Insurance Proceeds 

A. Any insured loss under the builder’s risk and other policies of insurance required by 

Paragraph 6.05 will be adjusted and settled with the named insured that purchased the 

policy. Such named insured shall act as fiduciary for the other insureds, and give notice to 

such other insureds that adjustment and settlement of a claim is in progress. Any other 

insured may state its position regarding a claim for insured loss in writing within 15 days after 

notice of such claim. 

B. Proceeds for such insured losses may be made payable by the insurer either jointly to 

multiple insureds, or to the named insured that purchased the policy in its own right and as 

fiduciary for other insureds, subject to the requirements of any applicable mortgage clause. 

A named insured receiving insurance proceeds under the builder’s risk and other policies of 

insurance required by Paragraph 6.05 shall distribute such proceeds in accordance with such 

agreement as the parties in interest may reach, or as otherwise required under the dispute 

resolution provisions of this Contract or applicable Laws and Regulations. 

C. If no other special agreement is reached, the damaged Work shall be repaired or replaced, 

the money so received applied on account thereof, and the Work and the cost thereof 

covered by Change Order, if needed. 

ARTICLE 7 – CONTRACTOR’S RESPONSIBILITIES 

7.01 Supervision and Superintendence 

A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, 

devoting such attention thereto and applying such skills and expertise as may be necessary 

to perform the Work in accordance with the Contract Documents. Contractor shall be solely 

responsible for the means, methods, techniques, sequences, and procedures of construction. 
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B. At all times during the progress of the Work, Contractor shall assign a competent resident 

superintendent who shall not be replaced without written notice to Owner and Engineer 

except under extraordinary circumstances. 

7.02 Labor; Working Hours 

A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the 

Work and perform construction as required by the Contract Documents. Contractor shall at 

all times maintain good discipline and order at the Site. 

B. Except as otherwise required for the safety or protection of persons or the Work or property 

at the Site or adjacent thereto, and except as otherwise stated in the Contract Documents, 

all Work at the Site shall be performed during regular working hours, Monday through Friday. 

Contractor will not perform Work on a Saturday, Sunday, or any legal holiday. Contractor 

may perform Work outside regular working hours or on Saturdays, Sundays, or legal holidays 

only with Owner’s written consent, which will not be unreasonably withheld. 

7.03 Services, Materials, and Equipment 

A. Unless otherwise specified in the Contract Documents, Contractor shall provide and assume 

full responsibility for all services, materials, equipment, labor, transportation, construction 

equipment and machinery, tools, appliances, fuel, power, light, heat, telephone, water, 

sanitary facilities, temporary facilities, and all other facilities and incidentals necessary for 

the performance, testing, start up, and completion of the Work, whether or not such items 

are specifically called for in the Contract Documents. 

B. All materials and equipment incorporated into the Work shall be of good quality and new, 

except as otherwise provided in the Contract Documents. All special warranties and 

guarantees required by the Specifications shall expressly run to the benefit of Owner. If 

required by Engineer, Contractor shall furnish satisfactory evidence (including reports of 

required tests) as to the source, kind, and quality of materials and equipment. 

C. All materials and equipment shall be stored, applied, installed, connected, erected, 

protected, used, cleaned, and conditioned in accordance with instructions of the applicable 

Supplier, except as otherwise may be provided in the Contract Documents. 

7.04 “Or Equals” 

A. Whenever an item of material or equipment is specified or described in the Contract 

Documents by using the name of a proprietary item or the name of a particular Supplier, the 

Contract Price has been based upon Contractor furnishing such item as specified. The 

specification or description of such an item is intended to establish the type, function, 

appearance, and quality required. Unless the specification or description contains or is 

followed by words reading that no like, equivalent, or “or equal” item is permitted, 

Contractor may request that Engineer authorize the use of other items of material or 

equipment, or items from other proposed suppliers under the circumstances described 

below. 

1. If Engineer in its sole discretion determines that an item of material or equipment 

proposed by Contractor is functionally equal to that named and sufficiently similar so 

that no change in related Work will be required, Engineer shall deem it an “or equal” 

item. For the purposes of this paragraph, a proposed item of material or equipment will 

be considered functionally equal to an item so named if: 
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a. in the exercise of reasonable judgment Engineer determines that: 

1) it is at least equal in materials of construction, quality, durability, appearance, 

strength, and design characteristics; 

2) it will reliably perform at least equally well the function and achieve the results 

imposed by the design concept of the completed Project as a functioning 

whole; 

3) it has a proven record of performance and availability of responsive service; 

and 

4) it is not objectionable to Owner. 

b. Contractor certifies that, if approved and incorporated into the Work: 

1) there will be no increase in cost to the Owner or increase in Contract Times; 

and 

2) it will conform substantially to the detailed requirements of the item named 

in the Contract Documents. 

B. Contractor’s Expense: Contractor shall provide all data in support of any proposed “or equal” 

item at Contractor’s expense. 

C. Engineer’s Evaluation and Determination: Engineer will be allowed a reasonable time to 

evaluate each “or-equal” request.  Engineer may require Contractor to furnish additional 

data about the proposed “or-equal” item. Engineer will be the sole judge of acceptability. No 

“or-equal” item will be ordered, furnished, installed, or utilized until Engineer’s review is 

complete and Engineer determines that the proposed item is an “or-equal”, which will be 

evidenced by an approved Shop Drawing or other written communication. Engineer will 

advise Contractor in writing of any negative determination. 

D. Effect of Engineer’s Determination: Neither approval nor denial of an “or-equal” request shall 

result in any change in Contract Price. The Engineer’s denial of an “or-equal” request shall be 

final and binding, and may not be reversed through an appeal under any provision of the 

Contract Documents. 

E. Treatment as a Substitution Request: If Engineer determines that an item of material or 

equipment proposed by Contractor does not qualify as an “or-equal” item, Contractor may 

request that Engineer considered the proposed item as a substitute pursuant to Paragraph 

7.05. 

7.05 Substitutes 

A. Unless the specification or description of an item of material or equipment required to be 

furnished under the Contract Documents contains or is followed by words reading that no 

substitution is permitted, Contractor may request that Engineer authorize the use of other 

items of material or equipment under the circumstances described below. To the extent 

possible such requests shall be made before commencement of related construction at the 

Site. 

1. Contractor shall submit sufficient information as provided below to allow Engineer to 

determine if the item of material or equipment proposed is functionally equivalent to 

that named and an acceptable substitute therefor. Engineer will not accept requests for 

review of proposed substitute items of material or equipment from anyone other than 

Contractor. 
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2. The requirements for review by Engineer will be as set forth in Paragraph 7.05.B, as 

supplemented by the Specifications, and as Engineer may decide is appropriate under 

the circumstances. 

3. Contractor shall make written application to Engineer for review of a proposed 

substitute item of material or equipment that Contractor seeks to furnish or use. The 

application: 

a. shall certify that the proposed substitute item will: 

1) perform adequately the functions and achieve the results called for by the 

general design, 

2) be similar in substance to that specified, and 

3) be suited to the same use as that specified. 

b. will state: 

1) the extent, if any, to which the use of the proposed substitute item will 

necessitate a change in Contract Times, 

2) whether use of the proposed substitute item in the Work will require a change 

in any of the Contract Documents (or in the provisions of any other direct 

contract with Owner for other work on the Project) to adapt the design to the 

proposed substitute item, and 

3) whether incorporation or use of the proposed substitute item in connection 

with the Work is subject to payment of any license fee or royalty. 

c. will identify: 

1) all variations of the proposed substitute item from that specified, and 

2) available engineering, sales, maintenance, repair, and replacement services. 

d. shall contain an itemized estimate of all costs or credits that will result directly or 

indirectly from use of such substitute item, including but not limited to changes in 

Contract Price, shared savings, costs of redesign, and claims of other contractors 

affected by any resulting change. 

B. Engineer’s Evaluation and Determination: Engineer will be allowed a reasonable time to 

evaluate each substitute request, and to obtain comments and direction from Owner. 

Engineer may require Contractor to furnish additional data about the proposed substitute 

item. Engineer will be the sole judge of acceptability. No substitute will be ordered, 

furnished, installed, or utilized until Engineer’s review is complete and Engineer determines 

that the proposed item is an acceptable substitute. Engineer’s determination will be 

evidenced by a Field Order or a proposed Change Order accounting for the substitution itself 

and all related impacts, including changes in Contract Price or Contract Times. Engineer will 

advise Contractor in writing of any negative determination. 

C. Special Guarantee: Owner may require Contractor to furnish at Contractor’s expense a 

special performance guarantee or other surety with respect to any substitute. 

D. Reimbursement of Engineer’s Cost: Engineer will record Engineer’s costs in evaluating a 

substitute proposed or submitted by Contractor. Whether or not Engineer approves a 

substitute so proposed or submitted by Contractor, Contractor shall reimburse Owner for 

the reasonable charges of Engineer for evaluating each such proposed substitute. Contractor 

shall also reimburse Owner for the reasonable charges of Engineer for making changes in the 
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Contract Documents (or in the provisions of any other direct contract with Owner) resulting 

from the acceptance of each proposed substitute. 

E. Contractor’s Expense: Contractor shall provide all data in support of any proposed substitute 

at Contractor’s expense. 

F. Effect of Engineer’s Determination: If Engineer approves the substitution request, Contractor 

shall execute the proposed Change Order and proceed with the substitution. The Engineer’s 

denial of a substitution request shall be final and binding, and may not be reversed through 

an appeal under any provision of the Contract Documents. Contractor may challenge the 

scope of reimbursement costs imposed under Paragraph 7.05.D, by timely submittal of a 

Change Proposal. 

7.06 Concerning Subcontractors, Suppliers, and Others 

A. Contractor may retain Subcontractors and Suppliers for the performance of parts of the 

Work.  Such Subcontractors and Suppliers must be acceptable to Owner. 

B. Contractor shall retain specific Subcontractors, Suppliers, or other individuals or entities for 

the performance of designated parts of the Work if required by the Contract to do so. 

C. Subsequent to the submittal of Contractor’s Bid or final negotiation of the terms of the 

Contract, Owner may not require Contractor to retain any Subcontractor, Supplier, or other 

individual or entity to furnish or perform any of the Work against which Contractor has 

reasonable objection. 

D. Prior to entry into any binding subcontract or purchase order, Contractor shall submit to 

Owner the identity of the proposed Subcontractor or Supplier (unless Owner has already 

deemed such proposed Subcontractor or Supplier acceptable, during the bidding process or 

otherwise). Such proposed Subcontractor or Supplier shall be deemed acceptable to Owner 

unless Owner raises a substantive, reasonable objection within five days. 

E. Owner may require the replacement of any Subcontractor, Supplier, or other individual or 

entity retained by Contractor to perform any part of the Work. Owner also may require 

Contractor to retain specific replacements; provided, however, that Owner may not require 

a replacement to which Contractor has a reasonable objection. If Contractor has submitted 

the identity of certain Subcontractors, Suppliers, or other individuals or entities for 

acceptance by Owner, and Owner has accepted it (either in writing or by failing to make 

written objection thereto), then Owner may subsequently revoke the acceptance of any such 

Subcontractor, Supplier, or other individual or entity so identified solely on the basis of 

substantive, reasonable objection after due investigation. Contractor shall submit an 

acceptable replacement for the rejected Subcontractor, Supplier, or other individual or 

entity. 

F. If Owner requires the replacement of any Subcontractor, Supplier, or other individual or 

entity retained by Contractor to perform any part of the Work, then Contractor shall be 

entitled to an adjustment in Contract Price or Contract Times, or both, with respect to the 

replacement; and Contractor shall initiate a Change Proposal for such adjustment within 30 

days of Owner’s requirement of replacement. 

G. No acceptance by Owner of any such Subcontractor, Supplier, or other individual or entity, 

whether initially or as a replacement, shall constitute a waiver of the right of Owner to the 

completion of the Work in accordance with the Contract Documents. 
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H. On a monthly basis Contractor shall submit to Engineer a complete list of all Subcontractors 

and Suppliers having a direct contract with Contractor, and of all other Subcontractors and 

Suppliers known to Contractor at the time of submittal. 

I. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the 

Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of 

the Work just as Contractor is responsible for Contractor’s own acts and omissions. 

J. Contractor shall be solely responsible for scheduling and coordinating the work of 

Subcontractors, Suppliers, and all other individuals or entities performing or furnishing any 

of the Work. 

K. Contractor shall restrict all Subcontractors, Suppliers, and such other individuals or entities 

performing or furnishing any of the Work from communicating with Engineer or Owner, 

except through Contractor or in case of an emergency, or as otherwise expressly allowed 

herein. 

L. The divisions and sections of the Specifications and the identifications of any Drawings shall 

not control Contractor in dividing the Work among Subcontractors or Suppliers or delineating 

the Work to be performed by any specific trade. 

M. All Work performed for Contractor by a Subcontractor or Supplier shall be pursuant to an 

appropriate contractual agreement that specifically binds the Subcontractor or Supplier to 

the applicable terms and conditions of the Contract Documents for the benefit of Owner and 

Engineer. 

N. Owner may furnish to any Subcontractor or Supplier, to the extent practicable, information 

about amounts paid to Contractor on account of Work performed for Contractor by the 

particular Subcontractor or Supplier. 

O. Nothing in the Contract Documents: 

1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or 

entity any contractual relationship between Owner or Engineer and any such 

Subcontractor, Supplier, or other individual or entity; nor 

2. shall create any obligation on the part of Owner or Engineer to pay or to see to the 

payment of any money due any such Subcontractor, Supplier, or other individual or 

entity except as may otherwise be required by Laws and Regulations. 

7.07 Patent Fees and Royalties 

A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in 

the performance of the Work or the incorporation in the Work of any invention, design, 

process, product, or device which is the subject of patent rights or copyrights held by others. 

If a particular invention, design, process, product, or device is specified in the Contract 

Documents for use in the performance of the Work and if, to the actual knowledge of Owner 

or Engineer, its use is subject to patent rights or copyrights calling for the payment of any 

license fee or royalty to others, the existence of such rights shall be disclosed by Owner in 

the Contract Documents. 

B. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold 

harmless Contractor, and its officers, directors, members, partners, employees, agents, 

consultants, and subcontractors from and against all claims, costs, losses, and damages 

(including but not limited to all fees and charges of engineers, architects, attorneys, and 

other professionals, and all court or arbitration or other dispute resolution costs) arising out 

of or relating to any infringement of patent rights or copyrights incident to the use in the 
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performance of the Work or resulting from the incorporation in the Work of any invention, 

design, process, product, or device specified in the Contract Documents, but not identified 

as being subject to payment of any license fee or royalty to others required by patent rights 

or copyrights. 

C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 

harmless Owner and Engineer, and the officers, directors, members, partners, employees, 

agents, consultants and subcontractors of each and any of them from and against all claims, 

costs, losses, and damages (including but not limited to all fees and charges of engineers, 

architects, attorneys, and other professionals and all court or arbitration or other dispute 

resolution costs) arising out of or relating to any infringement of patent rights or copyrights 

incident to the use in the performance of the Work or resulting from the incorporation in the 

Work of any invention, design, process, product, or device not specified in the Contract 

Documents. 

7.08 Permits 

A. Unless otherwise provided in the Contract Documents, Contractor shall obtain and pay for 

all construction permits and licenses. Owner shall assist Contractor, when necessary, in 

obtaining such permits and licenses. Contractor shall pay all governmental charges and 

inspection fees necessary for the prosecution of the Work which are applicable at the time 

of the submission of Contractor’s Bid (or when Contractor became bound under a negotiated 

contract). Owner shall pay all charges of utility owners for connections for providing 

permanent service to the Work 

7.09 Taxes 

A.  Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by 

Contractor in accordance with the Laws and Regulations of the place of the Project which are 

applicable during the performance of the Work. 

7.10 Laws and Regulations 

A. Contractor shall give all notices required by and shall comply with all Laws and Regulations 

applicable to the performance of the Work. Except where otherwise expressly required by 

applicable Laws and Regulations, neither Owner nor Engineer shall be responsible for 

monitoring Contractor’s compliance with any Laws or Regulations. 

B. If Contractor performs any Work or takes any other action knowing or having reason to know 

that it is contrary to Laws or Regulations, Contractor shall bear all resulting costs and losses, 

and shall indemnify and hold harmless Owner and Engineer, and the officers, directors, 

members, partners, employees, agents, consultants, and subcontractors of each and any of 

them from and against all claims, costs, losses, and damages (including but not limited to all 

fees and charges of engineers, architects, attorneys, and other professionals and all court or 

arbitration or other dispute resolution costs) arising out of or relating to such Work or other 

action. It shall not be Contractor’s responsibility to make certain that the Work described in 

the Contract Documents is in accordance with Laws and Regulations, but this shall not relieve 

Contractor of Contractor’s obligations under Paragraph 3.03. 

C. Owner or Contractor may give notice to the other party of any changes after the submission 

of Contractor’s Bid (or after the date when Contractor became bound under a negotiated 

contract) in Laws or Regulations having an effect on the cost or time of performance of the 

Work, including but not limited to changes in Laws or Regulations having an effect on 

procuring permits and on sales, use, value-added, consumption, and other similar taxes.  If 

Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if 
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any, of any adjustment in Contract Price or Contract Times resulting from such changes, then 

within 30 days of such notice Contractor may submit a Change Proposal, or Owner may 

initiate a Claim. 

7.11  Record Documents 

A. Contractor shall maintain in a safe place at the Site one printed record copy of all Drawings, 

Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, written 

interpretations and clarifications, and approved Shop Drawings. Contractor shall keep such 

record documents in good order and annotate them to show changes made during 

construction. These record documents, together with all approved Samples, will be available 

to Engineer for reference. Upon completion of the Work, Contractor shall deliver these 

record documents to Engineer. 

7.12 Safety and Protection 

A. Contractor shall be solely responsible for initiating, maintaining, and supervising all safety 

precautions and programs in connection with the Work. Such responsibility does not relieve 

Subcontractors of their responsibility for the safety of persons or property in the 

performance of their work, nor for compliance with applicable safety Laws and Regulations.  

Contractor shall take all necessary precautions for the safety of, and shall provide the 

necessary protection to prevent damage, injury, or loss to: 

1. all persons on the Site or who may be affected by the Work; 

2. all the Work and materials and equipment to be incorporated therein, whether in 

storage on or off the Site; and 

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, 

pavements, roadways, structures, other work in progress, utilities, and Underground 

Facilities not designated for removal, relocation, or replacement in the course of 

construction. 

B. Contractor shall comply with all applicable Laws and Regulations relating to the safety of 

persons or property, or to the protection of persons or property from damage, injury, or loss; 

and shall erect and maintain all necessary safeguards for such safety and protection. 

Contractor shall notify Owner; the owners of adjacent property, Underground Facilities, and 

other utilities; and other contractors and utility owners performing work at or adjacent to 

the Site, when prosecution of the Work may affect them, and shall cooperate with them in 

the protection, removal, relocation, and replacement of their property or work in progress. 

C. Contractor shall comply with the applicable requirements of Owner’s safety programs, if any.  

The Supplementary Conditions identify any Owner’s safety programs that are applicable to 

the Work. 

D. Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s 

safety program with which Owner’s and Engineer’s employees and representatives must 

comply while at the Site. 

E. All damage, injury, or loss to any property referred to in Paragraph 7.12.A.2 or 7.12.A.3 

caused, directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, 

or any other individual or entity directly or indirectly employed by any of them to perform 

any of the Work, or anyone for whose acts any of them may be liable, shall be remedied by 

Contractor at its expense (except damage or loss attributable to the fault of Drawings or 

Specifications or to the acts or omissions of Owner or Engineer or anyone employed by any 

of them, or anyone for whose acts any of them may be liable, and not attributable, directly 
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or indirectly, in whole or in part, to the fault or negligence of Contractor or any 

Subcontractor, Supplier, or other individual or entity directly or indirectly employed by any 

of them). 

F. Contractor’s duties and responsibilities for safety and protection shall continue until such 

time as all the Work is completed and Engineer has issued a notice to Owner and Contractor 

in accordance with Paragraph 15.06.B that the Work is acceptable (except as otherwise 

expressly provided in connection with Substantial Completion). 

G. Contractor’s duties and responsibilities for safety and protection shall resume whenever 

Contractor or any Subcontractor or Supplier returns to the Site to fulfill warranty or 

correction obligations, or to conduct other tasks arising from the Contract Documents. 

7.13 Safety Representative 

A. Contractor shall designate a qualified and experienced safety representative at the Site 

whose duties and responsibilities shall be the prevention of accidents and the maintaining 

and supervising of safety precautions and programs. 

7.14 Hazard Communication Programs 

A. Contractor shall be responsible for coordinating any exchange of material safety data sheets 

or other hazard communication information required to be made available to or exchanged 

between or among employers at the Site in accordance with Laws or Regulations. 

7.15 Emergencies 

A. In emergencies affecting the safety or protection of persons or the Work or property at the 

Site or adjacent thereto, Contractor is obligated to act to prevent threatened damage, injury, 

or loss. Contractor shall give Engineer prompt written notice if Contractor believes that any 

significant changes in the Work or variations from the Contract Documents have been caused 

thereby or are required as a result thereof. If Engineer determines that a change in the 

Contract Documents is required because of the action taken by Contractor in response to 

such an emergency, a Work Change Directive or Change Order will be issued. 

7.16 Shop Drawings, Samples, and Other Submittals 

A. Shop Drawing and Sample Submittal Requirements: 

1. Before submitting a Shop Drawing or Sample, Contractor shall have: 

a. reviewed and coordinated the Shop Drawing or Sample with other Shop Drawings 

and Samples and with the requirements of the Work and the Contract Documents; 

b. determined and verified all field measurements, quantities, dimensions, specified 

performance and design criteria, installation requirements, materials, catalog 

numbers, and similar information with respect thereto; 

c. determined and verified the suitability of all materials and equipment offered with 

respect to the indicated application, fabrication, shipping, handling, storage, 

assembly, and installation pertaining to the performance of the Work; and 

d. determined and verified all information relative to Contractor’s responsibilities for 

means, methods, techniques, sequences, and procedures of construction, and 

safety precautions and programs incident thereto. 

2. Each submittal shall bear a stamp or specific written certification that Contractor has 

satisfied Contractor’s obligations under the Contract Documents with respect to 

Contractor’s review of that submittal, and that Contractor approves the submittal. 



EJCDC® C-700 (Rev. 1), Standard General Conditions of the Construction Contract. 

Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers.  All rights reserved.             Page 34 of 64 

3. With each submittal, Contractor shall give Engineer specific written notice of any 

variations that the Shop Drawing or Sample may have from the requirements of the 

Contract Documents. This notice shall be set forth in a written communication separate 

from the Shop Drawings or Sample submittal; and, in addition, in the case of Shop 

Drawings by a specific notation made on each Shop Drawing submitted to Engineer for 

review and approval of each such variation. 

B. Submittal Procedures for Shop Drawings and Samples: Contractor shall submit Shop Drawings 

and Samples to Engineer for review and approval in accordance with the accepted Schedule 

of Submittals. Each submittal will be identified as Engineer may require. 

1. Shop Drawings: 

a. Contractor shall submit the number of copies required in the Specifications. 

b. Data shown on the Shop Drawings will be complete with respect to quantities, 

dimensions, specified performance and design criteria, materials, and similar data 

to show Engineer the services, materials, and equipment Contractor proposes to 

provide and to enable Engineer to review the information for the limited purposes 

required by Paragraph 7.16.D. 

2. Samples: 

a. Contractor shall submit the number of Samples required in the Specifications. 

b. Contractor shall clearly identify each Sample as to material, Supplier, pertinent 

data such as catalog numbers, the use for which intended and other data as 

Engineer may require to enable Engineer to review the submittal for the limited 

purposes required by Paragraph 7.16.D. 

3. Where a Shop Drawing or Sample is required by the Contract Documents or the 

Schedule of Submittals, any related Work performed prior to Engineer’s review and 

approval of the pertinent submittal will be at the sole expense and responsibility of 

Contractor. 

C. Other Submittals: Contractor shall submit other submittals to Engineer in accordance with 

the accepted Schedule of Submittals, and pursuant to the applicable terms of the 

Specifications. 

D. Engineer’s Review: 

1. Engineer will provide timely review of Shop Drawings and Samples in accordance with 

the Schedule of Submittals acceptable to Engineer. Engineer’s review and approval will 

be only to determine if the items covered by the submittals will, after installation or 

incorporation in the Work, conform to the information given in the Contract Documents 

and be compatible with the design concept of the completed Project as a functioning 

whole as indicated by the Contract Documents. 

2. Engineer’s review and approval will not extend to means, methods, techniques, 

sequences, or procedures of construction or to safety precautions or programs incident 

thereto. 

3. Engineer’s review and approval of a separate item as such will not indicate approval of 

the assembly in which the item functions. 

4. Engineer’s review and approval of a Shop Drawing or Sample shall not relieve Contractor 

from responsibility for any variation from the requirements of the Contract Documents 

unless Contractor has complied with the requirements of Paragraph 7.16.A.3 and 
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Engineer has given written approval of each such variation by specific written notation 

thereof incorporated in or accompanying the Shop Drawing or Sample. Engineer will 

document any such approved variation from the requirements of the Contract 

Documents in a Field Order. 

5. Engineer’s review and approval of a Shop Drawing or Sample shall not relieve Contractor 

from responsibility for complying with the requirements of Paragraph 7.16.A and B. 

6. Engineer’s review and approval of a Shop Drawing or Sample, or of a variation from the 

requirements of the Contract Documents, shall not, under any circumstances, change 

the Contract Times or Contract Price, unless such changes are included in a Change 

Order. 

7. Neither Engineer’s receipt, review, acceptance or approval of a Shop Drawing, Sample, 

or other submittal shall result in such item becoming a Contract Document. 

8. Contractor shall perform the Work in compliance with the requirements and 

commitments set forth in approved Shop Drawings and Samples, subject to the 

provisions of Paragraph 7.16.D.4. 

E. Resubmittal Procedures: 

1. Contractor shall make corrections required by Engineer and shall return the required 

number of corrected copies of Shop Drawings and submit, as required, new Samples for 

review and approval. Contractor shall direct specific attention in writing to revisions 

other than the corrections called for by Engineer on previous submittals. 

2. Contractor shall furnish required submittals with sufficient information and accuracy to 

obtain required approval of an item with no more than three submittals. Engineer will 

record Engineer’s time for reviewing a fourth or subsequent submittal of a Shop 

Drawings, sample, or other item requiring approval, and Contractor shall be responsible 

for Engineer’s charges to Owner for such time. Owner may impose a set-off against 

payments due to Contractor to secure reimbursement for such charges. 

3. If Contractor requests a change of a previously approved submittal item, Contractor 

shall be responsible for Engineer’s charges to Owner for its review time, and Owner may 

impose a set-off against payments due to Contractor to secure reimbursement for such 

charges, unless the need for such change is beyond the control of Contractor. 

7.17 Contractor’s General Warranty and Guarantee 

A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the 

Contract Documents and will not be defective. Engineer and its officers, directors, members, 

partners, employees, agents, consultants, and subcontractors shall be entitled to rely on 

Contractor’s warranty and guarantee. 

B. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by: 

1. abuse, modification, or improper maintenance or operation by persons other than 

Contractor, Subcontractors, Suppliers, or any other individual or entity for whom 

Contractor is responsible; or 

2. normal wear and tear under normal usage. 

C. Contractor’s obligation to perform and complete the Work in accordance with the Contract 

Documents shall be absolute. None of the following will constitute an acceptance of Work 

that is not in accordance with the Contract Documents or a release of Contractor’s obligation 

to perform the Work in accordance with the Contract Documents: 



EJCDC® C-700 (Rev. 1), Standard General Conditions of the Construction Contract. 

Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers.  All rights reserved.             Page 36 of 64 

1. observations by Engineer; 

2. recommendation by Engineer or payment by Owner of any progress or final payment; 

3. the issuance of a certificate of Substantial Completion by Engineer or any payment 

related thereto by Owner; 

4. use or occupancy of the Work or any part thereof by Owner; 

5. any review and approval of a Shop Drawing or Sample submittal; 

6. the issuance of a notice of acceptability by Engineer; 

7. any inspection, test, or approval by others; or 

8. any correction of defective Work by Owner. 

D. If the Contract requires the Contractor to accept the assignment of a contract entered into 

by Owner, then the specific warranties, guarantees, and correction obligations contained in 

the assigned contract shall govern with respect to Contractor’s performance obligations to 

Owner for the Work described in the assigned contract. 

7.18 Indemnification 

A. To the fullest extent permitted by Laws and Regulations, and in addition to any other 

obligations of Contractor under the Contract  or otherwise, Contractor shall indemnify and 

hold harmless Owner and Engineer, and the officers, directors, members, partners, 

employees, agents, consultants and subcontractors of each and any of them from and against 

all claims, costs, losses, and damages (including but not limited to all fees and charges of 

engineers, architects, attorneys, and other professionals and all court or arbitration or other 

dispute resolution costs) arising out of or relating to the performance of the Work, provided 

that any such claim, cost, loss, or damage is attributable to bodily injury, sickness, disease, 

or death, or to injury to or destruction of tangible property (other than the Work itself), 

including the loss of use resulting therefrom but only to the extent caused by any negligent 

act or omission of Contractor, any Subcontractor, any Supplier, or any individual or entity 

directly or indirectly employed by any of them to perform any of the Work or anyone for 

whose acts any of them may be liable. 

B. In any and all claims against Owner or Engineer or any of their officers, directors, members, 

partners, employees, agents, consultants, or subcontractors by any employee (or the 

survivor or personal representative of such employee) of Contractor, any Subcontractor, any 

Supplier, or any individual or entity directly or indirectly employed by any of them to perform 

any of the Work, or anyone for whose acts any of them may be liable, the indemnification 

obligation under Paragraph 7.18.A shall not be limited in any way by any limitation on the 

amount or type of damages, compensation, or benefits payable by or for Contractor or any 

such Subcontractor, Supplier, or other individual or entity under workers’ compensation acts, 

disability benefit acts, or other employee benefit acts. 

C. The indemnification obligations of Contractor under Paragraph 7.18.A shall not extend to the 

liability of Engineer and Engineer’s officers, directors, members, partners, employees, 

agents, consultants and subcontractors arising out of: 

1. the preparation or approval of, or the failure to prepare or approve maps, Drawings, 

opinions, reports, surveys, Change Orders, designs, or Specifications; or 

2. giving directions or instructions, or failing to give them, if that is the primary cause of 

the injury or damage. 
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7.19 Delegation of Professional Design Services 

A. Contractor will not be required to provide professional design services unless such services 

are specifically required by the Contract Documents for a portion of the Work or unless such 

services are required to carry out Contractor’s responsibilities for construction means, 

methods, techniques, sequences and procedures. Contractor shall not be required to provide 

professional services in violation of applicable Laws and Regulations. 

B. If professional design services or certifications by a design professional related to systems, 

materials, or equipment are specifically required of Contractor by the Contract Documents, 

Owner and Engineer will specify all performance and design criteria that such services must 

satisfy. Contractor shall cause such services or certifications to be provided by a properly 

licensed professional, whose signature and seal shall appear on all drawings, calculations, 

specifications, certifications, and other submittals prepared by such professional. Shop 

Drawings and other submittals related to the Work designed or certified by such 

professional, if prepared by others, shall bear such professional’s written approval when 

submitted to Engineer. 

C. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy, and completeness 

of the services, certifications, or approvals performed by such design professionals, provided 

Owner and Engineer have specified to Contractor all performance and design criteria that 

such services must satisfy. 

D. Pursuant to this paragraph, Engineer’s review and approval of design calculations and design 

drawings will be only for the limited purpose of checking for conformance with performance 

and design criteria given and the design concept expressed in the Contract Documents. 

Engineer’s review and approval of Shop Drawings and other submittals (except design 

calculations and design drawings) will be only for the purpose stated in Paragraph 7.16.D.1. 

E. Contractor shall not be responsible for the adequacy of the performance or design criteria 

specified by Owner or Engineer. 

ARTICLE 8 – OTHER WORK AT THE SITE 

8.01 Other Work 

A. In addition to and apart from the Work under the Contract Documents, the Owner may 

perform other work at or adjacent to the Site. Such other work may be performed by Owner’s 

employees, or through contracts between the Owner and third parties. Owner may also 

arrange to have third-party utility owners perform work on their utilities and facilities at or 

adjacent to the Site. 

B. If Owner performs other work at or adjacent to the Site with Owner’s employees, or through 

contracts for such other work, then Owner shall give Contractor written notice thereof prior 

to starting any such other work. If Owner has advance information regarding the start of any 

utility work at or adjacent to the Site, Owner shall provide such information to Contractor. 

C. Contractor shall afford each other contractor that performs such other work, each utility 

owner performing other work, and Owner, if Owner is performing other work with Owner’s 

employees, proper and safe access to the Site, and provide a reasonable opportunity for the 

introduction and storage of materials and equipment and the execution of such other work. 

Contractor shall do all cutting, fitting, and patching of the Work that may be required to 

properly connect or otherwise make its several parts come together and properly integrate 

with such other work. Contractor shall not endanger any work of others by cutting, 

excavating, or otherwise altering such work; provided, however, that Contractor may cut or 
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alter others' work with the written consent of Engineer and the others whose work will be 

affected. 

D. If the proper execution or results of any part of Contractor’s Work depends upon work 

performed by others under this Article 8, Contractor shall inspect such other work and 

promptly report to Engineer in writing any delays, defects, or deficiencies in such other work 

that render it unavailable or unsuitable for the proper execution and results of Contractor’s 

Work. Contractor’s failure to so report will constitute an acceptance of such other work as 

fit and proper for integration with Contractor’s Work except for latent defects and 

deficiencies in such other work. 

8.02 Coordination 

A. If Owner intends to contract with others for the performance of other work at or adjacent to 

the Site, to perform other work at or adjacent to the Site with Owner’s employees, or to 

arrange to have utility owners perform work at or adjacent to the Site, the following will be 

set forth in the Supplementary Conditions or provided to Contractor prior to the start of any 

such other work: 

1. the identity of the individual or entity that will have authority and responsibility for 

coordination of the activities among the various contractors; 

2. an itemization of the specific matters to be covered by such authority and responsibility; 

and 

3. the extent of such authority and responsibilities. 

B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority 

and responsibility for such coordination. 

8.03 Legal Relationships 

A. If, in the course of performing other work at or adjacent to the Site for Owner, the Owner’s 

employees, any other contractor working for Owner, or any utility owner for whom the 

Owner is responsible causes damage to the Work or to the property of Contractor or its 

Subcontractors, or delays, disrupts, interferes with, or increases the scope or cost of the 

performance of the Work, through actions or inaction, then Contractor shall be entitled to 

an equitable adjustment in the Contract Price or the Contract Times, or both. Contractor 

must submit any Change Proposal seeking an equitable adjustment in the Contract Price or 

the Contract Times under this paragraph within 30 days of the damaging, delaying, 

disrupting, or interfering event. The entitlement to, and extent of, any such equitable 

adjustment shall take into account information (if any) regarding such other work that was 

provided to Contractor in the Contract Documents prior to the submittal of the Bid or the 

final negotiation of the terms of the Contract. When applicable, any such equitable 

adjustment in Contract Price shall be conditioned on Contractor assigning to Owner all 

Contractor’s rights against such other contractor or utility owner with respect to the damage, 

delay, disruption, or interference that is the subject of the adjustment. Contractor’s 

entitlement to an adjustment of the Contract Times is conditioned on such adjustment being 

essential to Contractor’s ability to complete the Work within the Contract Times. 

B. Contractor shall take reasonable and customary measures to avoid damaging, delaying, 

disrupting, or interfering with the work of Owner, any other contractor, or any utility owner 

performing other work at or adjacent to the Site. If Contractor fails to take such measures 

and as a result damages, delays, disrupts, or interferes with the work of any such other 

contractor or utility owner, then Owner may impose a set-off against payments due to 

Contractor, and assign to such other contractor or utility owner the Owner’s contractual 
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rights against Contractor with respect to the breach of the obligations set forth in this 

paragraph. 

C. When Owner is performing other work at or adjacent to the Site with Owner’s employees, 

Contractor shall be liable to Owner for damage to such other work, and for the reasonable 

direct delay, disruption, and interference costs incurred by Owner as a result of Contractor’s 

failure to take reasonable and customary measures with respect to Owner’s other work. In 

response to such damage, delay, disruption, or interference, Owner may impose a set-off 

against payments due to Contractor. 

D. If Contractor damages, delays, disrupts, or interferes with the work of any other contractor, 

or any utility owner performing other work at or adjacent to the Site, through Contractor’s 

failure to take reasonable and customary measures to avoid such impacts, or if any claim 

arising out of Contractor’s actions, inactions, or negligence in performance of the Work at or 

adjacent to the Site is made by any such other contractor or utility owner against Contractor, 

Owner, or Engineer, then Contractor shall (1) promptly attempt to settle the claim as to all 

parties through negotiations with such other contractor or utility owner, or otherwise resolve 

the claim by arbitration or other dispute resolution proceeding or at law, and (2) indemnify 

and hold harmless Owner and Engineer, and the officers, directors, members, partners, 

employees, agents, consultants and subcontractors of each and any of them from and against 

any such claims, and against all costs, losses, and damages (including but not limited to all 

fees and charges of engineers, architects, attorneys, and other professionals and all court or 

arbitration or other dispute resolution costs) arising out of or relating to such damage, delay, 

disruption, or interference. 

ARTICLE 9 – OWNER’S RESPONSIBILITIES 

9.01 Communications to Contractor 

A. Except as otherwise provided in these General Conditions, Owner shall issue all 

communications to Contractor through Engineer. 

9.02 Replacement of Engineer 

A. Owner may at its discretion appoint an engineer to replace Engineer, provided Contractor 

makes no reasonable objection to the replacement engineer. The replacement engineer’s 

status under the Contract Documents shall be that of the former Engineer. 

9.03 Furnish Data 

A. Owner shall promptly furnish the data required of Owner under the Contract Documents. 

9.04 Pay When Due 

A. Owner shall make payments to Contractor when they are due as provided in the Agreement. 

9.05 Lands and Easements; Reports, Tests, and Drawings 

A. Owner’s duties with respect to providing lands and easements are set forth in Paragraph 

5.01. 

B. Owner’s duties with respect to providing engineering surveys to establish reference points 

are set forth in Paragraph 4.03. 

C. Article 5 refers to Owner’s identifying and making available to Contractor copies of reports 

of explorations and tests of conditions at the Site, and drawings of physical conditions 

relating to existing surface or subsurface structures at the Site. 
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9.06 Insurance 

A. Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and 

property insurance are set forth in Article 6. 

9.07 Change Orders 

A. Owner’s responsibilities with respect to Change Orders are set forth in Article 11. 

9.08 Inspections, Tests, and Approvals 

A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth in 

Paragraph 14.02.B. 

9.09 Limitations on Owner’s Responsibilities 

A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible 

for, Contractor’s means, methods, techniques, sequences, or procedures of construction, or 

the safety precautions and programs incident thereto, or for any failure of Contractor to 

comply with Laws and Regulations applicable to the performance of the Work. Owner will 

not be responsible for Contractor’s failure to perform the Work in accordance with the 

Contract Documents. 

9.10 Undisclosed Hazardous Environmental Condition 

A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is set 

forth in Paragraph 5.06. 

9.11 Evidence of Financial Arrangements 

A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that 

financial arrangements have been made to satisfy Owner’s obligations under the Contract 

Documents (including obligations under proposed changes in the Work). 

9.12 Safety Programs 

A. While at the Site, Owner’s employees and representatives shall comply with the specific 

applicable requirements of Contractor’s safety programs of which Owner has been informed. 

B. Owner shall furnish copies of any applicable Owner safety programs to Contractor. 

ARTICLE 10 – ENGINEER’S STATUS DURING CONSTRUCTION 

10.01 Owner’s Representative 

A. Engineer will be Owner’s representative during the construction period. The duties and 

responsibilities and the limitations of authority of Engineer as Owner’s representative during 

construction are set forth in the Contract. 

10.02 Visits to Site 

A. Engineer will make visits to the Site at intervals appropriate to the various stages of 

construction as Engineer deems necessary in order to observe as an experienced and 

qualified design professional the progress that has been made and the quality of the various 

aspects of Contractor’s executed Work. Based on information obtained during such visits and 

observations, Engineer, for the benefit of Owner, will determine, in general, if the Work is 

proceeding in accordance with the Contract Documents. Engineer will not be required to 

make exhaustive or continuous inspections on the Site to check the quality or quantity of the 

Work. Engineer’s efforts will be directed toward providing for Owner a greater degree of 

confidence that the completed Work will conform generally to the Contract Documents. On 
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the basis of such visits and observations, Engineer will keep Owner informed of the progress 

of the Work and will endeavor to guard Owner against defective Work. 

B. Engineer’s visits and observations are subject to all the limitations on Engineer’s authority 

and responsibility set forth in Paragraph 10.08.  Particularly, but without limitation, during 

or as a result of Engineer’s visits or observations of Contractor’s Work, Engineer will not 

supervise, direct, control, or have authority over or be responsible for Contractor’s means, 

methods, techniques, sequences, or procedures of construction, or the safety precautions 

and programs incident thereto, or for any failure of Contractor to comply with Laws and 

Regulations applicable to the performance of the Work. 

10.03 Project Representative 

A. If Owner and Engineer have agreed that Engineer will furnish a Resident Project 

Representative to represent Engineer at the Site and assist Engineer in observing the 

progress and quality of the Work, then the authority and responsibilities of any such Resident 

Project Representative will be as provided in the Supplementary Conditions, and limitations 

on the responsibilities thereof will be as provided in Paragraph 10.08. If Owner designates 

another representative or agent to represent Owner at the Site who is not Engineer’s 

consultant, agent, or employee, the responsibilities and authority and limitations thereon of 

such other individual or entity will be as provided in the Supplementary Conditions. 

10.04 Rejecting Defective Work 

A. Engineer has the authority to reject Work in accordance with Article 14. 

10.05 Shop Drawings, Change Orders and Payments 

A. Engineer’s authority, and limitations thereof, as to Shop Drawings and Samples, are set forth 

in Paragraph 7.16. 

B. Engineer’s authority, and limitations thereof, as to design calculations and design drawings 

submitted in response to a delegation of professional design services, if any, are set forth in 

Paragraph 7.19. 

C. Engineer’s authority as to Change Orders is set forth in Article 11. 

D. Engineer’s authority as to Applications for Payment is set forth in Article 15. 

10.06 Determinations for Unit Price Work 

A. Engineer will determine the actual quantities and classifications of Unit Price Work 

performed by Contractor as set forth in Paragraph 13.03. 

10.07 Decisions on Requirements of Contract Documents and Acceptability of Work 

A. Engineer will render decisions regarding the requirements of the Contract Documents, and 

judge the acceptability of the Work, pursuant to the specific procedures set forth herein for 

initial interpretations, Change Proposals, and acceptance of the Work. In rendering such 

decisions and judgments, Engineer will not show partiality to Owner or Contractor, and will 

not be liable to Owner, Contractor, or others in connection with any proceedings, 

interpretations, decisions, or judgments conducted or rendered in good faith. 

10.08 Limitations on Engineer’s Authority and Responsibilities 

A. Neither Engineer’s authority or responsibility under this Article 10 or under any other 

provision of the Contract, nor any decision made by Engineer in good faith either to exercise 

or not exercise such authority or responsibility or the undertaking, exercise, or performance 

of any authority or responsibility by Engineer, shall create, impose, or give rise to any duty in 
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contract, tort, or otherwise owed by Engineer to Contractor, any Subcontractor, any Supplier, 

any other individual or entity, or to any surety for or employee or agent of any of them. 

B. Engineer will not supervise, direct, control, or have authority over or be responsible for 

Contractor’s means, methods, techniques, sequences, or procedures of construction, or the 

safety precautions and programs incident thereto, or for any failure of Contractor to comply 

with Laws and Regulations applicable to the performance of the Work. Engineer will not be 

responsible for Contractor’s failure to perform the Work in accordance with the Contract 

Documents. 

C. Engineer will not be responsible for the acts or omissions of Contractor or of any 

Subcontractor, any Supplier, or of any other individual or entity performing any of the Work. 

D. Engineer’s review of the final Application for Payment and accompanying documentation 

and all maintenance and operating instructions, schedules, guarantees, bonds, certificates of 

inspection, tests and approvals, and other documentation required to be delivered by 

Paragraph 15.06.A will only be to determine generally that their content complies with the 

requirements of, and in the case of certificates of inspections, tests, and approvals, that the 

results certified indicate compliance with the Contract Documents. 

E. The limitations upon authority and responsibility set forth in this Paragraph 10.08 shall also 

apply to the Resident Project Representative, if any. 

10.09 Compliance with Safety Program 

A. While at the Site, Engineer’s employees and representatives will comply with the specific 

applicable requirements of Owner’s and Contractor’s safety programs (if any) of which 

Engineer has been informed. 

ARTICLE 11 – AMENDING THE CONTRACT DOCUMENTS; CHANGES IN THE WORK 

11.01 Amending and Supplementing Contract Documents 

A. The Contract Documents may be amended or supplemented by a Change Order, a Work 

Change Directive, or a Field Order. 

1. Change Orders: 

a. If an amendment or supplement to the Contract Documents includes a change in 

the Contract Price or the Contract Times, such amendment or supplement must be 

set forth in a Change Order. A Change Order also may be used to establish 

amendments and supplements of the Contract Documents that do not affect the 

Contract Price or Contract Times. 

b. Owner and Contractor may amend those terms and conditions of the Contract 

Documents that do not involve (1) the performance or acceptability of the Work, 

(2) the design (as set forth in the Drawings, Specifications, or otherwise), or (3) 

other engineering or technical matters, without the recommendation of the 

Engineer. Such an amendment shall be set forth in a Change Order. 

2. Work Change Directives: A Work Change Directive will not change the Contract Price or 

the Contract Times but is evidence that the parties expect that the modification ordered 

or documented by a Work Change Directive will be incorporated in a subsequently 

issued Change Order, following negotiations by the parties as to the Work Change 

Directive’s effect, if any, on the Contract Price and Contract Times; or, if negotiations 

are unsuccessful, by a determination under the terms of the Contract Documents 



EJCDC® C-700 (Rev. 1), Standard General Conditions of the Construction Contract. 

Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers.  All rights reserved.             Page 43 of 64 

governing adjustments, expressly including Paragraph 11.04 regarding change of 

Contract Price. Contractor must submit any Change Proposal seeking an adjustment of 

the Contract Price or the Contract Times, or both, no later than 30 days after the 

completion of the Work set out in the Work Change Directive.  Owner must submit any 

Claim seeking an adjustment of the Contract Price or the Contract Times, or both, no 

later than 60 days after issuance of the Work Change Directive. 

3. Field Orders: Engineer may authorize minor changes in the Work if the changes do not 

involve an adjustment in the Contract Price or the Contract Times and are compatible 

with the design concept of the completed Project as a functioning whole as indicated by 

the Contract Documents. Such changes will be accomplished by a Field Order and will 

be binding on Owner and also on Contractor, which shall perform the Work involved 

promptly. If Contractor believes that a Field Order justifies an adjustment in the 

Contract Price or Contract Times, or both, then before proceeding with the Work at 

issue, Contractor shall submit a Change Proposal as provided herein. 

11.02 Owner-Authorized Changes in the Work 

A. Without invalidating the Contract and without notice to any surety, Owner may, at any time 

or from time to time, order additions, deletions, or revisions in the Work. Such changes shall 

be supported by Engineer’s recommendation, to the extent the change involves the design 

(as set forth in the Drawings, Specifications, or otherwise), or other engineering or technical 

matters. Such changes may be accomplished by a Change Order, if Owner and Contractor 

have agreed as to the effect, if any, of the changes on Contract Times or Contract Price; or 

by a Work Change Directive. Upon receipt of any such document, Contractor shall promptly 

proceed with the Work involved; or, in the case of a deletion in the Work, promptly cease 

construction activities with respect to such deleted Work. Added or revised Work shall be 

performed under the applicable conditions of the Contract Documents. Nothing in this 

paragraph shall obligate Contractor to undertake work that Contractor reasonably concludes 

cannot be performed in a manner consistent with Contractor’s safety obligations under the 

Contract Documents or Laws and Regulations. 

11.03  Unauthorized Changes in the Work 

A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the 

Contract Times with respect to any work performed that is not required by the Contract 

Documents, as amended, modified, or supplemented, except in the case of an emergency as 

provided in Paragraph 7.15 or in the case of uncovering Work as provided in Paragraph 14.05. 

11.04 Change of Contract Price 

A. The Contract Price may only be changed by a Change Order. Any Change Proposal for an 

adjustment in the Contract Price shall comply with the provisions of Paragraph 11.06.  Any 

Claim for an adjustment of Contract Price shall comply with the provisions of Article 12. 

B. An adjustment in the Contract Price will be determined as follows: 

1. where the Work involved is covered by unit prices contained in the Contract Documents, 

then by application of such unit prices to the quantities of the items involved (subject 

to the provisions of Paragraph 13.03); or 

2. where the Work involved is not covered by unit prices contained in the Contract 

Documents, then by a mutually agreed lump sum (which may include an allowance for 

overhead and profit not necessarily in accordance with Paragraph 11.04.C.2); or 
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3. where the Work involved is not covered by unit prices contained in the Contract 

Documents and the parties do not reach mutual agreement to a lump sum, then on the 

basis of the Cost of the Work (determined as provided in Paragraph 13.01) plus a 

Contractor’s fee for overhead and profit (determined as provided in Paragraph 11.04.C). 

C. Contractor’s Fee: When applicable, the Contractor’s fee for overhead and profit shall be 

determined as follows: 

1. a mutually acceptable fixed fee; or 

2. if a fixed fee is not agreed upon, then a fee based on the following percentages of the 

various portions of the Cost of the Work: 

a. for costs incurred under Paragraphs 13.01.B.1 and 13.01.B.2, the Contractor’s fee 

shall be 15 percent; 

b. for costs incurred under Paragraph 13.01.B.3, the Contractor’s fee shall be five 

percent; 

c. where one or more tiers of subcontracts are on the basis of Cost of the Work plus 

a fee and no fixed fee is agreed upon, the intent of Paragraphs 11.04.C.2.a and 

11.04.C.2.b is that the Contractor’s fee shall be based on: (1) a fee of 15 percent of 

the costs incurred under Paragraphs 13.01.A.1 and 13.01.A.2 by the Subcontractor 

that actually performs the Work, at whatever tier, and (2) with respect to 

Contractor itself and to any Subcontractors of a tier higher than that of the 

Subcontractor that actually performs the Work, a fee of five percent of the amount 

(fee plus underlying costs incurred) attributable to the next lower tier 

Subcontractor; provided, however, that for any such subcontracted work the 

maximum total fee to be paid by Owner shall be no greater than 27 percent of the 

costs incurred by the Subcontractor that actually performs the work; 

d. no fee shall be payable on the basis of costs itemized under Paragraphs 13.01.B.4, 

13.01.B.5, and 13.01.C; 

e. the amount of credit to be allowed by Contractor to Owner for any change which 

results in a net decrease in cost will be the amount of the actual net decrease in 

cost plus a deduction in Contractor’s fee by an amount equal to five percent of such 

net decrease; and 

f. when both additions and credits are involved in any one change, the adjustment in 

Contractor’s fee shall be computed on the basis of the net change in accordance 

with Paragraphs 11.04.C.2.a through 11.04.C.2.e, inclusive. 

11.05 Change of Contract Times 

A. The Contract Times may only be changed by a Change Order. Any Change Proposal for an 

adjustment in the Contract Times shall comply with the provisions of Paragraph 11.06. Any 

Claim for an adjustment in the Contract Times shall comply with the provisions of Article 12. 

B. An adjustment of the Contract Times shall be subject to the limitations set forth in Paragraph 

4.05, concerning delays in Contractor’s progress. 

11.06 Change Proposals 

A. Contractor shall submit a Change Proposal to Engineer to request an adjustment in the 

Contract Times or Contract Price; appeal an initial decision by Engineer concerning the 

requirements of the Contract Documents or relating to the acceptability of the Work under 

the Contract Documents; contest a set-off against payment due; or seek other relief under 
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the Contract. The Change Proposal shall specify any proposed change in Contract Times or 

Contract Price, or both, or other proposed relief, and explain the reason for the proposed 

change, with citations to any governing or applicable provisions of the Contract Documents. 

1. Procedures: Contractor shall submit each Change Proposal to Engineer promptly (but in 

no event later than 30 days) after the start of the event giving rise thereto, or after such 

initial decision. The Contractor shall submit supporting data, including the proposed 

change in Contract Price or Contract Time (if any), to the Engineer and Owner within 15 

days after the submittal of the Change Proposal. The supporting data shall be 

accompanied by a written statement that the supporting data are accurate and 

complete, and that any requested time or price adjustment is the entire adjustment to 

which Contractor believes it is entitled as a result of said event. Engineer will advise 

Owner regarding the Change Proposal, and consider any comments or response from 

Owner regarding the Change Proposal. 

2. Engineer’s Action: Engineer will review each Change Proposal and, within 30 days after 

receipt of the Contractor’s supporting data, either deny the Change Proposal in whole, 

approve it in whole, or deny it in part and approve it in part. Such actions shall be in 

writing, with a copy provided to Owner and Contractor. If Engineer does not take action 

on the Change Proposal within 30 days, then either Owner or Contractor may at any 

time thereafter submit a letter to the other party indicating that as a result of Engineer’s 

inaction the Change Proposal is deemed denied, thereby commencing the time for 

appeal of the denial under Article 12. 

3. Binding Decision: Engineer’s decision will be final and binding upon Owner and 

Contractor, unless Owner or Contractor appeals the decision by filing a Claim under 

Article 12. 

B. Resolution of Certain Change Proposals: If the Change Proposal does not involve the design 

(as set forth in the Drawings, Specifications, or otherwise), the acceptability of the Work, or 

other engineering or technical matters, then Engineer will notify the parties that the Engineer 

is unable to resolve the Change Proposal. For purposes of further resolution of such a Change 

Proposal, such notice shall be deemed a denial, and Contractor may choose to seek 

resolution under the terms of Article 12. 

11.07 Execution of Change Orders 

A. Owner and Contractor shall execute appropriate Change Orders covering: 

1. changes in the Contract Price or Contract Times which are agreed to by the parties, 

including any undisputed sum or amount of time for Work actually performed in 

accordance with a Work Change Directive; 

2. changes in Contract Price resulting from an Owner set-off, unless Contractor has duly 

contested such set-off; 

3. changes in the Work which are: (a) ordered by Owner pursuant to Paragraph 11.02, (b) 

required because of Owner’s acceptance of defective Work under Paragraph 14.04 or 

Owner’s correction of defective Work under Paragraph 14.07, or (c) agreed to by the 

parties, subject to the need for Engineer’s recommendation if the change  in the Work 

involves the design (as set forth in the Drawings, Specifications, or otherwise), or other 

engineering or technical matters; and 

4. changes in the Contract Price or Contract Times, or other changes, which embody the 

substance of any final and binding results under Paragraph 11.06, or Article 12. 
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B. If Owner or Contractor refuses to execute a Change Order that is required to be executed 

under the terms of this Paragraph 11.07, it shall be deemed to be of full force and effect, as 

if fully executed. 

11.08 Notification to Surety 

A. If the provisions of any bond require notice to be given to a surety of any change affecting 

the general scope of the Work or the provisions of the Contract Documents (including, but 

not limited to, Contract Price or Contract Times), the giving of any such notice will be 

Contractor’s responsibility. The amount of each applicable bond will be adjusted to reflect 

the effect of any such change. 

ARTICLE 12 – CLAIMS 

12.01 Claims 

A. Claims Process: The following disputes between Owner and Contractor shall be submitted to 

the Claims process set forth in this Article: 

1. Appeals by Owner or Contractor of Engineer’s decisions regarding Change Proposals; 

2. Owner demands for adjustments in the Contract Price or Contract Times, or other relief 

under the Contract Documents; and 

3. Disputes that Engineer has been unable to address because they do not involve the 

design (as set forth in the Drawings, Specifications, or otherwise), the acceptability of 

the Work, or other engineering or technical matters. 

B. Submittal of Claim: The party submitting a Claim shall deliver it directly to the other party to 

the Contract promptly (but in no event later than 30 days) after the start of the event giving 

rise thereto; in the case of appeals regarding Change Proposals within 30 days of the decision 

under appeal. The party submitting the Claim shall also furnish a copy to the Engineer, for its 

information only. The responsibility to substantiate a Claim shall rest with the party making 

the Claim. In the case of a Claim by Contractor seeking an increase in the Contract Times or 

Contract Price, or both, Contractor shall certify that the Claim is made in good faith, that the 

supporting data are accurate and complete, and that to the best of Contractor’s knowledge 

and belief the amount of time or money requested accurately reflects the full amount to 

which Contractor is entitled. 

C. Review and Resolution: The party receiving a Claim shall review it thoroughly, giving full 

consideration to its merits. The two parties shall seek to resolve the Claim through the 

exchange of information and direct negotiations.  The parties may extend the time for 

resolving the Claim by mutual agreement. All actions taken on a Claim shall be stated in 

writing and submitted to the other party, with a copy to Engineer. 

D. Mediation: 

1. At any time after initiation of a Claim, Owner and Contractor may mutually agree to 

mediation of the underlying dispute. The agreement to mediate shall stay the Claim 

submittal and response process. 

2. If Owner and Contractor agree to mediation, then after 60 days from such agreement, 

either Owner or Contractor may unilaterally terminate the mediation process, and the 

Claim submittal and decision process shall resume as of the date of the termination. If 

the mediation proceeds but is unsuccessful in resolving the dispute, the Claim submittal 
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and decision process shall resume as of the date of the conclusion of the mediation, as 

determined by the mediator. 

3. Owner and Contractor shall each pay one-half of the mediator’s fees and costs. 

E. Partial Approval: If the party receiving a Claim approves the Claim in part and denies it in 

part, such action shall be final and binding unless within 30 days of such action the other 

party invokes the procedure set forth in Article 17 for final resolution of disputes. 

F. Denial of Claim: If efforts to resolve a Claim are not successful, the party receiving the Claim 

may deny it by giving written notice of denial to the other party. If the receiving party does 

not take action on the Claim within 90 days, then either Owner or Contractor may at any 

time thereafter submit a letter to the other party indicating that as a result of the inaction, 

the Claim is deemed denied, thereby commencing the time for appeal of the denial. A denial 

of the Claim shall be final and binding unless within 30 days of the denial the other party 

invokes the procedure set forth in Article 17 for the final resolution of disputes. 

G. Final and Binding Results: If the parties reach a mutual agreement regarding a Claim, whether 

through approval of the Claim, direct negotiations, mediation, or otherwise; or if a Claim is 

approved in part and denied in part, or denied in full, and such actions become final and 

binding; then the results of the agreement or action on the Claim shall be incorporated in a 

Change Order to the extent they affect the Contract, including the Work, the Contract Times, 

or the Contract Price. 

ARTICLE 13 – COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 

13.01 Cost of the Work 

A. Purposes for Determination of Cost of the Work: The term Cost of the Work means the sum 

of all costs necessary for the proper performance of the Work at issue, as further defined 

below. The provisions of this Paragraph 13.01 are used for two distinct purposes: 

1. To determine Cost of the Work when Cost of the Work is a component of the Contract 

Price, under cost-plus-fee, time-and-materials, or other cost-based terms; or 

2. To determine the value of a Change Order, Change Proposal, Claim, set-off, or other 

adjustment in Contract Price. When the value of any such adjustment is determined on 

the basis of Cost of the Work, Contractor is entitled only to those additional or 

incremental costs required because of the change in the Work or because of the event 

giving rise to the adjustment. 

B. Costs Included: Except as otherwise may be agreed to in writing by Owner, costs included in 

the Cost of the Work shall be in amounts no higher than those prevailing in the locality of the 

Project, shall not include any of the costs itemized in Paragraph 13.01.C, and shall include 

only the following items: 

1. Payroll costs for employees in the direct employ of Contractor in the performance of 

the Work under schedules of job classifications agreed upon by Owner and Contractor. 

Such employees shall include, without limitation, superintendents, foremen, and other 

personnel employed full time on the Work. Payroll costs for employees not employed 

full time on the Work shall be apportioned on the basis of their time spent on the Work. 

Payroll costs shall include, but not be limited to, salaries and wages plus the cost of 

fringe benefits, which shall include social security contributions, unemployment, excise, 

and payroll taxes, workers’ compensation, health and retirement benefits, bonuses, sick 

leave, and vacation and holiday pay applicable thereto. The expenses of performing 
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Work outside of regular working hours, on Saturday, Sunday, or legal holidays, shall be 

included in the above to the extent authorized by Owner. 

2. Cost of all materials and equipment furnished and incorporated in the Work, including 

costs of transportation and storage thereof, and Suppliers’ field services required in 

connection therewith. All cash discounts shall accrue to Contractor unless Owner 

deposits funds with Contractor with which to make payments, in which case the cash 

discounts shall accrue to Owner. All trade discounts, rebates, and refunds and returns 

from sale of surplus materials and equipment shall accrue to Owner, and Contractor 

shall make provisions so that they may be obtained. 

3. Payments made by Contractor to Subcontractors for Work performed by 

Subcontractors. If required by Owner, Contractor shall obtain competitive bids from 

subcontractors acceptable to Owner and Contractor and shall deliver such bids to 

Owner, who will then determine, with the advice of Engineer, which bids, if any, will be 

acceptable. If any subcontract provides that the Subcontractor is to be paid on the basis 

of Cost of the Work plus a fee, the Subcontractor’s Cost of the Work and fee shall be 

determined in the same manner as Contractor’s Cost of the Work and fee as provided 

in this Paragraph 13.01. 

4. Costs of special consultants (including but not limited to engineers, architects, testing 

laboratories, surveyors, attorneys, and accountants) employed for services specifically 

related to the Work. 

5. Supplemental costs including the following: 

a. The proportion of necessary transportation, travel, and subsistence expenses of 

Contractor’s employees incurred in discharge of duties connected with the Work. 

b. Cost, including transportation and maintenance, of all materials, supplies, 

equipment, machinery, appliances, office, and temporary facilities at the Site, and 

hand tools not owned by the workers, which are consumed in the performance of 

the Work, and cost, less market value, of such items used but not consumed which 

remain the property of Contractor. 

c. Rentals of all construction equipment and machinery, and the parts thereof, 

whether rented from Contractor or others in accordance with rental agreements 

approved by Owner with the advice of Engineer, and the costs of transportation, 

loading, unloading, assembly, dismantling, and removal thereof. All such costs shall 

be in accordance with the terms of said rental agreements. The rental of any such 

equipment, machinery, or parts shall cease when the use thereof is no longer 

necessary for the Work. 

d. Sales, consumer, use, and other similar taxes related to the Work, and for which 

Contractor is liable, as imposed by Laws and Regulations. 

e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or 

anyone directly or indirectly employed by any of them or for whose acts any of 

them may be liable, and royalty payments and fees for permits and licenses. 

f. Losses and damages (and related expenses) caused by damage to the Work, not 

compensated by insurance or otherwise, sustained by Contractor in connection 

with the performance of the Work (except losses and damages within the 

deductible amounts of property insurance established in accordance with 

Paragraph 6.05), provided such losses and damages have resulted from causes 

other than the negligence of Contractor, any Subcontractor, or anyone directly or 
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indirectly employed by any of them or for whose acts any of them may be liable. 

Such losses shall include settlements made with the written consent and approval 

of Owner. No such losses, damages, and expenses shall be included in the Cost of 

the Work for the purpose of determining Contractor’s fee. 

g. The cost of utilities, fuel, and sanitary facilities at the Site. 

h. Minor expenses such as communication service at the Site, express and courier 

services, and similar petty cash items in connection with the Work. 

i. The costs of premiums for all bonds and insurance that Contractor is required by 

the Contract Documents to purchase and maintain. 

C. Costs Excluded: The term Cost of the Work shall not include any of the following items: 

1. Payroll costs and other compensation of Contractor’s officers, executives, principals (of 

partnerships and sole proprietorships), general managers, safety managers, engineers, 

architects, estimators, attorneys, auditors, accountants, purchasing and contracting 

agents, expediters, timekeepers, clerks, and other personnel employed by Contractor, 

whether at the Site or in Contractor’s principal or branch office for general 

administration of the Work and not specifically included in the agreed upon schedule of 

job classifications referred to in Paragraph 13.01.B.1 or specifically covered by 

Paragraph 13.01.B.4. The payroll costs and other compensation excluded here are to be 

considered administrative costs covered by the Contractor’s fee. 

2. Expenses of Contractor’s principal and branch offices other than Contractor’s office at 

the Site. 

3. Any part of Contractor’s capital expenses, including interest on Contractor’s capital 

employed for the Work and charges against Contractor for delinquent payments. 

4. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or 

indirectly employed by any of them or for whose acts any of them may be liable, 

including but not limited to, the correction of defective Work, disposal of materials or 

equipment wrongly supplied, and making good any damage to property. 

5. Other overhead or general expense costs of any kind and the costs of any item not 

specifically and expressly included in Paragraph 13.01.B. 

D. Contractor’s Fee: When the Work as a whole is performed on the basis of cost-plus, 

Contractor’s fee shall be determined as set forth in the Agreement. When the value of any 

Work covered by a Change Order, Change Proposal, Claim, set-off, or other adjustment in 

Contract Price is determined on the basis of Cost of the Work, Contractor’s fee shall be 

determined as set forth in Paragraph 11.04.C. 

E. Documentation: Whenever the Cost of the Work for any purpose is to be determined 

pursuant to this Article 13, Contractor will establish and maintain records thereof in 

accordance with generally accepted accounting practices and submit in a form acceptable to 

Engineer an itemized cost breakdown together with supporting data. 

13.02 Allowances 

A. It is understood that Contractor has included in the Contract Price all allowances so named 

in the Contract Documents and shall cause the Work so covered to be performed for such 

sums and by such persons or entities as may be acceptable to Owner and Engineer. 
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B. Cash Allowances: Contractor agrees that: 

1. the cash allowances include the cost to Contractor (less any applicable trade discounts) 

of materials and equipment required by the allowances to be delivered at the Site, and 

all applicable taxes; and 

2. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead, 

profit, and other expenses contemplated for the cash allowances have been included in 

the Contract Price and not in the allowances, and no demand for additional payment on 

account of any of the foregoing will be valid. 

C. Contingency Allowance: Contractor agrees that a contingency allowance, if any, is for the sole 

use of Owner to cover unanticipated costs. 

D. Prior to final payment, an appropriate Change Order will be issued as recommended by 

Engineer to reflect actual amounts due Contractor on account of Work covered by 

allowances, and the Contract Price shall be correspondingly adjusted. 

13.03 Unit Price Work 

A. Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, 

initially the Contract Price will be deemed to include for all Unit Price Work an amount equal 

to the sum of the unit price for each separately identified item of Unit Price Work times the 

estimated quantity of each item as indicated in the Agreement. 

B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for 

the purpose of comparison of Bids and determining an initial Contract Price. Payments to 

Contractor for Unit Price Work will be based on actual quantities. 

C. Each unit price will be deemed to include an amount considered by Contractor to be 

adequate to cover Contractor’s overhead and profit for each separately identified item. 

D. Engineer will determine the actual quantities and classifications of Unit Price Work 

performed by Contractor.  Engineer will review with Contractor the Engineer’s preliminary 

determinations on such matters before rendering a written decision thereon (by 

recommendation of an Application for Payment or otherwise). Engineer’s written decision 

thereon will be final and binding (except as modified by Engineer to reflect changed factual 

conditions or more accurate data) upon Owner and Contractor, subject to the provisions of 

the following paragraph. 

E. Within 30 days of Engineer’s written decision under the preceding paragraph, Contractor 

may submit a Change Proposal, or Owner may file a Claim, seeking an adjustment in the 

Contract Price if: 

1. the quantity of any item of Unit Price Work performed by Contractor differs materially 

and significantly from the estimated quantity of such item indicated in the Agreement; 

2. there is no corresponding adjustment with respect to any other item of Work; and 

3. Contractor believes that it is entitled to an increase in Contract Price as a result of having 

incurred additional expense or Owner believes that Owner is entitled to a decrease in 

Contract Price, and the parties are unable to agree as to the amount of any such increase 

or decrease. 



EJCDC® C-700 (Rev. 1), Standard General Conditions of the Construction Contract. 

Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers.  All rights reserved.             Page 51 of 64 

ARTICLE 14 – TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK 

14.01 Access to Work 

A. Owner, Engineer, their consultants and other representatives and personnel of Owner, 

independent testing laboratories, and authorities having jurisdiction will have access to the 

Site and the Work at reasonable times for their observation, inspection, and testing. 

Contractor shall provide them proper and safe conditions for such access and advise them of 

Contractor’s safety procedures and programs so that they may comply therewith as 

applicable. 

14.02 Tests, Inspections, and Approvals 

A. Contractor shall give Engineer timely notice of readiness of the Work (or specific parts 

thereof) for all required inspections and tests, and shall cooperate with inspection and 

testing personnel to facilitate required inspections and tests. 

B. Owner shall retain and pay for the services of an independent inspector, testing laboratory, 

or other qualified individual or entity to perform all inspections and tests expressly required 

by the Contract Documents to be furnished and paid for by Owner, except that costs incurred 

in connection with tests or inspections of covered Work shall be governed by the provisions 

of Paragraph 14.05. 

C. If Laws or Regulations of any public body having jurisdiction require any Work (or part 

thereof) specifically to be inspected, tested, or approved by an employee or other 

representative of such public body, Contractor shall assume full responsibility for arranging 

and obtaining such inspections, tests, or approvals, pay all costs in connection therewith, and 

furnish Engineer the required certificates of inspection or approval. 

D. Contractor shall be responsible for arranging, obtaining, and paying for all inspections and 

tests required: 

1. by the Contract Documents, unless the Contract Documents expressly allocate 

responsibility for a specific inspection or test to Owner; 

2. to attain Owner’s and Engineer’s acceptance of materials or equipment to be 

incorporated in the Work; 

3. by manufacturers of equipment furnished under the Contract Documents; 

4. for testing, adjusting, and balancing of mechanical, electrical, and other equipment to 

be incorporated into the Work; and 

5. for acceptance of materials, mix designs, or equipment submitted for approval prior to 

Contractor’s purchase thereof for incorporation in the Work. 

Such inspections and tests shall be performed by independent inspectors, testing 

laboratories, or other qualified individuals or entities acceptable to Owner and Engineer. 

E. If the Contract Documents require the Work (or part thereof) to be approved by Owner, 

Engineer, or another designated individual or entity, then Contractor shall assume full 

responsibility for arranging and obtaining such approvals. 

F. If any Work (or the work of others) that is to be inspected, tested, or approved is covered by 

Contractor without written concurrence of Engineer, Contractor shall, if requested by 

Engineer, uncover such Work for observation. Such uncovering shall be at Contractor’s 

expense unless Contractor had given Engineer timely notice of Contractor’s intention to 
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cover the same and Engineer had not acted with reasonable promptness in response to such 

notice. 

14.03 Defective Work 

A. Contractor’s Obligation: It is Contractor’s obligation to assure that the Work is not defective. 

B. Engineer’s Authority: Engineer has the authority to determine whether Work is defective, 

and to reject defective Work. 

C. Notice of Defects: Prompt notice of all defective Work of which Owner or Engineer has actual 

knowledge will be given to Contractor. 

D. Correction, or Removal and Replacement: Promptly after receipt of written notice of 

defective Work, Contractor shall correct all such defective Work, whether or not fabricated, 

installed, or completed, or, if Engineer has rejected the defective Work, remove it from the 

Project and replace it with Work that is not defective. 

E. Preservation of Warranties: When correcting defective Work, Contractor shall take no action 

that would void or otherwise impair Owner’s special warranty and guarantee, if any, on said 

Work. 

F. Costs and Damages: In addition to its correction, removal, and replacement obligations with 

respect to defective Work, Contractor shall pay all claims, costs, losses, and damages arising 

out of or relating to defective Work, including but not limited to the cost of the inspection, 

testing, correction, removal, replacement, or reconstruction of such defective Work, fines 

levied against Owner by governmental authorities because the Work is defective, and the 

costs of repair or replacement of work of others resulting from defective Work. Prior to final 

payment, if Owner and Contractor are unable to agree as to the measure of such claims, 

costs, losses, and damages resulting from defective Work, then Owner may impose a 

reasonable set-off against payments due under Article 15. 

14.04 Acceptance of Defective Work 

A. If, instead of requiring correction or removal and replacement of defective Work, Owner 

prefers to accept it, Owner may do so (subject, if such acceptance occurs prior to final 

payment, to Engineer’s confirmation that such acceptance is in general accord with the 

design intent and applicable engineering principles, and will not endanger public safety). 

Contractor shall pay all claims, costs, losses, and damages attributable to Owner’s evaluation 

of and determination to accept such defective Work (such costs to be approved by Engineer 

as to reasonableness), and for the diminished value of the Work to the extent not otherwise 

paid by Contractor. If any such acceptance occurs prior to final payment, the necessary 

revisions in the Contract Documents with respect to the Work shall be incorporated in a 

Change Order. If the parties are unable to agree as to the decrease in the Contract Price, 

reflecting the diminished value of Work so accepted, then Owner may impose a reasonable 

set-off against payments due under Article 15. If the acceptance of defective Work occurs 

after final payment, Contractor shall pay an appropriate amount to Owner. 

14.05 Uncovering Work 

A. Engineer has the authority to require additional inspection or testing of the Work, whether 

or not the Work is fabricated, installed, or completed. 

B. If any Work is covered contrary to the written request of Engineer, then Contractor shall, if 

requested by Engineer, uncover such Work for Engineer’s observation, and then replace the 

covering, all at Contractor’s expense. 
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C. If Engineer considers it necessary or advisable that covered Work be observed by Engineer 

or inspected or tested by others, then Contractor, at Engineer’s request, shall uncover, 

expose, or otherwise make available for observation, inspection, or testing as Engineer may 

require, that portion of the Work in question, and provide all necessary labor, material, and 

equipment. 

1. If it is found that the uncovered Work is defective, Contractor shall be responsible for 

all claims, costs, losses, and damages arising out of or relating to such uncovering, 

exposure, observation, inspection, and testing, and of satisfactory replacement or 

reconstruction (including but not limited to all costs of repair or replacement of work of 

others); and pending Contractor’s full discharge of this responsibility the Owner shall be 

entitled to impose a reasonable set-off against payments due under Article 15. 

2. If the uncovered Work is not found to be defective, Contractor shall be allowed an 

increase in the Contract Price or an extension of the Contract Times, or both, directly 

attributable to such uncovering, exposure, observation, inspection, testing, 

replacement, and reconstruction. If the parties are unable to agree as to the amount or 

extent thereof, then Contractor may submit a Change Proposal within 30 days of the 

determination that the Work is not defective. 

14.06 Owner May Stop the Work 

A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable 

materials or equipment, or fails to perform the Work in such a way that the completed Work 

will conform to the Contract Documents, then Owner may order Contractor to stop the Work, 

or any portion thereof, until the cause for such order has been eliminated; however, this 

right of Owner to stop the Work shall not give rise to any duty on the part of Owner to 

exercise this right for the benefit of Contractor, any Subcontractor, any Supplier, any other 

individual or entity, or any surety for, or employee or agent of any of them. 

14.07 Owner May Correct Defective Work 

A. If Contractor fails within a reasonable time after written notice from Engineer to correct 

defective Work, or to remove and replace rejected Work as required by Engineer, or if 

Contractor fails to perform the Work in accordance with the Contract Documents, or if 

Contractor fails to comply with any other provision of the Contract Documents, then Owner 

may, after seven days written notice to Contractor, correct or remedy any such deficiency. 

B. In exercising the rights and remedies under this Paragraph 14.07, Owner shall proceed 

expeditiously. In connection with such corrective or remedial action, Owner may exclude 

Contractor from all or part of the Site, take possession of all or part of the Work and suspend 

Contractor’s services related thereto, and incorporate in the Work all materials and 

equipment stored at the Site or for which Owner has paid Contractor but which are stored 

elsewhere. Contractor shall allow Owner, Owner’s representatives, agents and employees, 

Owner’s other contractors, and Engineer and Engineer’s consultants access to the Site to 

enable Owner to exercise the rights and remedies under this paragraph. 

C. All claims, costs, losses, and damages incurred or sustained by Owner in exercising the rights 

and remedies under this Paragraph 14.07 will be charged against Contractor as set-offs 

against payments due under Article 15. Such claims, costs, losses and damages will include 

but not be limited to all costs of repair, or replacement of work of others destroyed or 

damaged by correction, removal, or replacement of Contractor’s defective Work. 
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D. Contractor shall not be allowed an extension of the Contract Times because of any delay in 

the performance of the Work attributable to the exercise by Owner of Owner’s rights and 

remedies under this Paragraph 14.07. 

ARTICLE 15 – PAYMENTS TO CONTRACTOR; SET-OFFS; COMPLETION; CORRECTION PERIOD 

15.01 Progress Payments 

A. Basis for Progress Payments: The Schedule of Values established as provided in Article 2 will 

serve as the basis for progress payments and will be incorporated into a form of Application 

for Payment acceptable to Engineer. Progress payments on account of Unit Price Work will 

be based on the number of units completed during the pay period, as determined under the 

provisions of Paragraph 13.03. Progress payments for cost-based Work will be based on Cost 

of the Work completed by Contractor during the pay period. 

B. Applications for Payments: 

1. At least 20 days before the date established in the Agreement for each progress 

payment (but not more often than once a month), Contractor shall submit to Engineer 

for review an Application for Payment filled out and signed by Contractor covering the 

Work completed as of the date of the Application and accompanied by such supporting 

documentation as is required by the Contract Documents. If payment is requested on 

the basis of materials and equipment not incorporated in the Work but delivered and 

suitably stored at the Site or at another location agreed to in writing, the Application for 

Payment shall also be accompanied by a bill of sale, invoice, or other documentation 

warranting that Owner has received the materials and equipment free and clear of all 

Liens, and evidence that the materials and equipment are covered by appropriate 

property insurance, a warehouse bond, or other arrangements to protect Owner’s 

interest therein, all of which must be satisfactory to Owner. 

2. Beginning with the second Application for Payment, each Application shall include an 

affidavit of Contractor stating that all previous progress payments received on account 

of the Work have been applied on account to discharge Contractor’s legitimate 

obligations associated with prior Applications for Payment. 

3. The amount of retainage with respect to progress payments will be as stipulated in the 

Agreement. 

C. Review of Applications: 

1. Engineer will, within 10 days after receipt of each Application for Payment, including 

each resubmittal, either indicate in writing a recommendation of payment and present 

the Application to Owner, or return the Application to Contractor indicating in writing 

Engineer’s reasons for refusing to recommend payment. In the latter case, Contractor 

may make the necessary corrections and resubmit the Application. 

2. Engineer’s recommendation of any payment requested in an Application for Payment 

will constitute a representation by Engineer to Owner, based on Engineer’s observations 

of the executed Work as an experienced and qualified design professional, and on 

Engineer’s review of the Application for Payment and the accompanying data and 

schedules, that to the best of Engineer’s knowledge, information and belief: 

a. the Work has progressed to the point indicated; 

b. the quality of the Work is generally in accordance with the Contract Documents 

(subject to an evaluation of the Work as a functioning whole prior to or upon 
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Substantial Completion, the results of any subsequent tests called for in the 

Contract Documents, a final determination of quantities and classifications for Unit 

Price Work under Paragraph 13.03, and any other qualifications stated in the 

recommendation); and 

c. the conditions precedent to Contractor’s being entitled to such payment appear to 

have been fulfilled in so far as it is Engineer’s responsibility to observe the Work. 

3. By recommending any such payment Engineer will not thereby be deemed to have 

represented that: 

a. inspections made to check the quality or the quantity of the Work as it has been 

performed have been exhaustive, extended to every aspect of the Work in 

progress, or involved detailed inspections of the Work beyond the responsibilities 

specifically assigned to Engineer in the Contract; or 

b. there may not be other matters or issues between the parties that might entitle 

Contractor to be paid additionally by Owner or entitle Owner to withhold payment 

to Contractor. 

4. Neither Engineer’s review of Contractor’s Work for the purposes of recommending 

payments nor Engineer’s recommendation of any payment, including final payment, will 

impose responsibility on Engineer: 

a. to supervise, direct, or control the Work, or 

b. for the means, methods, techniques, sequences, or procedures of construction, or 

the safety precautions and programs incident thereto, or 

c. for Contractor’s failure to comply with Laws and Regulations applicable to 

Contractor’s performance of the Work, or 

d. to make any examination to ascertain how or for what purposes Contractor has 

used the money paid on account of the Contract Price, or 

e. to determine that title to any of the Work, materials, or equipment has passed to 

Owner free and clear of any Liens. 

5. Engineer may refuse to recommend the whole or any part of any payment if, in 

Engineer’s opinion, it would be incorrect to make the representations to Owner stated 

in Paragraph 15.01.C.2. 

6. Engineer will recommend reductions in payment (set-offs) necessary in Engineer’s 

opinion to protect Owner from loss because: 

a. the Work is defective, requiring correction or replacement; 

b. the Contract Price has been reduced by Change Orders; 

c. Owner has been required to correct defective Work in accordance with Paragraph 

14.07, or has accepted defective Work pursuant to Paragraph 14.04; 

d. Owner has been required to remove or remediate a Hazardous Environmental 

Condition for which Contractor is responsible; or 

e. Engineer has actual knowledge of the occurrence of any of the events that would 

constitute a default by Contractor and therefore justify termination for cause under 

the Contract Documents. 
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D. Payment Becomes Due: 

1. Ten days after presentation of the Application for Payment to Owner with Engineer’s 

recommendation, the amount recommended (subject to any Owner set-offs) will 

become due, and when due will be paid by Owner to Contractor. 

E. Reductions in Payment by Owner: 

1. In addition to any reductions in payment (set-offs) recommended by Engineer, Owner 

is entitled to impose a set-off against payment based on any of the following: 

a. claims have been made against Owner on account of Contractor’s conduct in the 

performance or furnishing of the Work, or Owner has incurred costs, losses, or 

damages on account of Contractor’s conduct in the performance or furnishing of 

the Work, including but not limited to claims, costs, losses, or damages from 

workplace injuries, adjacent property damage, non-compliance with Laws and 

Regulations, and patent infringement; 

b. Contractor has failed to take reasonable and customary measures to avoid damage, 

delay, disruption, and interference with other work at or adjacent to the Site; 

c. Contractor has failed to provide and maintain required bonds or insurance; 

d. Owner has been required to remove or remediate a Hazardous Environmental 

Condition for which Contractor is responsible; 

e. Owner has incurred extra charges or engineering costs related to submittal 

reviews, evaluations of proposed substitutes, tests and inspections, or return visits 

to manufacturing or assembly facilities; 

f. the Work is defective, requiring correction or replacement; 

g. Owner has been required to correct defective Work in accordance with Paragraph 

14.07, or has accepted defective Work pursuant to Paragraph 14.04; 

h. the Contract Price has been reduced by Change Orders; 

i. an event that would constitute a default by Contractor and therefore justify a 

termination for cause has occurred; 

j. liquidated damages have accrued as a result of Contractor’s failure to achieve 

Milestones, Substantial Completion, or final completion of the Work; 

k. Liens have been filed in connection with the Work, except where Contractor has 

delivered a specific bond satisfactory to Owner to secure the satisfaction and 

discharge of such Liens; 

l. there are other items entitling Owner to a set off against the amount 

recommended. 

2. If Owner imposes any set-off against payment, whether based on its own knowledge or 

on the written recommendations of Engineer, Owner will give Contractor immediate 

written notice (with a copy to Engineer) stating the reasons for such action and the 

specific amount of the reduction, and promptly pay Contractor any amount remaining 

after deduction of the amount so withheld. Owner shall promptly pay Contractor the 

amount so withheld, or any adjustment thereto agreed to by Owner and Contractor, if 

Contractor remedies the reasons for such action. The reduction imposed shall be 

binding on Contractor unless it duly submits a Change Proposal contesting the 

reduction. 
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3. Upon a subsequent determination that Owner’s refusal of payment was not justified, 

the amount wrongfully withheld shall be treated as an amount due as determined by 

Paragraph 15.01.C.1 and subject to interest as provided in the Agreement. 

15.02 Contractor’s Warranty of Title 

A. Contractor warrants and guarantees that title to all Work, materials, and equipment 

furnished under the Contract will pass to Owner free and clear of (1) all Liens and other title 

defects, and (2) all patent, licensing, copyright, or royalty obligations, no later than seven 

days after the time of payment by Owner. 

15.03 Substantial Completion 

A. When Contractor considers the entire Work ready for its intended use Contractor shall notify 

Owner and Engineer in writing that the entire Work is substantially complete and request 

that Engineer issue a certificate of Substantial Completion. Contractor shall at the same time 

submit to Owner and Engineer an initial draft of punch list items to be completed or 

corrected before final payment. 

B. Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an 

inspection of the Work to determine the status of completion. If Engineer does not consider 

the Work substantially complete, Engineer will notify Contractor in writing giving the reasons 

therefor. 

C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a 

preliminary certificate of Substantial Completion which shall fix the date of Substantial 

Completion. Engineer shall attach to the certificate a punch list of items to be completed or 

corrected before final payment. Owner shall have seven days after receipt of the preliminary 

certificate during which to make written objection to Engineer as to any provisions of the 

certificate or attached punch list. If, after considering the objections to the provisions of the 

preliminary certificate, Engineer concludes that the Work is not substantially complete, 

Engineer will, within 14 days after submission of the preliminary certificate to Owner, notify 

Contractor in writing that the Work is not substantially complete, stating the reasons 

therefor. If Owner does not object to the provisions of the certificate, or if despite 

consideration of Owner’s objections Engineer concludes that the Work is substantially 

complete, then Engineer will, within said 14 days, execute and deliver to Owner and 

Contractor a final certificate of Substantial Completion (with a revised punch list of items to 

be completed or corrected) reflecting such changes from the preliminary certificate as 

Engineer believes justified after consideration of any objections from Owner. 

D. At the time of receipt of the preliminary certificate of Substantial Completion, Owner and 

Contractor will confer regarding Owner’s use or occupancy of the Work following Substantial 

Completion, review the builder’s risk insurance policy with respect to the end of the builder’s 

risk coverage, and confirm the transition to coverage of the Work under a permanent 

property insurance policy held by Owner.  Unless Owner and Contractor agree otherwise in 

writing, Owner shall bear responsibility for security, operation, protection of the Work, 

property insurance, maintenance, heat, and utilities upon Owner’s use or occupancy of the 

Work. 

E. After Substantial Completion the Contractor shall promptly begin work on the punch list of 

items to be completed or corrected prior to final payment. In appropriate cases Contractor 

may submit monthly Applications for Payment for completed punch list items, following the 

progress payment procedures set forth above. 
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F. Owner shall have the right to exclude Contractor from the Site after the date of Substantial 

Completion subject to allowing Contractor reasonable access to remove its property and 

complete or correct items on the punch list. 

15.04 Partial Use or Occupancy 

A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially 

completed part of the Work which has specifically been identified in the Contract 

Documents, or which Owner, Engineer, and Contractor agree constitutes a separately 

functioning and usable part of the Work that can be used by Owner for its intended purpose 

without significant interference with Contractor’s performance of the remainder of the 

Work, subject to the following conditions: 

1. At any time Owner may request in writing that Contractor permit Owner to use or 

occupy any such part of the Work that Owner believes to be substantially complete. If 

and when Contractor agrees that such part of the Work is substantially complete, 

Contractor, Owner, and Engineer will follow the procedures of Paragraph 15.03.A 

through E for that part of the Work. 

2. At any time Contractor may notify Owner and Engineer in writing that Contractor 

considers any such part of the Work substantially complete and request Engineer to 

issue a certificate of Substantial Completion for that part of the Work. 

3. Within a reasonable time after either such request, Owner, Contractor, and Engineer 

shall make an inspection of that part of the Work to determine its status of completion. 

If Engineer does not consider that part of the Work to be substantially complete, 

Engineer will notify Owner and Contractor in writing giving the reasons therefor. If 

Engineer considers that part of the Work to be substantially complete, the provisions of 

Paragraph 15.03 will apply with respect to certification of Substantial Completion of that 

part of the Work and the division of responsibility in respect thereof and access thereto. 

4. No use or occupancy or separate operation of part of the Work may occur prior to 

compliance with the requirements of Paragraph 6.05 regarding builder’s risk or other 

property insurance. 

15.05 Final Inspection 

A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is 

complete, Engineer will promptly make a final inspection with Owner and Contractor and will 

notify Contractor in writing of all particulars in which this inspection reveals that the Work, 

or agreed portion thereof, is incomplete or defective. Contractor shall immediately take such 

measures as are necessary to complete such Work or remedy such deficiencies. 

15.06 Final Payment 

A. Application for Payment: 

1. After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections 

identified during the final inspection and has delivered, in accordance with the Contract 

Documents, all maintenance and operating instructions, schedules, guarantees, bonds, 

certificates or other evidence of insurance, certificates of inspection, annotated record 

documents (as provided in Paragraph 7.11), and other documents, Contractor may 

make application for final payment. 
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2. The final Application for Payment shall be accompanied (except as previously delivered) 

by: 

a. all documentation called for in the Contract Documents; 

b. consent of the surety, if any, to final payment; 

c. satisfactory evidence that all title issues have been resolved such that title to all 

Work, materials, and equipment has passed to Owner free and clear of any Liens 

or other title defects, or will so pass upon final payment. 

d. a list of all disputes that Contractor believes are unsettled; and 

e. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien 

rights arising out of the Work, and of Liens filed in connection with the Work. 

3. In lieu of the releases or waivers of Liens specified in Paragraph 15.06.A.2 and as 

approved by Owner, Contractor may furnish receipts or releases in full and an affidavit 

of Contractor that: (a) the releases and receipts include all labor, services, material, and 

equipment for which a Lien could be filed; and (b) all payrolls, material and equipment 

bills, and other indebtedness connected with the Work for which Owner might in any 

way be responsible, or which might in any way result in liens or other burdens on 

Owner's property, have been paid or otherwise satisfied. If any Subcontractor or 

Supplier fails to furnish such a release or receipt in full, Contractor may furnish a bond 

or other collateral satisfactory to Owner to indemnify Owner against any Lien, or Owner 

at its option may issue joint checks payable to Contractor and specified Subcontractors 

and Suppliers. 

B. Engineer’s Review of Application and Acceptance: 

1. If, on the basis of Engineer’s observation of the Work during construction and final 

inspection, and Engineer’s review of the final Application for Payment and 

accompanying documentation as required by the Contract Documents, Engineer is 

satisfied that the Work has been completed and Contractor’s other obligations under 

the Contract have been fulfilled, Engineer will, within ten days after receipt of the final 

Application for Payment, indicate in writing Engineer’s recommendation of final 

payment and present the Application for Payment to Owner for payment. Such 

recommendation shall account for any set-offs against payment that are necessary in 

Engineer’s opinion to protect Owner from loss for the reasons stated above with respect 

to progress payments. At the same time Engineer will also give written notice to Owner 

and Contractor that the Work is acceptable, subject to the provisions of Paragraph 

15.07. Otherwise, Engineer will return the Application for Payment to Contractor, 

indicating in writing the reasons for refusing to recommend final payment, in which case 

Contractor shall make the necessary corrections and resubmit the Application for 

Payment. 

C. Completion of Work: The Work is complete (subject to surviving obligations) when it is ready 

for final payment as established by the Engineer’s written recommendation of final payment. 

D. Payment Becomes Due: Thirty days after the presentation to Owner of the final Application 

for Payment and accompanying documentation, the amount recommended by Engineer (less 

any further sum Owner is entitled to set off against Engineer’s recommendation, including 

but not limited to set-offs for liquidated damages and set-offs allowed under the provisions 

above with respect to progress payments) will become due and shall be paid by Owner to 

Contractor. 
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15.07 Waiver of Claims 

A. The making of final payment will not constitute a waiver by Owner of claims or rights against 

Contractor. Owner expressly reserves claims and rights arising from unsettled Liens, from 

defective Work appearing after final inspection pursuant to Paragraph 15.05, from 

Contractor’s failure to comply with the Contract Documents or the terms of any special 

guarantees specified therein, from outstanding Claims by Owner, or from Contractor’s 

continuing obligations under the Contract Documents. 

B. The acceptance of final payment by Contractor will constitute a waiver by Contractor of all 

claims and rights against Owner other than those pending matters that have been duly 

submitted or appealed under the provisions of Article 17. 

15.08 Correction Period 

A. If within one year after the date of Substantial Completion (or such longer period of time as 

may be prescribed by the terms of any applicable special guarantee required by the Contract 

Documents, or by any specific provision of the Contract Documents), any Work is found to 

be defective, or if the repair of any damages to the Site, adjacent areas that Contractor has 

arranged to use through construction easements or otherwise, and other adjacent areas 

used by Contractor as permitted by Laws and Regulations, is found to be defective, then 

Contractor shall promptly, without cost to Owner and in accordance with Owner’s written 

instructions: 

1. correct the defective repairs to the Site or such other adjacent areas; 

2. correct such defective Work; 

3. if the defective Work has been rejected by Owner, remove it from the Project and 

replace it with Work that is not defective, and 

4. satisfactorily correct or repair or remove and replace any damage to other Work, to the 

work of others, or to other land or areas resulting therefrom. 

B. If Contractor does not promptly comply with the terms of Owner’s written instructions, or in 

an emergency where delay would cause serious risk of loss or damage, Owner may have the 

defective Work corrected or repaired or may have the rejected Work removed and replaced. 

Contractor shall pay all claims, costs, losses, and damages (including but not limited to all 

fees and charges of engineers, architects, attorneys, and other professionals and all court or 

arbitration or other dispute resolution costs) arising out of or relating to such correction or 

repair or such removal and replacement (including but not limited to all costs of repair or 

replacement of work of others). 

C. In special circumstances where a particular item of equipment is placed in continuous service 

before Substantial Completion of all the Work, the correction period for that item may start 

to run from an earlier date if so provided in the Specifications. 

 

D. Where defective Work (and damage to other Work resulting therefrom) has been corrected 

or removed and replaced under this paragraph, the correction period hereunder with respect 

to such Work will be extended for an additional period of one year after such correction or 

removal and replacement has been satisfactorily completed. 

E. Contractor’s obligations under this paragraph are in addition to all other obligations and 

warranties. The provisions of this paragraph shall not be construed as a substitute for, or a 

waiver of, the provisions of any applicable statute of limitation or repose. 
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ARTICLE 16 – SUSPENSION OF WORK AND TERMINATION 

16.01 Owner May Suspend Work 

A. At any time and without cause, Owner may suspend the Work or any portion thereof for a 

period of not more than 90 consecutive days by written notice to Contractor and Engineer. 

Such notice will fix the date on which Work will be resumed. Contractor shall resume the 

Work on the date so fixed. Contractor shall be entitled to an adjustment in the Contract Price 

or an extension of the Contract Times, or both, directly attributable to any such suspension. 

Any Change Proposal seeking such adjustments shall be submitted no later than 30 days after 

the date fixed for resumption of Work. 

16.02 Owner May Terminate for Cause 

A. The occurrence of any one or more of the following events will constitute a default by 

Contractor and justify termination for cause: 

1. Contractor’s persistent failure to perform the Work in accordance with the Contract 

Documents (including, but not limited to, failure to supply sufficient skilled workers or 

suitable materials or equipment or failure to adhere to the Progress Schedule); 

2. Failure of Contractor to perform or otherwise to comply with a material term of the 

Contract Documents; 

3. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction; or 

4. Contractor’s repeated disregard of the authority of Owner or Engineer. 

B. If one or more of the events identified in Paragraph 16.02.A occurs, then after giving 

Contractor (and any surety) ten days written notice that Owner is considering a declaration 

that Contractor is in default and termination of the contract, Owner may proceed to: 

1. declare Contractor to be in default, and give Contractor (and any surety) notice that the 

Contract is terminated; and 

2. enforce the rights available to Owner under any applicable performance bond. 

C. Subject to the terms and operation of any applicable performance bond, if Owner has 

terminated the Contract for cause, Owner may exclude Contractor from the Site, take 

possession of the Work, incorporate in the Work all materials and equipment stored at the 

Site or for which Owner has paid Contractor but which are stored elsewhere, and complete 

the Work as Owner may deem expedient. 

D. Owner may not proceed with termination of the Contract under Paragraph 16.02.B if 

Contractor within seven days of receipt of notice of intent to terminate begins to correct its 

failure to perform and proceeds diligently to cure such failure. 

E. If Owner proceeds as provided in Paragraph 16.02.B, Contractor shall not be entitled to 

receive any further payment until the Work is completed. If the unpaid balance of the 

Contract Price exceeds the cost to complete the Work, including all related claims, costs, 

losses, and damages (including but not limited to all fees and charges of engineers, architects, 

attorneys, and other professionals) sustained by Owner, such excess will be paid to 

Contractor. If the cost to complete the Work including such related claims, costs, losses, and 

damages exceeds such unpaid balance, Contractor shall pay the difference to Owner. Such 

claims, costs, losses, and damages incurred by Owner will be reviewed by Engineer as to their 

reasonableness and, when so approved by Engineer, incorporated in a Change Order. When 
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exercising any rights or remedies under this paragraph, Owner shall not be required to obtain 

the lowest price for the Work performed. 

F. Where Contractor’s services have been so terminated by Owner, the termination will not 

affect any rights or remedies of Owner against Contractor then existing or which may 

thereafter accrue, or any rights or remedies of Owner against Contractor or any surety under 

any payment bond or performance bond. Any retention or payment of money due 

Contractor by Owner will not release Contractor from liability. 

G. If and to the extent that Contractor has provided a performance bond under the provisions 

of Paragraph 6.01.A, the provisions of that bond shall govern over any inconsistent provisions 

of Paragraphs 16.02.B and 16.02.D. 

16.03 Owner May Terminate For Convenience 

A. Upon seven days written notice to Contractor and Engineer, Owner may, without cause and 

without prejudice to any other right or remedy of Owner, terminate the Contract. In such 

case, Contractor shall be paid for (without duplication of any items): 

1. completed and acceptable Work executed in accordance with the Contract Documents 

prior to the effective date of termination, including fair and reasonable sums for 

overhead and profit on such Work; 

2. expenses sustained prior to the effective date of termination in performing services and 

furnishing labor, materials, or equipment as required by the Contract Documents in 

connection with uncompleted Work, plus fair and reasonable sums for overhead and 

profit on such expenses; and 

3. other reasonable expenses directly attributable to termination, including costs incurred 

to prepare a termination for convenience cost proposal. 

B. Contractor shall not be paid on account of loss of anticipated overhead, profits, or revenue, 

or other economic loss arising out of or resulting from such termination. 

16.04 Contractor May Stop Work or Terminate 

A. If, through no act or fault of Contractor, (1) the Work is suspended for more than 90 

consecutive days by Owner or under an order of court or other public authority, or (2) 

Engineer fails to act on any Application for Payment within 30 days after it is submitted, or 

(3) Owner fails for 30 days to pay Contractor any sum finally determined to be due, then 

Contractor may, upon seven days written notice to Owner and Engineer, and provided Owner 

or Engineer do not remedy such suspension or failure within that time, terminate the 

contract and recover from Owner payment on the same terms as provided in Paragraph 

16.03. 

B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if 

Engineer has failed to act on an Application for Payment within 30 days after it is submitted, 

or Owner has failed for 30 days to pay Contractor any sum finally determined to be due, 

Contractor may, seven days after written notice to Owner and Engineer, stop the Work until 

payment is made of all such amounts due Contractor, including interest thereon. The 

provisions of this paragraph are not intended to preclude Contractor from submitting a 

Change Proposal for an adjustment in Contract Price or Contract Times or otherwise for 

expenses or damage directly attributable to Contractor’s stopping the Work as permitted by 

this paragraph. 
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ARTICLE 17 – FINAL RESOLUTION OF DISPUTES 

17.01 Methods and Procedures 

A. Disputes Subject to Final Resolution: The following disputed matters are subject to final 

resolution under the provisions of this Article: 

1. A timely appeal of an approval in part and denial in part of a Claim, or of a denial in full; 

and 

2. Disputes between Owner and Contractor concerning the Work or obligations under the 

Contract Documents, and arising after final payment has been made. 

B. Final Resolution of Disputes: For any dispute subject to resolution under this Article, Owner 

or Contractor may: 

1. elect in writing to invoke the dispute resolution process provided for in the 

Supplementary Conditions; or 

2. agree with the other party to submit the dispute to another dispute resolution process; 

or 

3. if no dispute resolution process is provided for in the Supplementary Conditions or 

mutually agreed to, give written notice to the other party of the intent to submit the 

dispute to a court of competent jurisdiction. 

ARTICLE 18 – MISCELLANEOUS 

18.01 Giving Notice 

A. Whenever any provision of the Contract Documents requires the giving of written notice, it 

will be deemed to have been validly given if: 

1. delivered in person, by a commercial courier service or otherwise, to the individual or 

to a member of the firm or to an officer of the corporation for which it is intended; or 

2. delivered at or sent by registered or certified mail, postage prepaid, to the last business 

address known to the sender of the notice. 

18.02 Computation of Times 

A. When any period of time is referred to in the Contract by days, it will be computed to exclude 

the first and include the last day of such period. If the last day of any such period falls on a 

Saturday or Sunday or on a day made a legal holiday by the law of the applicable jurisdiction, 

such day will be omitted from the computation. 

18.03 Cumulative Remedies 

A. The duties and obligations imposed by these General Conditions and the rights and remedies 

available hereunder to the parties hereto are in addition to, and are not to be construed in 

any way as a limitation of, any rights and remedies available to any or all of them which are 

otherwise imposed or available by Laws or Regulations, by special warranty or guarantee, or 

by other provisions of the Contract. The provisions of this paragraph will be as effective as if 

repeated specifically in the Contract Documents in connection with each particular duty, 

obligation, right, and remedy to which they apply. 
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18.04 Limitation of Damages 

A. With respect to any and all Change Proposals, Claims, disputes subject to final resolution, 

and other matters at issue, neither Owner nor Engineer, nor any of their officers, directors, 

members, partners, employees, agents, consultants, or subcontractors, shall be liable to 

Contractor for any claims, costs, losses, or damages sustained by Contractor on or in 

connection with any other project or anticipated project. 

18.05 No Waiver 

A. A party’s non-enforcement of any provision shall not constitute a waiver of that provision, 

nor shall it affect the enforceability of that provision or of the remainder of this Contract. 

18.06 Survival of Obligations 

A. All representations, indemnifications, warranties, and guarantees made in, required by, or 

given in accordance with the Contract, as well as all continuing obligations indicated in the 

Contract, will survive final payment, completion, and acceptance of the Work or termination 

or completion of the Contract or termination of the services of Contractor. 

18.07 Controlling Law 

A. This Contract is to be governed by the law of the state in which the Project is located. 

18.08 Headings 

A. Article and paragraph headings are inserted for convenience only and do not constitute parts 

of these General Conditions. 
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SECTION 00 73 00 - SUPPLEMENTARY CONDITIONS 

GENERAL 

These Supplementary Conditions amend or supplement the Standard General Conditions of the 

Construction Contract, EJCDC® C-700 (2013 Edition). All provisions that are not so amended or 

supplemented remain in full force and effect. 

The terms used in these Supplementary Conditions have the meanings stated in the General 

Conditions. Additional terms used in these Supplementary Conditions have the meanings stated 

below, which are applicable to both the singular and plural thereof. 

The address system used in these Supplementary Conditions is the same as the address system 

used in the General Conditions, with the prefix "SC" added thereto. 

 

ARTICLE 1 – DEFINITIONS AND TERMINOLOGY 

SC-1.01.A. Defined Terms 

Add new paragraph 1.01.A.49 and 1.01.A.50 immediately after paragraph 1.01.A.48 of the General 

Conditions which shall read as follows: 

49.  “Additional Insureds”, except where otherwise expressly defined, shall mean: 

  Union City Indiana 

 RQAW | DCCM  

ARTICLE 2 – PRELIMINARY MATTERS 

SC-2.02 Copies of Documents 

SC-2.02.A.  Amend the first sentence of Paragraph 2.02.A. to read as follows: 

Owner shall furnish to Contractor two (2) copies of the Contract Documents (including 

one fully executed counterpart of the Agreement), and one copy in electronic portable 

document format (PDF).   

ARTICLE 3 – DOCUMENT: INTENT, REQUIREMENTS, REUSE 

SC-3.01 Intent 

SC-3.01.E.  Add new Paragraph 3.01.E.1 immediately after Paragraph 3.01.E: 

1. Engineer will issue, within five working days of receipt, such written 

clarifications or interpretations of the requirement of the Contract Documents 

(in a form as determined by Engineer) as Engineer may determine necessary, 

which shall be consistent with the intent of and reasonably inferable from 

Contract Documents.  If Engineer determines, based upon the nature of the 

requested clarification or interpretation, that the response cannot be 

furnished in five working days, Engineer will advise the Contractor giving a 

schedule for furnishing the information. 
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ARTICLE 4 – COMMENCEMENT AND PROGRESS OF THE WORK 

SC-4.01 Commencement of Contract Times; Notice to Proceed 

SC-4.01.A Delete Paragraph 4.01.A. in its entirety and insert the following new paragraph in its 

place: 

A. The Contract Times will commence on the day indicated in the Notice to Proceed. 

A Notice to Proceed may be given at any time within 30 days after the Effective 

Date of the Agreement. 

SC-4.04 Progress Schedule 

SC-4.04.C Add new Paragraph 4.04.C. immediately after Paragraph 4.04.B.: 

C. Provide an updated Progress Schedule with each Application for Payment. 

SC-4.05 Delay’s in Contractor’s Progress 

SC-4.05.A Delete Paragraph 4.05.A. in its entirety and insert the following new paragraph in its 

place: 

A. No claim for payment, compensation or adjustment of any kind (other than the 

extensions of time provided for herein) shall be made or asserted against the Owner 

or Engineer by the Provider for damages caused by hindrances or delays from any 

cause, whether such hindrances or delays be avoidable or unavoidable, and the 

Provider shall make no claim for damages by reason of any such hindrances or 

delays, and will accept in full satisfaction of such hindrances or delays an extension 

of time to complete the performance of the Work as specified. 

ARTICLE 5 – AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS 

ENVIRONMENTAL CONDITIONS 

SC-5.03    Subsurface and Physical Conditions 

SC-5.03 Add the following new paragraphs immediately after Paragraph 5.03.B: 

C. The following reports of explorations and tests of subsurface conditions at or 

adjacent to the Site are known to Owner: 

1. Report dated 11/7/2024, prepared by ATLAS Consultants, entitled: 

Geotechnical Engineering Investigation 

Proposed Drinking Water Improvements  

Union City, IN  

ATLAS Project No. 170GC01834 

The report listed above is appended to the Contract Documents, but is not 

considered part of the Contract Documents.  The Technical Data contained 

therein upon which the Contractor is entitled to rely as provided in Paragraph 

5.03.B of the General Conditions and as identified and established above are 

incorporated therein by reference. 
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SC-5.06    Hazardous Environmental Conditions 

SC 5.06 Delete Paragraphs 5.06.A and 5.06.B in their entirety and insert the following: 

A. No reports or drawings related to Hazardous Environmental Conditions at the Site 

are known to Owner. 

B. Not Used. 

ARTICLE 6 – BONDS AND INSURANCE 

SC-6.01 Performance, Payment and Other Bonds 

Add new paragraph 6.01.A.1. immediately after paragraph 6.01.A of the General Conditions which shall 

read as follows: 

1.  Contractor shall submit the Maintenance Bond within ten (10) days of acceptance of the 

project by the Owner, for an amount equal to ten percent (10%) of the final contract 

amount, guaranteeing for a period of three (3) years after the date of acceptance of the 

project by the Owner. 

SC-6.02   Insurance—General Provisions 

Add new paragraph 6.02.A.1. immediately after paragraph 6.02.A of the General Conditions which shall 

read as follows: 

1. Contractor may obtain worker’s compensation insurance from an insurance company 

that has not been rated by A.M. Best, provided that such company (a) is domiciled in 

the state in which the project is located, (b) is certified or authorized as a worker’s 

compensation insurance provider by the appropriate state agency, and (c) has been 

accepted to provide worker’s compensation insurance for similar projects by the state 

within the last 12 months. 

SC-6.03 Contractor’s Insurance 

Add new paragraph 6.03.J immediately after paragraph 6.03.K of the General Conditions which shall read 

as follows: 

K.   The limits of liability for the insurance required by Paragraph 6.03 of the General Conditions 

shall provide coverage for not less than the following amounts or greater where required by 

Laws and Regulations: 

1. Workers’ Compensation, and related coverages under Paragraphs 6.03.A.1 and 

A.2 of the General Conditions: 

State: Statutory 

Federal, if applicable (e.g., Longshoreman’s): Statutory 

 

Employer’s Liability: $1,000,000 

 

Foreign voluntary worker compensation Statutory 
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2. Contractor’s Commercial General Liability under Paragraphs 6.03.B and 6.03.C 

of the General Conditions which shall include complete operations and product 

liability coverages and eliminate the exclusion with respect to property under 

the care, custody and control of Provider: 

General Aggregate $ 3,000,000 

 

Products - Completed Operations Aggregate $ 2,000,000 

 

Each Occurrence (Bodily Injury and Property 

Damage) $ 1,000,000 

 

3. Automobile Liability under Paragraph 6.03.D. of the General Conditions: 

Bodily Injury: 

   Each person $ 500,000 

   Each accident $ 1,000,000 

 

Property Damage: 

   Each accident $ 1,000,000 

   Combined Single Limit of $ 1,000,000 

 

4. Excess or Umbrella Liability: 

   Per Occurrence $ 1,000,000 

   General Aggregate $ 3,000,000 

 

5. Contractor’s Professional Liability: 

Each Claim $ 1,000,000 

Annual Aggregate $ 3,000,000 

SC-6.04 Owner’s Liability Insurance 

Delete Paragraphs 6.04.A and 6.04.B in their entirety and insert the following: 

A. Contractor shall purchase and maintain until the date of final acceptance, Owner’s and Contractor’s 

Protective Liability Insurance to protect Owner, including its employees, officers, and agents against 

claims which may arise from the operations of the Contractor, or his subcontractors.  The coverage 

shall be for not less than the following amounts or greater where required by law or regulation: 

Combination of Primary and Umbrella Coverage $ 5,000,000 

This insurance shall also cover the Engineer, RQAW | DCCM, RQAW | DCCM’s subconsultants or such 

other engineer or engineers as may act under the Contract, against similar claims. 

B. Not Used. 
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SC-6.05   Property Insurance 

Delete Paragraphs 6.05.A.13 and 6.05.B in their entirety and insert the following: 

13. be maintained in effect until final payment is made unless otherwise agreed to in writing 

by Owner, Contractor, and Engineer with 30 days written notice to each other loss payee 

to whom a certificate of insurance has been issued. 

B. Not used. 

ARTICLE 7 – CONTRACTOR’S RESPONSIBILITIES 

SC-7.01 Supervision and Superintendence 

Add new paragraphs 7.01.C and 7.01.D immediately after paragraph 7.01.B of the General Conditions 

which shall read as follows: 

C. The Superintendent will be Contractor’s representative at the Site and shall have authority to act on 

behalf of the Contractor.  All communications given to or received from the Superintendent shall be 

binding on Contractor. 

D. Prior to the Acceptance of Contractor’s Bid, the Owner will require Contractor to submit the identity 

and related experience of the Contractor’s proposed Superintendent and Project Management 

Personnel to better evaluate the Contractor’s past performance.  Submitted information shall be 

accompanied by an experience statement with pertinent information regarding similar projects and 

other evidence of qualification for each such individual.  If Owner or Engineer, after due investigation, 

has objection to any proposed Personnel, Owner may, before the Notice of Award is given, request 

Contractor to submit a substitute, without an increase in the Bid Price.  Any Personnel so listed and 

against which Owner or Engineer makes no written objection prior to the giving of Notice of Award 

will be deemed acceptable to Owner and Engineer.  The Contractor’s proposed replacement of the 

Superintendent or Project Management Personnel shall also be subject to these requirements. 

SC-7.02 Labor; Working Hours 

SC-7.02.B. Add the following new subparagraphs immediately after Paragraph 7.02.B: 

1. Work Hours: Perform work between 7:00 AM and 7:00 PM Mondays through 

Fridays only.  Emergency work may be performed anytime without the Owner’s 

written consent required in paragraph 7.02.B. 

2. Work After Hours:  Night work may be established by Contractor as regular 

procedure with written consent of Owner.  Such consent, however, may be revoked 

at any time by Owner if Contractor fails to maintain adequate equipment and 

supervision for proper prosecution and control of night work. 

3. Owner’s legal holidays are New Years Day, Martin Luther King Day, President’s Day, 

Good Friday, Memorial Day, Independence Day, Labor Day, Columbus Day, 

Veteran’s Day, Thanksgiving Day, Day after Thanksgiving, Day before Christmas Eve, 

Christmas Eve Day, Christmas Day, Day after Christmas Day. 

SC-7.02.C. Add the following new paragraph immediately after Paragraph 7.02.B: 

Contractor is responsible for the cost of any overtime pay or other expense incurred by 

the Owner for Engineer’s services (including those of the Resident Project 

Representative, if any), Owner's representative, and construction observation services, 
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occasioned by the performance of Work on Saturday, Sunday, any legal holiday, or as 

overtime on any regular work day. If Contractor is responsible but does not pay, or if the 

parties are unable to agree as to the amount owed, then Owner may impose a 

reasonable set-off against payments due under Article 15. 

SC-7.08 Permits 

SC 7.08 Add a new paragraph immediately after Paragraph 7.08.A: 

B. Prior to construction beginning, Owner will have obtained the following permits: 

1. IDEM Construction Permit 

2. Easement Acquisition, if applicable  

SC-7.09   Taxes 

SC 7.09 Add a new paragraph immediately after Paragraph 7.09.A: 

B. Owner is exempt from payment of sales and compensating use taxes (Indiana Gross 

Retail Tax) of the State of Indiana and of cities and counties thereof on all materials 

to be incorporated into the Work. 

1. Owner will furnish the required certificates of tax exemption to Contractor for 

use in the purchase of supplies and materials to be incorporated into the Work. 

2. Owner’s exemption does not apply to construction tools, machinery, 

equipment, or other property purchased by or leased by Contractor, or to 

supplies or materials not incorporated into the Work. 

SC-7.10 Laws and Regulations 

SC 7.10 Add a new paragraph immediately after Paragraph 7.10.C: 

D. Financing of the project will be through the State Revolving Fund administered by 

the Indiana Finance Authority. 

SC-7.12 Safety and Protection 

SC 7.12 Add the following new paragraphs 4., 5., 6., and 7. immediately after Paragraph 7.12.A.3.: 

4. No Duty.  The duty of the Owner or Engineer to observe Contractor’s 

performance does not include any review of the adequacy of Contractor’s 

safety measures in, on, or near the Work site or sites.  Engineer has not been 

retained or compensated to provide design and construction review services 

relating to Contractor’s safety precautions required for Contractor to perform 

the Work. 

5. No Liability.  Neither the Owner, nor an official or employee of the Owner, nor 

the Engineer, or any authorized assistant or agent of any of them, shall be 

responsible for safety precautions and programs in connection with the Work 

or any liability arising therefrom. 

6. Protection of Operations.  The Contractor shall take all necessary precautions 

so as to cause no unauthorized interruption in any essential part of the 

distribution system operations.  Shutdowns for construction Work shall be 
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scheduled in advance (minimum 14 days notice), carefully planned, and shall 

be carried out in close cooperation with the Owner.  

7. Special Requirements for Structural Design.  All structures to be provided by 

the Contractor, that require structural design shall be designed and 

constructed under the observation of a structural engineer, registered in the 

State of Indiana, acting for and retained by the Contractor.  Drawings and 

calculations for such structures shall be prepared and sealed by the structural 

engineer and submitted to the Engineer and Owner for record.  A clear outline 

of the proposed construction procedure shall be shown on the drawings.  A 

statement in writing by the structural engineer attesting that said engineer has 

visited the Work site or sites, that the design does satisfy the conditions as 

actually encountered and that the actual construction conforms to the 

drawings and calculations, as submitted, must be submitted to the Engineer 

before the Work related to such structures will be considered complete. 

 

All temporary structures, including sheeting and bracing for excavations, that 

affect the safety of the public, workmen, inspectors, or Owner’s or Engineer’s 

personnel shall be regarded as structures that require structural design. 

SC-7.16 Shop Drawings, Samples, and Other Submittals 

SC 7.16 Delete paragraph 7.16.D.8. in its entirety and insert the following: 

8. Furnish required submittals with sufficient information and accuracy to obtain 

required approval of an item with no more than two submittals.  Engineer will 

record Engineer’s time for reviewing a fourth or subsequent submittal of a 

Shop Drawing, sample, or other item requiring approval, and Provider shall be 

responsible for Engineer’s charges to Owner for such time.  Owner may impose 

a set-off against payments due to Provider to secure reimbursement for such 

charges. 

SC 7.16 Add the following new paragraph 9. immediately after Paragraph 7.16.D.8.: 

9. Engineer, generally, will process shop drawings and return them to the 

Contractor in not more than 10 working days from day of receipt.  If the nature 

of the shop drawings is such that the review cannot be completed in 10 

working days, Engineer will advise the Contractor giving a schedule for 

performing the review. 

ARTICLE 8 – OTHER WORK AT THE SITE 

SC-8.02 Coordination 

SC-8.02 Add the following new Paragraph 8.02.C. immediately after Paragraph 8.02.B.: 

C. Should Contractor cause damage to the Work or property of any separate 

contractor at the site, or should any claim arising out of Contractor’s performance 

of the Work at the site be made by any separate contractor against Contractor, 

Owner, Engineer, Engineer’s Consultants, or any other person, Contractor shall 

promptly attempt to settle with such other contractor by agreement, or to 

otherwise resolve the dispute by arbitration or at law.  Contractor shall, to the fullest 
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extent permitted by Laws and Regulations, indemnify and hold Owner, Engineer, 

and Engineer’s Consultants harmless from and against all claims, damages, losses 

and expenses (including, but not limited to, fees of engineers, architects, attorneys 

and other professionals and court and arbitration costs) arising directly, indirectly 

or consequentially out of any action, legal or equitable, brought by any separate 

contractor against Owner, Engineer, or Engineer’s Consultants to the extent based 

on a claim arising out of Contractor’s performance of the Work.  Should a separate 

contractor cause damage to the Work or property of Contractor or should the 

performance of Work by any separate contractor at the site give rise to any other 

claim, Contractor shall not institute any action, legal, or equitable, against Owner, 

Engineer, or Engineer’s Consultants or permit any action against any of them to be 

maintained and continued in its name of for its benefit in any court or before any 

arbiter which seeks to impose liability on or to recover damages from Owner, 

Engineer, or Engineer’s Consultants on account of any such damage or claim.  If 

Contractor is delayed at any time in performing or furnishing Work by any act or 

neglect of a separate contractor and Owner and Contractor are unable to agree as 

to the extent of any adjustment in Contract Times attributable thereto, Contractor 

may make a claim for an extension of times in accordance with Article 11.  An 

extension of the Contract Times shall be Contractor’s exclusive remedy with respect 

to Owner, Engineer, and Engineer’s Consultants for any delay, disruption, 

interference, or hindrance caused by any separate contractor.  This paragraph does 

not prevent recovery from Owner, Engineer, or Engineer’s Consultants for activities 

that are their respective responsibilities. 

ARTICLE 10 – ENGINEER’S STATUS DURING CONSTRUCTION 

SC-10.03 Project Representative 

SC-10.03 Add the following new paragraphs immediately after Paragraph 10.03.A: 

B. The Resident Project Representative (RPR) will be Engineer's representative at the 

Site, will act as directed by and under the supervision of Engineer, and will confer 

with Engineer regarding RPR's actions. 

1. General: RPR's dealings in matters pertaining to the Work in general shall be 

with Engineer and Contractor. RPR's dealings with Subcontractors shall only be 

through or with the full knowledge and approval of Contractor. RPR shall 

generally communicate with Owner only with the knowledge of and under the 

direction of Engineer. 

2. Liaison: 

a. The RPR will generally serve as the Engineer’s liaison with Contractor. 

Working principally through Contractor’s authorized representative or 

designee, assist in providing information regarding the provisions and 

intent of the Contract Documents. 

b. Assist Engineer in serving as Owner’s liaison with Contractor when 

Contractor’s operations affect Owner’s on-Site operations. 

c. Assist in obtaining from Owner additional details or information, when 

required for proper execution of the Work. 
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3. Review of Work and Rejection of Defective Work: 

a. Conduct on-Site observations of Contractor’s work in progress to assist 

Engineer in determining if the Work is in general proceeding in accordance 

with the Contract Documents. 

b. Report to Engineer whenever RPR believes that any part of Contractor’s 

work in progress is defective, will not produce a completed Project that 

conforms generally to the Contract Documents, or will imperil the 

integrity of the design concept of the completed Project as a functioning 

whole as indicated in the Contract Documents, or has been damaged, or 

does not meet the requirements of any inspection, test or approval 

required to be made; and advise Engineer of that part of work in progress 

that RPR believes should be corrected or rejected or should be uncovered 

for observation, or requires special testing, inspection or approval. 

4. Inspections, Tests, and System Start-ups: 

a. Verify that tests, equipment, and systems start-ups and operating and 

maintenance training are conducted in the presence of appropriate 

Owner’s personnel, and that Contractor maintains adequate records 

thereof. 

b. Observe, record, and report to Engineer appropriate details relative to the 

test procedures and systems start-ups. 

5. Records: 

a. Prepare a daily report or keep a diary or log book, recording Contractor’s 

hours on the Site, Subcontractors present at the Site, weather conditions, 

data relative to questions of Change Orders, Field Orders, Work Change 

Directives, or changed conditions, Site visitors, deliveries of equipment or 

materials, daily activities, decisions, observations in general, and specific 

observations in more detail as in the case of observing test procedures; 

and send copies to Engineer. 

b. Record names, addresses, fax numbers, e-mail addresses, web site 

locations, and telephone numbers of all Contractors, Subcontractors, and 

major Suppliers of materials and equipment. 

c. Maintain records for use in preparing Project documentation. 

6. Payment Requests:  Review applications for payment with Contractor for 

compliance with the established procedure for their submission and forward 

with recommendations to Engineer, noting particularly the relationship of the 

payment requested to the Schedule of Values, Work completed, and materials 

and equipment delivered at the Site but not incorporated in the Work. 

7. Completion: 

a. Participate in Engineer’s visits to the Site to determine Substantial 

Completion, assist in the determination of Substantial Completion and the 

preparation of a punch list of items to be completed or corrected. 
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b. Participate in Engineer’s final visit to the Site to determine completion of 

the Work, in the company of Owner and Contractor, and prepare a final 

punch list of items to be completed and deficiencies to be remedied. 

c. Observe whether all items on the final list have been completed or 

corrected and make recommendations to Engineer concerning 

acceptance and issuance of the notice of acceptability of the work. 

C. The RPR shall not: 

1. Authorize any deviation from the Contract Documents or substitution of 

materials or equipment (including “or-equal” items). 

2. Exceed limitations of Engineer’s authority as set forth in the Contract 

Documents. 

3. Undertake any of the responsibilities of Contractor, Subcontractors, or 

Suppliers. 

4. Advise on, issue directions relative to, or assume control over any aspect of the 

means, methods, techniques, sequences or procedures of Contractor’s work. 

5. Advise on, issue directions regarding, or assume control over security or safety 

practices, precautions, and programs regarding the activities or operations of 

Owner or Contractor. 

6. Participate in specialized field or laboratory tests or inspections conducted off-

site by others except as specifically authorized by Engineer. 

7. Accept Shop Drawing or Sample submittals from anyone other than Contractor. 

8. Authorize Owner to occupy the Project in whole or in part. 

ARTICLE 11 – AMENDING THE CONTRACT DOCUMENTS; CHANGES IN THE WORK 

SC-11.07   Execution of Change Orders 

SC 11.07.C Add the following new paragraph immediately after Paragraph 11.07.C.: 

D. After execution of a Change Order, Contractor shall update the Project Schedule 

and/or Schedule of Values to reflect the agreed upon changes in Contract Price 

and/or Contract Time. 

ARTICLE 13 – COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 

SC-13.03   Unit Price Work 

SC 13.03.E Delete Paragraph 13.03.E in its entirety. 

ARTICLE 14 – TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK 

SC-14.02   Tests, Inspections, and Approvals 

SC 14.02.B Delete Paragraph 14.02.B. in its entirety and insert the following in its place: 
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B. Contractor shall employ and pay for the services of an independent testing 

laboratory to perform all inspections, test or approvals required by the Contract 

Documents except as otherwise specifically provided in the Contract Documents. 

ARTICLE  15 – PAYMENTS TO CONTRACTOR; SET-OFFS; COMPLETION; CORRECTION PERIOD 

SC-15.01 Progress Payments: 

SC 15.01.B Add the following new subparagraph to Paragraph 15.01.B.1.: 

a. Submit three copies of each application on a form approved by the Owner.  Present 

required information in typewritten form or on electronic media printout. 

SC 15.01.B Add the following new Paragraph 15.01.B.4. immediately after Paragraph 15.01.B.3.: 

4. Stored Materials - Individual items with value of not less than $10,000 are 

eligible for payment by Owner as stored materials.  Contractor may request 

payment of stored materials as approved by the Owner, submit a separate 

schedule for Materials Stored showing line item, description, previous value 

received, value incorporated into the work, and present value.  Payment for 

stored materials is not guaranteed. 

OR 

5. Stored Materials – Payment for stored materials will not be provided. 

SC 15.01.C Add the following new Paragraph 15.01.C.7. immediately after Paragraph 15.01.C.6.: 

7. Keep all record drawings up to date.  Engineer’s review and recommendation 

for payment to the Owner is subject to the Contractor maintaining all record 

drawings are in alignment with the progress of the Work. 

SC 15.01.D Delete Paragraph 15.01.D in its entirety and insert the following in its place: 

1. Thirty days after presentation of the Application for Payment to Owner with 

Engineer’s recommendation, the amount recommended (subject to any Owner 

set-offs) will become due, and when due will be paid by Owner to Contractor. 

SC-15.03 Substantial Completion 

SC 15.03.B Add the following new subparagraph to Paragraph 15.03.B: 

1. If some or all of the Work has been determined not to be at a point of 

Substantial Completion and will require re-inspection or re-testing by Engineer, 

the cost of such re-inspection or re-testing, including the cost of time, travel 

and living expenses, shall be paid by the Contractor to Owner.  If Contractor 

does not pay, or the parties are unable to agree as to the amount owed, then 

Owner may impose a reasonable set-off against payments due under Article 15. 

ARTICLE 18 – MISCELLANEOUS 

SC-18.09 Wage Rates 

SC-18.09 Add the following new paragraph immediately after Paragraph 18.08.  

18.09 Wage Rates 
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A. Wage rates for the Work shall be not less than the prescribed United States 

Department of Labor rates attached to these Supplementary Conditions, as 

modified an in effect on the effective date of the Agreement.  Contractor may obtain 

the wage rates from the following website: 

 

https://www.wdol.gov/dba.aspx 

2. Browse All Determinations by State 

3. Click on Indiana 

4. Select Randolph County – Heavy or Highway 

SC-18.10 Suspension and Debarment 

SC-18.10 Add the following new paragraph immediately after Paragraph 18.09.  

18.10 Suspension and Debarment 

A. SRF materials regarding the Suspension and Debarment provision applicable to this 

project are attached as Exhibit  to the Supplementary Conditions. 

SC-18.12 American Iron and Steel 

SC-18.12 Add the following new paragraph immediately after Paragraph 18.11.  

18.12 American Iron and Steel 

A. SRF materials regarding the American Iron and Steel provision applicable to this 

project are attached as Exhibit to the Supplementary Conditions. 

SC-18.13 Disadvantaged Business Enterprise 

SC-18.13 Add the following new paragraph immediately after Paragraph 18.12.  

18.13 Disadvantaged Business Enterprise 

A. Take all necessary affirmative steps to assure that minority and women’s business 

enterprises are used when possible.  Affirmative steps shall include taking the 

following actions for all of these two (2) types of enterprises: 

1. Placing qualified enterprises on solicitation lists: 

2. Assuring that these enterprises are solicited whenever they are potential 

sources. 

3. Dividing total requirements, when economically feasible, into smaller tasks or 

quantities to permit maximum participation by these enterprises. 

4. Establishing delivery schedules, where the requirement permits, which 

encourage participation by these enterprises. 

5. Using the services and assistance of the Small Business Administration and the 

Minority Business Development Agency of the Department of Commerce. 

6. Requiring each subcontractor to take the affirmative steps 1. through 5. above. 

Disadvantaged Business Enterprise forms and guidance are attached as Exhibit  to 

the Supplementary Conditions. 
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SC-18.14 Prohibition of Discrimination 

SC-18.14 Add the following new paragraph immediately after Paragraph 18.13.  

18.14 Prohibition of Discrimination 

B. The Contractor agrees: 

1. That in the hiring of employees for the performance of work under this Contract 

or any subcontract hereunder, no contractor, or subcontractor, nor any person 

acting on behalf of such contractor or subcontractor, shall, by reason of race, 

religion, color, sex, national origin or ancestry, discriminate against any citizen 

of the State of Indiana who is qualified and available to perform the work to 

which the employment relates; 

2. That no contractor, subcontractor, or any person on his/her behalf shall in any 

manner, discriminate against or intimidate any employee hired for the 

performance of work under this Contract on account of race, religion, color, 

sex, national origin or ancestry; 

3. That there may be deducted from the amount payable to the Contractor under 

this Contract, a penalty of five dollars [$5.00] for each person for each calendar 

day during which such person was discriminated against or intimidated in 

violation of the provisions of the Contract; and 

4. That this Contract may be cancelled or terminated by the Owner and all money 

due to become due hereunder may be forfeited, for a second or any 

subsequent violation of the terms or conditions of this section of the Contract. 

SC-18.15 Severability 

SC-18.15 Add the following new paragraph immediately after Paragraph 18.14.  

18.15 Severability 

A. If any portion of the Contract Documents is invalid or unenforceable pursuant to 

applicable law, such portion shall be void in the jurisdiction where it is invalid or 

unenforceable, and the remainder of the Contract Documents shall remain 

binding upon the parties hereto. 

SC-18.16 Compliance with E-Verify Program 

SC-18.16 Add the following new paragraph immediately after Paragraph 18.15.  

18.16 Compliance with E-Verify Program 

A. Pursuant to IC 22-5-1.7, Contractor shall enroll in and verify the work eligibility 

status of all newly hired employees of Contractor through the E-Verify Program 

(“Program”).  Contractor is not required to verify the work eligibility status of all 

newly hired employees through the Program if the Program no longer exists. 

B. Contractor and its subcontractors shall not knowingly employ or contract with an 

unauthorized alien or retain an employee or contract with a person that Contractor 

or its subcontractor subsequently learns is an unauthorized alien.  If Contractor 

violates this Section 18.16, Owner shall require Contractor to remedy the violation 

not later than thirty (30) days after Owner notifies Contractor. If Contractor fails to 
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remedy the violation within the thirty (30) day period, Owner shall terminate the 

Contract for breach of contract.  If Owner terminates the Contract, Contractor shall, 

in addition to any other contractual remedies, be liable to Owner for actual 

damages.  There is a rebuttable presumption that Contractor did not knowingly 

employ an unauthorized alien if Contractor verified the work eligibility status of the 

employee through the Program. 

C. If Contractor employs or contracts with an unauthorized alien but Owner 

determines that terminating the Contract would be detrimental to the public 

interest of public property, Owner may allow the Contract to remain in effect until 

Owner procures a new contractor. 

D. Contractor shall, prior to performing any work, require each subcontractor to 

certify to Contractor that the subcontractor does not knowingly employ or contract 

with an unauthorized alien and has enrolled in the Program. Contractor shall 

maintain on file a certification from each subcontractor throughout the duration of 

the Project.  If Contractor determines that a subcontractor is in violation of this 

Paragraph 18.16, Contractor may terminate its contract with the subcontractor for 

such violation.  Such termination may not be considered a breach of contract by 

Contractor or the subcontractor. 

E. With the Agreement, Contractor shall submit executed affidavits stating they will 

not knowingly employ illegal aliens.  

F. Contractor’s subcontractors shall, prior to performing any work, submit executed 

affidavits which state they will not knowingly employ illegal aliens.  

SC-18.17 Engaging in Activities with Iran 

SC-18.17 Add the following new paragraph immediately after Paragraph 18.16.  

18.17 Engaging in Activities with Iran 

A. Pursuant to IC 5-22-16.5, Contractor shall not engage in investment activities in the 

country of Iran. 
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EXHIBIT A 

 

AMERICAN IRON AND STEEL 

PROVISION AND FORM



1 
 

ATTACHMENT I 

 

REQUIRED CONTRACT PROVISIONS RELATED TO AMERICAN IRON AND 
STEEL 

 
 

The Contractor hereby acknowledges to and for the benefit of NineStar Connect   
(“Owner”) and the Indiana Finance Authority (the “Authority”) that it understands  the work, 
goods and services under this Agreement are being funded with monies made available by  the 
State Revolving Fund Loan Program and such appropriation contains provisions commonly 
known as “American Iron and Steel” (and as such is supplemented from time to time by federal 
rules and guidance) that requires all of the iron and steel products used in the project be 
produced in the United States (“American Iron and Steel Requirements”) including iron and steel 
products provided by the Contactor pursuant to this Agreement.  The Contractor hereby 
represents and warrants to and for the benefit of the Owner and the Authority, and agrees, that 
(a) the Contractor has reviewed and understands the American Iron and Steel Requirements, (b) 
all of the iron and steel products used in the project as provided by the Contractor under this 
Agreement will be and/or have been produced in the United States in a manner that complies 
with the American Iron and Steel Requirements and (c) the Contractor will provide any further 
certification or assurance of compliance with this paragraph as may be requested by the Owner 
or the Authority. Notwithstanding any other provision of this Agreement, any failure to comply 
with this paragraph by the Contractor  shall permit the Owner and the Authority to recover as 
damages against the Contractor (and the Contractor shall indemnify and hold the Owner and the 
Authority harmless against) any loss, expense or cost (including without limitation attorney’s 
fees) incurred by the Owner or the Authority resulting from any such failure (including without 
limitation any impairment or loss of funding, whether in whole or in part, from the Authority or 
any damages owed to the Authority by the Owner). While the Contractor has no direct 
contractual privity with the Authority, as a lender to the Owner for the funding of its project, the 
Owner and the Contractor agree that the Authority is a third-party beneficiary and neither this 
paragraph (nor any other provision of this Agreement necessary to give this paragraph force or 
effect) shall be amended or waived without the prior written consent of the Authority. 
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ATTACHMENT J 

 

REQUIRED CERTIFICATION FROM CONTRACTOR RELATED TO AMERICAN IRON 
AND STEEL 

 
CERTIFICATION 

 
I   , of      

(Name and Title of Certifying Officer)  (Successful Bidder) 
hereby certify and agree on behalf of the Successful Bidder as its duly authorized representative (and 
under penalties of perjury) that the Successful Bidder understands and agrees a material term and 
consideration applicable to the award and entry into a contract with the Successful Bidder by the 
    related to its      

(SRF Applicant)  (Project Name) 
involves the procurement and provision of work, goods and services under a procurement contract to be 
entered into with the SRF Applicant is the Successful Bidder’s compliance with the provisions  of 
H.R. 3547, “Consolidated Appropriations Act, 2014” commonly known as “American Iron and Steel” 
provisions as contained therein requiring that all of the iron and steel products used in the Project be 
produced in the United States (“American Iron and Steel Requirements”). The Successful Bidder hereby 
represents and warrants to and for the benefit of the SRF Applicant and the Indiana Finance Authority, 
as a lender to the SRF Applicant for the funding of its Project, and agrees, that 
(a) the Successful Bidder has reviewed and understands the American Iron and Steel Requirements, 
 
(b) all of the iron and steel products used in the Project as provided by the Successful Bidder under its 
agreement related to the Project will be produced in the United States in a manner that complies with 
the American Iron and Steel Requirements and (c) the procurement contract will include a provision 
substantially like Attachment I. 

 
I SWEAR OR AFFIRM UNDER THE PENALTIES FOR PERJURY THAT THE ABOVE STATEMENTS ARE TRUE TO 
THE BEST OF MY KNOWLEDGE. 

 
   

(Signature) (Date) 
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STATE OF     

COUNTY OF     

) 
) SS: 
) 

Before me, a Notary Public in and for said County and State, personally appeared 
  , the  of  who, being first duly sworn, 
acknowledged the execution of the above and foregoing instrument for and on behalf of said entity. 

Dated this  day of  , 2014. 
 
 
  

My commission expires:  
(Printed) 

, Notary Public 

 
 

County of Residence: 
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DAVIS-BACON ACT PROVISIONS AND 

FORMS
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ATTACHMENT C 

 

REQUIRED CONTRACT PROVISIONS RELATED TO DAVIS-BACON ACT AND RELATED ACTS 

 

(1) Minimum wages. 

 

(i) All laborers and mechanics employed or working upon the site of the work will be paid 

unconditionally and not less often than once a week, and without subsequent deduction or rebate on 

any account (except such payroll deductions as are permitted by regulations issued by the Secretary 

of Labor under the Copeland Act (29 CFR part 3) ), the full amount of wages and bona fide fringe 

benefits (or cash equivalents thereof) due at time of payment computed at rates not less than those 

contained in the wage determination of the Secretary of Labor which is attached hereto and made a 

part hereof, regardless of any contractual relationship which may be alleged to exist between the 

contractor and such laborers and mechanics. 

 

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 

1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to such 

laborers or mechanics, subject to the provisions of paragraph (1)(iv) of this section; also, regular 

contributions made or costs incurred for more than a weekly period (but not less often than 

quarterly) under plans, funds, or programs which cover the particular weekly period, are deemed to 

be constructively made or incurred during such weekly period. Such laborers and mechanics shall be 

paid the appropriate wage rate and fringe benefits on the wage determination for the classification 

of work actually performed, without regard to skill, except as provided in Section (4). Laborers or 

mechanics performing work in more than one classification may be compensated at the rate 

specified for each classification for the time actually worked therein: Provided, That the employer's 

payroll records accurately set forth the time spent in each classification in which work is performed. 

The wage determination (including any additional classification and wage rates conformed under 

paragraph (1)(ii) of this section) and the Davis- Bacon poster (WH-1321) shall be posted at all times 

by the contractor and its subcontractors at the site of the work in a prominent and accessible place 

where it can be easily seen by the workers. 

 

(ii)(A) The NineStar Connect on behalf of EPA, shall require that any class of laborers or 

mechanics, including helpers, which is not listed in the wage determination and which is to be 

employed under the contract shall be classified in conformance with the wage determination. The 

EPA award official shall approve an additional classification and wage rate and fringe benefits 

therefore only when the following criteria have been met: 

 

(1) The work to be performed by the classification requested is not performed by a classification in 

the wage determination; and 

 

(2) The classification is utilized in the area by the construction industry; and 

 

(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable 

relationship to the wage rates contained in the wage determination. 

(B) If the contractor and the laborers and mechanics to be employed in the classification (if known), 

or their representatives, and the NineStar Connect agree on the classification and wage rate (including 

the amount designated for fringe benefits where appropriate), a report of the action taken shall be 

sent by the NineStar Connect to the State award official. The State award official will transmit the 

report, to the Administrator of the Wage and Hour Division, Employment Standards Administration, 
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U.S. Department of Labor, Washington, DC 20210. The Administrator, or an authorized representative, 

will approve, modify, or disapprove every additional classification action within 30 days of receipt and 

so advise the State award official or will notify the State award official within the 30-day period that 

additional time is necessary. 

 

(C) In the event the contractor, the laborers or mechanics to be employed in the classification or 

their representatives, and the and the NineStar Connect do not agree on the proposed classification 

and wage rate (including the amount designated for fringe benefits, where appropriate), the award 

official shall refer the questions, including the views of all interested parties and the 

recommendation of the State award official, to the Administrator for determination. The 

Administrator, or an authorized representative, will issue a determination within 30 days of receipt 

and so advise the contracting officer or will notify the contracting officer within the 30-day period 

that additional time is necessary. 

 

(D) The wage rate (including fringe benefits where appropriate) determined pursuant to 

paragraphs (1)(ii)(B) or (C) of this section, shall be paid to all workers performing work in the 

classification under this contract from the first day on which work is performed in the classification. 

 

(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or 

mechanics includes a fringe benefit which is not expressed as an hourly rate, the contractor shall 

either pay the benefit as stated in the wage determination or shall pay another bona fide fringe 

benefit or an hourly cash equivalent thereof. 

 

(iv) If the contractor does not make payments to a trustee or other third person, the contractor may 

consider as part of the wages of any laborer or mechanic the amount of any costs reasonably 

anticipated in providing bona fide fringe benefits under a plan or program, provided, that the 

Secretary of Labor has found, upon the written request of the contractor, that the applicable 

standards of the Davis-Bacon Act have been met. The Secretary of Labor may require the contractor 

to set aside in a separate account assets for the meeting of obligations under the plan or program. 

(2) Withholding. The NineStar Connect shall upon written request of the EPA Award Official or an 

authorized representative of the Department of Labor, withhold or cause to be withheld from the 

contractor under this contract or any other Federal contract with the same prime contractor, or any 

other federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held 

by the same prime contractor, so much of the accrued payments or advances as may be considered 

necessary to pay laborers and mechanics, including apprentices, trainees, and helpers, employed by 

the contractor or any subcontractor the full amount of wages required by the contract. In the event 

of failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or 

working on the site of the work, all or part of the wages required by the contract, the (Agency) may, 

after written notice to the contractor, sponsor, applicant, or owner, take such action as may be 

necessary to cause the suspension of any further payment, advance, or guarantee of funds until such 

violations have ceased. 

 

(3) Payrolls and basic records. 

 

(i) Payrolls and basic records relating thereto shall be maintained by the contractor during the course 

of the work and preserved for a period of three years thereafter for all laborers and mechanics 

working at the site of the work. Such records shall contain the name, address, and social security 

number of each such worker, his or her correct classification, hourly rates of wages paid (including 

rates of contributions or costs anticipated for bona fide fringe benefits or cash equivalents thereof of 
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the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily and weekly number of hours 

worked, deductions made and actual wages paid. Whenever the Secretary of Labor has found under 

29 CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the amount of any costs 

reasonably anticipated in providing benefits under a plan or program described in section 1(b)(2)(B) of 

the Davis-Bacon Act, the contractor shall maintain records which show that the commitment to 

provide such benefits is enforceable, that the plan or program is financially responsible, and that the 

plan or program has been communicated in writing to the laborers or mechanics affected, and 

records which show the costs anticipated or the actual cost incurred in providing such benefits. 

Contractors employing apprentices or trainees under approved programs shall maintain written 

evidence of the registration of apprenticeship programs and certification of trainee programs, the 

registration of the apprentices and trainees, and the ratios and wage rates prescribed in the 

applicable programs. 

 

(ii)(A) The contractor shall submit weekly, for each week in which any contract work is performed, a 

copy of all payrolls to the NineStar Connect, that is, the entity that receives the sub- grant or loan 

from the State capitalization grant recipient. Such documentation shall be available on request of the 

State recipient or EPA. As to each payroll copy received, the NineStar Connect shall provide written 

confirmation in a form satisfactory to the State indicating whether or not the project is in compliance 

with the requirements of 29 CFR 5.5(a)(1) based on the most recent payroll copies for the specified 

week. The payrolls shall set out accurately and completely all of the information required to be 

maintained under 29 CFR 5.5(a)(3)(i), except that full social security numbers and home addresses 

shall not be included on the weekly payrolls. Instead the payrolls shall only need to include an 

individually identifying number for each employee (e.g., the last four digits of the employee's social 

security number). The required weekly payroll information may be submitted in any form desired. 

Optional Form WH-347 is available for this purpose from the Wage and Hour Division Web site at 

http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. The prime contractor is 

responsible for the submission of copies of payrolls by all subcontractors.  Contractors and 

subcontractors shall maintain the full social security number and current address of each covered 

worker, and shall provide them upon request to the NineStar Connect for transmission to the State or 

EPA if requested by EPA, the State, the contractor, or the Wage and Hour Division of the Department 

of Labor for purposes of an investigation or audit of compliance with prevailing wage requirements. It 

is not a violation of this section for a prime contractor to require a subcontractor to provide addresses 

and social security numbers to the prime contractor for its own records, without weekly submission 

to the NineStar Connect. 

 

(B) Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the 

contractor or subcontractor or his or her agent who pays or supervises the payment of the persons 

employed under the contract and shall certify the following: 

 

(1) That the payroll for the payroll period contains the information required to be provided under 

§ 5.5(a)(3)(ii) of Regulations, 29 CFR part 5, the appropriate information is being maintained under 

§ 5.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such information is correct and complete; 

 

(2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the 

contract during the payroll period has been paid the full weekly wages earned, without rebate, 

either directly or indirectly, and that no deductions have been made either directly or indirectly from 

the full wages earned, other than permissible deductions as set forth in Regulations, 29 CFR part 3; 

and 
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(3) That each laborer or mechanic has been paid not less than the applicable wage rates and 

fringe benefits or cash equivalents for the classification of work performed, as specified in the 

applicable wage determination incorporated into the contract. 

 

(C) The weekly submission of a properly executed certification set forth on the reverse side of 

Optional Form WH-347 shall satisfy the requirement for submission of the "Statement of 

Compliance" required by paragraph (3)(ii)(B) of this section. 

 

(D) The falsification of any of the above certifications may subject the contractor or 

subcontractor to civil or criminal prosecution under section 1001 of title 18 and section 231 of title 

31 of the United States Code. 

 

(iii)  The contractor or subcontractor shall make the records required under paragraph (3)(i) of this 

section available for inspection, copying, or transcription by authorized representatives of the State, 

EPA or the Department of Labor, and shall permit such representatives to interview employees during 

working hours on the job. If the contractor or subcontractor fails to submit the required records or to 

make them available, the Federal agency or State may, after written notice to the contractor, sponsor, 

applicant, or owner, take such action as may be necessary to cause the suspension of any further 

payment, advance, or guarantee of funds. Furthermore, failure to submit the required records upon 

request or to make such records available may be grounds for debarment action pursuant to the 

NineStar Connect. 

 

(4) Apprentices and trainees. 

(i) Apprentices.  Apprentices will be permitted to work at less than the predetermined rate for the 

work they performed when they are employed pursuant to and individually registered in a bona fide 

apprenticeship program registered with the U.S. Department of Labor, Employment and Training 

Administration, Office of Apprenticeship Training, Employer and Labor Services, or with a State 

Apprenticeship Agency recognized by the Office, or if a person is employed in his or her first 90 days 

of probationary employment as an apprentice in such an apprenticeship program, who is not 

individually registered in the program, but who has been certified by the Office of Apprenticeship 

Training, Employer and Labor Services or a State Apprenticeship Agency (where appropriate) to be 

eligible for probationary employment as an apprentice. The allowable ratio of apprentices to 

journeymen on the job site in any craft classification shall not be greater than the ratio permitted to 

the contractor as to the entire work force under the registered program. Any worker listed on a 

payroll at an apprentice wage rate, who is not registered or otherwise employed as stated above, shall 

be paid not less than the applicable wage rate on the wage determination for the classification of 

work actually performed.  In addition, any  apprentice performing work on the job site in excess of the 

ratio permitted under the registered program shall be paid not less than the applicable wage rate on 

the wage determination for the work actually performed.  Where a contractor is performing 

construction on a project in a locality other than that in which its program is registered, the ratios and 

wage rates (expressed in percentages of the journeyman's hourly rate) specified in the contractor is or 

subcontractor's registered program shall be observed. Every apprentice must be paid at not less than 

the rate specified in the registered program for the apprentice's level of progress, expressed as a 

percentage of the journeymen hourly rate specified in the applicable wage determination. 

Apprentices shall be paid fringe benefits in accordance with the provisions of the apprenticeship 

program.  If the apprenticeship program does not specify fringe benefits, apprentices must be paid 

the full amount of fringe benefits listed on the wage determination for the applicable classification. If 

the Administrator determines that a different practice prevails for the applicable apprentice 

classification, fringes shall be paid in accordance with that determination.  In the event the Office of 
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Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship Agency recognized 

by the Office, withdraws approval of an apprenticeship program, the contractor will no longer be 

permitted to utilize apprentices at less than the applicable predetermined rate for the work 

performed until an acceptable program is approved. 

 

(ii) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than 

the predetermined rate for the work performed unless they are employed pursuant to and 

individually registered in a program which has received prior approval, evidenced by formal 

certification by the U.S. Department of Labor, Employment and Training Administration. The ratio of 

trainees to journeymen on the job site shall not be greater than permitted under the plan approved 

by the Employment and Training Administration. Every trainee must be paid at not less than the rate 

specified in the approved program for the trainee's level of progress, expressed as a percentage of 

the journeyman hourly rate specified in the applicable wage determination. Trainees shall be paid 

fringe benefits in accordance with the provisions of the trainee program. If the trainee program does 

not mention fringe benefits, trainees shall be paid the full amount of fringe benefits listed on the 

wage determination unless the Administrator of the Wage and Hour Division determines that there 

is an apprenticeship program associated with the corresponding 

journeyman wage rate on the wage determination which provides for less than full fringe benefits for 

apprentices. Any employee listed on the payroll at a trainee rate who is not registered and 

participating in a training plan approved by the Employment and Training Administration shall be paid 

not less than the applicable wage rate on the wage determination for the classification of 

work actually performed. In addition, any trainee performing work on the job site in excess of the 

ratio permitted under the registered program shall be paid not less than the applicable wage rate on 

the wage determination for the work actually performed. In the event the Employment and Training 

Administration withdraws approval of a training program, the contractor will no longer be permitted 

to utilize trainees at less than the applicable predetermined rate for the work performed until an 

acceptable program is approved. 

 

(iii) Equal employment opportunity. The utilization of apprentices, trainees and journeymen 

under this part shall be in conformity with the equal employment opportunity requirements of 

Executive Order 11246, as amended, and 29 CFR part 30. 

 

(5) Compliance with Copeland Act requirements. The contractor shall comply with the 

requirements of 29 CFR part 3, which are incorporated by reference in this contract. 

 

(6) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses 

contained in 29 CFR 5.5(a)(1) through (10) and such other clauses as the governing federal agency 

may by appropriate instructions require, and also a clause requiring the subcontractors to include 

these clauses in any lower tier subcontracts. The prime contractor shall be responsible for the 

compliance by any subcontractor or lower tier subcontractor with all the contract clauses in 29 CFR 

5.5. 

 

(7) Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds 

for termination of the contract, and for debarment as a contractor and a subcontractor as provided in 

29 CFR 5.12. 

 

(8) Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations of the 

Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are herein incorporated by 

reference in this contract. 



6  

 

(9) Disputes concerning labor standards. Disputes arising out of the labor standards provisions of 

this contract shall not be subject to the general disputes clause of this contract. Such disputes shall 

be resolved in accordance with the procedures of the Department of Labor set forth in 29 CFR parts 

5, 6, and 7. Disputes within the meaning of this clause include disputes between the contractor (or 

any of its subcontractors) and Subrecipient(s), State, EPA, the U.S. Department of Labor, or the 

employees or their representatives. 

 

(10) Certification of eligibility. 

 

(i) By entering into this contract, the contractor certifies that neither it (nor he or she) nor any 

person or firm who has an interest in the contractor's firm is a person or firm ineligible to be 

awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 

5.12(a)(1). 

 

(ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a 

Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

 

(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. 

(11) Overtime requirements. No contractor or subcontractor contracting for any part of the contract 

work which may require or involve the employment of laborers, mechanics, watchmen and guards 

shall require or permit any such laborer, mechanic, watchman or guard in any workweek in which he 

or she is employed on such work to work in excess of forty hours in such workweek unless such 

laborer, mechanic, watchman or guard receives compensation at a rate not less than one and one-half 

times the basic rate of pay for all hours worked in excess of forty hours in such workweek. 

(12) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the 

clause set forth in the above paragraph (11) of this section the contractor and any subcontractor 

responsible therefor shall be liable for the unpaid wages. In addition, such contractor and 

subcontractor shall be liable to the United States (in the case of work done under contract for the 

District of Columbia or a territory, to such District or to such territory), for liquidated damages. Such 

liquidated damages shall be computed with respect to each individual laborer, mechanic, watchman 

or guard employed in violation of the clause set forth in the above paragraph (11) of this section, in 

the sum of $10 for each calendar day on which such individual was required or permitted to work in 

excess of the standard workweek of forty hours without payment of the overtime wages required by 

the clause set forth in the above paragraph (11) of this section. 

 

(13) Withholding for unpaid wages and liquidated damages. The NineStar Connect upon written 

request of the EPA Award Official or an authorized representative of the Department of Labor, shall 

withhold or cause to be withheld, from any moneys payable on account of work performed by the 

contractor or subcontractor under any such contract or any other Federal contract with the same 

prime contractor, or any other federally-assisted contract subject to the Contract Work Hours and 

Safety Standards Act, which is held by the same prime contractor, such sums as may be determined 

to be necessary to satisfy any liabilities of such contractor or subcontractor for unpaid wages and 

liquidated damages as provided in the clause set forth in the above paragraph (12) of this section. 

 

(14) Subcontracts.  The contractor or subcontractor shall insert in any subcontracts the clauses set 

forth in paragraphs (11) through (14) of this section and also a clause requiring the subcontractors to 

include these clauses in any lower tier subcontracts. The prime contractor shall be responsible for 

compliance by any subcontractor or lower tier subcontractor with the clauses set forth in paragraphs 
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(11) through (14) of this section. 

 

(b) In addition to the clauses contained in paragraph (13), above, in any contract subject only to the 

Contract Work Hours and Safety Standards Act and not to any of the other statutes cited in 29 CFR 

5.1, the NineStar Connect shall insert a clause requiring that the contractor or subcontractor shall 

maintain payrolls and basic payroll records during the course of the work and shall preserve them for 

a period of three years from the completion of the contract for all laborers, mechanics, watchmen and 

guards working on the contract. Such records shall contain the name and address of each such 

employee, social security number, correct classifications, hourly rates of wages paid, daily and weekly 

number of hours worked, deductions made, and actual wages paid. Further, the NineStar Connect 

shall insert in any such contract a clause providing hat the records to be maintained under this 

paragraph shall be made available by the contractor or subcontractor for inspection, copying, or 

transcription by authorized representatives of the (write the name of agency) and the Department of 

Labor, and the contractor or subcontractor will permit such representatives to interview employees 

during working hours on the job. 

 

[29 CFR 5.5] 
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ATTACHMENT C 

 

REQUIRED WAGE/FRINGE BENEFIT 
CERTIFICATION 

 
 

(a) Every contractor and subcontractor furnishing work on the Project shall complete a Wage/Fringe 

Benefit Certification on the form approved by the Indiana Finance Authority and submit this 

certification to the Labor Standards Administrator prior to commencing work on the Project. 

(b) The Provider shall require the substance of this provision to be included in all contracts with 

subcontractors. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Labor Standards Administrator IFA 

Wage/Fringe Benefit Certification 
(To be completed by contractor/subcontractor) 

COMMUNITY:    PROJECT:  

This is to certify that                                    plans to use the following classifications of workers on the above referenced  project: 

From Applicable Wage Decision 

 ____________________________________________ 

Classification          Base Wage            Fringe Benefits         Total Package 
 Due                         Due           Due

Base Wage to  
be paid by Contractor 

Fringe Benefits to be provided by 
Contractor 

    ______________ 

   Benefit          Hourly Amount 

Total package to be paid by 

Contractor 

Certified by:  Title:  Date: 

(must be certified by contractor) 

Attachment D

15

chathaway
Text Box
________________________________________

chathaway
Text Box
Town of Pittsboro

acrow
Text Box
Union City Indaiana
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INDIANA STATE REVOLVING FUND LOAN PROGRAM 
DBE PACKET 

This packet lists required contract conditions that apply to all Clean Water and Drinking Water 
State Revolving Fund projects and contains forms that must be used in the procurement process. 
This packet must be physically included in all bidding and contract documents. 

This project is being financed in whole or in part by the Indiana State Revolving Fund Loan 
Programs. The loan recipient is required to comply with the following federal and state laws, rules 
and regulations and must ensure that their contractor(s) also comply with these regulations, laws and 
rules. 

1. Title VI of the Civil Rights Act of 1964 (P.L 88-352), the Rehabilitation Act of 1973 (P.L. 93-
1123, 87 Stat. 355, 29 U.S.C. Sec. 794), the Older Americans Amendments of 1975 (P.L. 94-
135 Sec. 303, 89 Stat. 713, 728, 42 U.S.C. Sec. 6102), and subsequent regulations, ensures 
access to facilities or programs regardless of race, color, national origin, sex, age or handicap. 

2. Executive Orders 11246, as amended by Executive Orders 11375 and 12086 and subsequent 
regulations. Prohibits employment discrimination on the basis of race, color, religion, sex or 
national origin. Inclusion of the seven clauses in Section 202 of E. O. 11246 as amended by E. 
O. 11375 and 12086 are required in all project related contracts and subcontracts over $10,000. 

3. 40 CFR Part 33 Participation by Disadvantaged Business Enterprises in Procurement under 
Environmental Protection Agency (EPA) Financial Assistance Agreements 

4. Executive Orders 11625, 12138 and 12432; 40 CFR part 33; Section 129 of P. L. 100-590 
Small Businesses Reauthorization & Amendment Act of 1988; Public Law 102-389 (42 U.S.C. 
437d); a 1993 appropriations act (“EPA’s 8% statute”); Public Law 101-549, Title X of the 
Clean Air Acts Amendments of 1990 (42 U.S.C. 7601 note) (“EPA’s 10% statute”). 
Encourages recipients to award construction, supply and professional service contracts to 
minority and women’s business enterprises (MBE/WBE) and small businesses and requires 
recipients to utilize affirmative steps in procurement. 

5. Executive Order 12549 and 40 CFR Part 32, Subparts B and C. Prohibits entering into 
contracts or sub-contracts with individuals or businesses who are debarred or suspended. 
Borrowers are required to check the status of all contractors (construction and professional 
services) and must require contractors to check the status of subcontractors for contracts 
expected to be equal to or over $25,000 via this Internet address:  www.sam.gov 

6. Indiana Code 36-1-12-12, Requires the board to withhold final payment to contractor until the 
contractor has paid the subcontractors, material suppliers, laborers, or those furnishing services 

7. Indiana Code 36-1-12-13.1, requires performance and payments bonds equal to 100% of the 
contract price if the cost of the public work is estimated to be more than $200,000. 

Equal Employment 

Inclusion of these seven clauses (excerpt from Executive Order No. 11246, Section 202 as amended by 

http://www.sam.gov/


2  

Executive Order 11375 and 12086) is required in all CWSRF and DWSRF project related contracts 
and subcontracts over $10,000: 

During the performance of this contract, the contractor agrees as follows: 

1. The contractor will not discriminate against any employee or applicant for employment because 
of race, color, religion, sex or national origin. The contractor will take affirmative action to 
ensure that applicants are employed, and that employees are treated during employment, without 
regard to their race, color, religion, sex, or national origin. Such action shall include, but not be 
limited to the following: employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and 
selection for training, including apprenticeship. The contractor agrees to post in conspicuous 
places, available to employees and applicants for employment, notices to be provided by the 
contracting officer setting forth the provisions of this nondiscrimination clause. 

2. The contractor will, in all solicitations or advertisements for employees placed by or on behalf 
of the contractor, state that all qualified applicants will receive consideration for employment 
without regard to race, color, religion, sex, or national origin. 

3. The contractor will send to each labor union or representative of workers with which he has a 
collective bargaining agreement or other contract or understanding, a notice, to be provided by 
the agency contracting officer, advising the labor union or worker’s representative of the 
contractor’s commitments under Section 202 of Executive Order No. 11246 of September 24, 
1965, and shall post copies of the notice in conspicuous places available to employees and 
applicants for employment. 

4. The contractor will comply with all provisions of Executive Order No. 11246 of Sept. 24, 1965, 
and all of the rules, regulations, and relevant orders of the Secretary of Labor. 

5. The contractor will furnish all information and reports required by Executive Order No. 11246 
of Sept. 24, 1965, and by the rules, regulations and orders of the Secretary of Labor, or pursuant 
thereto, and will permit access to his books, records, and accounts by the contracting agency and 
the Secretary of Labor for purposes of investigation to ascertain compliance with such rules, 
regulations, and orders. 

6. In the event of the contractor’s noncompliance with the nondiscrimination clauses of this 
contract or with any of such rules, regulations, or orders, this contract may be cancelled, 
terminated or suspended in whole or in part and the contractor may be declared ineligible for 
further Government contracts in accordance with procedures authorized in Executive Order No. 
11246 of Sept. 24, 1965, and such other sanctions may be imposed and remedies invoked as 
provided in Executive Order No. 11246 of Sept. 24, 1965, or by rule, regulation, or order of the 
Secretary of Labor, or as otherwise provided by law. 

7. The contractor will include the provisions of paragraphs (1) through (7) in every subcontract or 
purchase order unless exempted by rules, regulations, or orders of the Secretary of Labor issued 
pursuant to Section 204 of Executive Order No. 11246 of Sept. 24, 1965, so that such provisions 
will be binding upon each subcontractor or vendor. The contractor will take such action with 
respect to any subcontract or purchase order as may be directed by the Secretary of Labor as a 
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means of enforcing such provisions including sanctions for noncompliance: Provided, however, 
that in the event the contractor becomes involved in, or is threatened with, litigation with a 
subcontractor or vendor as a result of such direction, the contractor may request the United 
States to enter into such litigation to protect the interests of the United States. 

Disadvantaged Business Enterprises (DBE) Good 

Faith Efforts 

Borrowers and their prime contractors must follow, document, and maintain documentation of their 
good faith efforts to meet the MBW/WBE goals as listed below to ensure that Disadvantage Business 
Enterprises (DBEs) have the opportunity to participate in the project by increasing DBE awareness of 
procurement efforts and outreach. In order to become a certified DBE under this rule, an eligible 
entity must submit an application that can be found by visiting: https://www.in.gov/idoa/mwbe 

The fair share goal of contracts and subcontracts to be awarded to MBEs and WBEs and their 
participation in the Contractor’s aggregate workforce in each trade on all construction work for the 
subject project are as follows: 

MBEs 7 % 

WBEs 5 % 

1. Ensure DBEs are made aware of contracting opportunities to the fullest extent practicable 
through outreach and recruitment activities; including placing DBEs on solicitation lists and 
soliciting them whenever they are potential sources. 

2. Make information on forthcoming opportunities available to DBEs and arrange time frames for 
contracts and establish delivery schedules, where the requirements permit, in a way that 
encourages and facilitates participation by DBEs in the competitive process. This includes, 
whenever possible, posting solicitation for bids or proposals for a minimum of 30 calendar days 
before the bid or proposal closing date. 

3. Consider in the contracting process whether firms competing for large contracts could be 
subcontracted with DBEs. This will include dividing total requirements when economically 
feasible into smaller tasks or quantities to permit maximum participation by DBEs in the 
competitive process.  Encourage contracting with a consortium of DBEs when a contract is too 
large for one of these firms to handle individually. 

4. Use the services and assistance of the Small Business Administration and the Minority Business 
Development Agency of the U. S. Department of Commerce. 

5. If the prime contractor awards subcontracts, require the prime contractor to take the steps in 
numbers 1 through 5 above. 

Required Contract Conditions 

https://www.in.gov/idoa/mwbe
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These conditions must be included in all procurement contracts entered into by the loan recipient for all 
DWSRF and CWSRF projects: 

1. The prime contractor must pay its subcontractor for satisfactory performance no more than 30 
days from the prime contractor’s receipt of payment from the loan recipient. 

2. The prime contractor must notify the loan recipient in writing prior to the termination of any 
DBE subcontractor for convenience by the prime contractor. 

3. If a DBE subcontractor fails to complete work under the subcontract for any reason, the prime 
contractor must employ the six good faith efforts if soliciting a replacement subcontractor. 

4. The prime contractor must employ the six good faith efforts even if the prime contractor has 
achieved its fair share objectives. 

5. Each procurement contract signed must include the following term and condition: 

“The contractor shall not discriminate on the basis of race, color, national origin or sex in 
the performance of this contract. The contractor shall carry out applicable requirements 
of 40 CFR Part 33 in the award and administration of contracts awarded under EPA 
financial assistance agreements. Failure by the contractor to carry out these requirements 
is a material breach of this contract which may result in the termination of this contract 
or other legally available remedies.” 



U.S. ENVIRONMENTAL PROTECTION AGENCY 
 

CERTIFICATION OF NONSEGREGATED FACILITIES 
 
(Applicable to federally assisted construction contracts and related subcontracts exceeding 
$10,000 which are not exempt from the Equal Opportunity clause.) 
 

The federally assisted construction contractor certifies that he does not maintain or 
provide for his employees any segregated facilities at any of his establishments, and that he does 
not permit his employees to perform their services at any location, under his control, where 
segregated facilities are maintained.  The federally assisted construction contractor certifies 
further that he will not maintain or provide for his employees any segregated facilities at any of 
his establishments, and that he will not permit his employees to perform their services at any 
location, under his control, where segregated facilities are maintained.  The federally assisted 
construction contractor agrees that a breach of this certification is a violation of the Equal 
Opportunity clause in this contract.  As used in this certification, the term segregated facilities 
means any waiting rooms, work areas, rest rooms and other storage or dressing areas, parking 
lots, drinking fountains, recreation or entertainment areas, transportation, and housing facilities 
provided for employees which are segregated by explicit directive or are in fact segregated on the 
basis of race, creed, color, or nation origin, because of habit, local custom, or otherwise.  The 
federally assisted construction contractor agrees that (except where he has obtained identical 
certifications from proposed subcontractors for specific time periods) he will obtain identical 
certifications from proposed subcontractors prior to the award of subcontracts exceeding $10,000 
which are not exempt from the provisions of the Equal Opportunity clause, and that he will retain 
such certification in his files. 
 
 
   ______________________________________________________ 

Signature      Date 
 
   ______________________________________________________ 

Name and Title of Signer (Please type)   
 
______________________________________________________ 
Firm Name 

 
 
NOTE: The penalty for making false statements in offers is prescribed in 18 U.S.C. 1001. 
 
OEE-1 (11/79) 
 



NOTICE TO LABOR UNIONS OR OTHER ORGANIZATIONS OF WORKERS 
 

NONDISCRIMINATION IN EMPLOYMENT 
 
TO:            

(Name of union or organization of workers) 
 
The undersigned currently holds contract(s) with       

(Name of Applicant) 
involving funds or credit of the U.S. Government or (a) subcontract(s) with a prime contractor 
holding such contract(s). 
 
You are advised that under the provisions of the above contract(s) or subcontract(s) and in 
accordance with Executive Order 11246, as amended, dated September 24, 1965, as amended, the 
undersigned is obliged not to discriminate against any employee or applicant for employment 
because of race, color, creed, or national origin.  This obligation not to discriminate in employment 
includes, but is not limited to, the following: 
 

HIRING, PLACEMENT, UPGRADING, TRANSFER, OR DEMOTION, 
RECRUITMENT, ADVERTISING, OR SOLICITATION FOR 
EMPLOYMENT, TRAINING DURING EMPLOYMENT, RATES OF PAY OR 
OTHER FORMS OF COMPENSATION, SELECTION FOR TRAINING 
INCLUDING APPRENTICESHIP, LAYOFF OR TERMINATION. 

 
This notice is furnished you pursuant to the provisions of the above contract(s) or subcontract(s) 
and Executive Order 11246, as amended. 
 
Copies of this notice will be posed by the undersigned in conspicuous places available to 
employees or applicants for employment. 
 
 
 
       ______________________________ 

(Contractor or Subcontractor) 
 
              

(Date)  
 
 

 
OEE-2 (11/79) 
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Public Works and Indiana Finance Authority 

GOOD FAITH EFFORTS WORKSHEET 

BIDDER BIDIPROJECT NUMBER ____ _ 

CONTRACT GOALS 

~ ~ 
Goods 

Date Date Or 
Company Name and M M Type of of Response Services Result 

Address Contact Contact Due Requested (Include Price Quote) 

Indicate Good Faith Efforts made to utilize MWBEs. Check and explain all that apply or should be 
considered. Please provide evidence of the efforts that you want to be considered. A complete description 
of each criteria may be found in the Indiana Department of Administration Public Works and State 
Office Building Commission MWBE Participation Policy. 

MBE and WBE Barrier Describe 
Assistance 
Advertisement Describe 

Agency Assistance Describe 

Other Criteria Describe 
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*  Copies of all communication to and from each vendor should also be attached to this Worksheet and submitted to SRF for review.
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EPA FORM 6100-3 (DBE Subcontractor Performance Form) 

 
 

OMB Control No: 2090-0030 

Approved: 8/13/2013 

Approval Expires: 8/31/2015 

 

Disadvantaged Business Enterprise (DBE) Program  

DBE Subcontractor Performance Form 

 

This form is intended to capture the DBE1 subcontractor’s2 description of work to be performed and the price of 

the work submitted to the prime contractor.  An EPA Financial Assistance Agreement Recipient must require its 

prime contractor to have its DBE subcontractors complete this form and include all completed forms in the prime 

contractors bid or proposal package.  

 

Subcontractor Name 
 

Project Name 

Bid/ Proposal No. Assistance Agreement ID No. (if known) Point of Contact 
 

Address 
 
Telephone No. 
 

Email Address 

Prime Contractor Name Issuing/Funding Entity: 

 

 

Contract Item Number Description of  Work Submitted to the Prime Contractor  
Involving Construction,  Services , Equipment or Supplies 

Price of Work 
Submitted to the 
Prime Contractor 

 
 
 
 
 
 
 
 
 
 

 
 
 

 

DBE Certified By: ____ DOT              ____ SBA      

____ Other: _________________________________________        

Meets/ exceeds EPA certification standards?   

____ YES   ____ NO  ____ Unknown 

 
 
1 

A DBE is a Disadvantaged, Minority, or Woman Business Enterprise that has been certified by an entity from which EPA accepts certifications as 

described in 40 CFR 33.204-33.205 or certified by EPA. EPA accepts certifications from entities that meet or exceed EPA certification standards as 
described in 40 CFR 33.202.  
 
2 

Subcontractor is defined as a company, firm, joint venture, or individual who enters into an agreement with a contractor to provide services 

pursuant to an EPA award of financial assistance. 

 
 



 

EPA FORM 6100-3 (DBE Subcontractor Performance Form) 

 
 

OMB Control No: 

Approved: 

Approval Expires: 

 

Disadvantaged Business Enterprise (DBE) Program  

DBE Subcontractor Performance Form 

 
 
I certify under penalty of perjury that the forgoing statements are true and correct.  Signing this form does not 
signify a commitment to utilize the subcontractors above.  I am aware of that  in the event of a replacement of a 
subcontractor, I will adhere to the replacement requirements set forth in 40 CFR Part 33 Section 33.302 (c).   
 

Prime Contractor Signature Print Name 
  

Title Date 
  

 
 
 
Subcontractor Signature Print Name 

  

Title Date 
  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

The public reporting and recordkeeping burden for this collection of information is estimated to average three (3) hours 

per response. Send comments on the Agency's need for this information, the accuracy of the provided burden 

estimates, and any suggested methods for minimizing respondent burden, including through the use of automated 

collection techniques to the Director, Collection Strategies Division, U.S. Environmental Protection Agency (2822T), 1200 

Pennsylvania Ave., NW, Washington, D.C. 20460. Include the OMB control number in any correspondence. Do not send 

the completed form to this address. 



EPA FORM 6100-4 (DBE Subcontractor Utilization Form) 

 
 

OMB Control No: 2090-0030 

Approved: 8/13/2013 

Approval Expires: 8/31/2015 

 

Disadvantaged Business Enterprise (DBE) Program 

DBE Subcontractor Utilization Form 

 

This form is intended to capture the prime contractor’s actual and/or anticipated use of identified certified DBE1 

subcontractors2 and the estimated dollar amount of each subcontract.  An EPA Financial Assistance Agreement 

Recipient must require its prime contractors to complete this form and include it in the bid or proposal package.  

Prime contractors should also maintain a copy of this form on file. 

 

Prime Contractor Name 
 

Project Name 

Bid/ Proposal No. Assistance Agreement ID No. (if known) Point of Contact 
 

Address 
 
Telephone No. 
 

Email Address 

Issuing/Funding Entity: 

 

I have identified potential DBE 
certified subcontractors 

___ YES ___ NO 

If yes, please complete the table below. If no, please explain: 
 
 
 

Subcontractor Name/ 
Company Name 

 
 

Company Address/ Phone/ Email 
 

Est. Dollar 
Amt 

Currently 
DBE 

Certified? 

 
 
 
 

 
 
 

  

    

    

 
1 

A DBE is a Disadvantaged, Minority, or Woman Business Enterprise that has been certified by an entity from which EPA accepts certifications as 

described in 40 CFR 33.204-33.205 or certified by EPA. EPA accepts certifications from entities that meet or exceed EPA certification standards as 
described in 40 CFR 33.202.   
 
2 

Subcontractor is defined as a company, firm, joint venture, or individual who enters into an agreement with a contractor to provide 

services pursuant to an EPA award of financial assistance. 

Continue on back if needed 



EPA FORM 6100-4 (DBE Subcontractor Utilization Form) 

 
 

 

 
OMB Control No: 

Approved: 

Approval Expires: 

 

Disadvantaged Business Enterprise (DBE) Program 

DBE Subcontractor Utilization Form 

 
 
 
 
I certify under penalty of perjury that the forgoing statements are true and correct.  Signing this form does not 
signify a commitment to utilize the subcontractors above.  I am aware of that  in the event of a replacement of a 
subcontractor, I will adhere to the replacement requirements set forth in 40 CFR Part 33 Section 33.302 (c).   
 

 
 
 
 
 
 

 
 
 
 
 
 
 
 
 

The public reporting and recordkeeping burden for this collection of information is estimated to average three (3) hours 

per response. Send comments on the Agency's need for this information, the accuracy of the provided burden 

estimates, and any suggested methods for minimizing respondent burden, including through the use of automated 

collection techniques to the Director, Collection Strategies Division, U.S. Environmental Protection Agency (2822T), 1200 

Pennsylvania Ave., NW, Washington, D.C. 20460. Include the OMB control number in any correspondence. Do not send 

the completed form to this address. 

Prime Contractor Signature Print Name 
  

Title Date 
  



EXHIBIT D 

 

SUSPENSION AND DEBARMENT 

PROVISION



(NO TEXT FOR THIS PAGE) 
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Attachment E 

 

REQUIRED CONTRACT PROVISION RELATED TO SUSPENSION AND DEBARMENT 
 
 

Contractor shall fully comply with Subpart C of 2 CFR Part 180 and 2 CFR Part 1532, entitled 
“Responsibilities of Participants Regarding Transactions (Doing Business with Other Persons).” Provider 
is responsible for ensuring that any lower tier covered transaction as described in Subpart B of 2 CFR 
Part 180 and 2 CFR Part 1532, entitled “Covered Transactions,” includes a term or condition requiring 
compliance with Subpart C. Contractor is responsible for further requiring the inclusion of a similar 
term or condition in any subsequent lower tier covered transactions. Contractor may access the 
Excluded Parties List System at www.epls.gov. This term and condition supersedes EPA Form 5700-49, 
“Certification Regarding Debarment, Suspension, and Other Responsibility matters.” 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.epls.gov/
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