ADDENDUM NO. 1
TO
PROCUREMENT AND CONTRACTING REQUIREMENTS
FOR
Sweetser Wastewater Improvements
FOR
Town of Sweetser
Issue Date: November 2™, 2026

BIDS ARE DUE BY
Thursday, November 12, 2026
07:00 PM (Local Time)

113 N Main Street, Sweetser, IN 46987

This addendum consists of four (4) pages and the following attachments:

Attachment No. 1: Pre-Bid Meeting Minutes, OCRA Pre-Bid Conference Guide, & Sign-in Sheet
Attachment No. 2: Original Bid Summary and Bid Tabulation

Attachment No. 3: Contact List

Attachment No. 4: Revised Division 25 Specifications

Attachment No. 5: Revised Thickening Screw Press Specification (46 71 46)

Attachment No. 6: Revised Plan Sheets

The following, as additions to and modifications in the Bidding Requirements and Contract Documents,
will be included in, and become a part of the Sweetser Wastewater Improvements Project. This
Addendum forms a part of the Contract Documents. Bidders are, therefore, instructed to take the
following into account in rendering any Bid for this work. Acknowledge receipt of this Addendum in the
space provided on the Bid Form.

CHANGES TO PRIOR ADDENDA: (N/A)

CHANGES TO PROCUREMENT REQUIREMENTS: (N/A)
CHANGES TO CONTRACTING REQUIREMENTS: (N/A)
CHANGES TO SPECIFICATIONS:

1. New Division 25 Specifications issued. (Attachment No. 4)
2. Updated Specification 46 71 46 to allow Andritz screw press. (Attachment No. 5)

CHANGES TO DRAWINGS:
3. Updated Plan Sheet E113 to reflect pump control panel size modifications and concrete pad

for the control panel. (Attachment No. 6)
4. Updated Plan Sheet I109A to reflect panel size modifications and layout. (Attachment No. 6)
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5. Updated Plan Sheet I1109B to reflect changes to wiring diagram. (Attachment No. 6)
CHANGES TO MISCELLANEOUS DOCUMENTS: (N/A)
SUBMITTED QUESTIONS/REQUESTS & RESPONSES:

I. Emailed Questions

1. Q:(Contractor Question) Is this project a re-bid?

A. Yes. The Owner has removed several of the alternates and included them into the base
scope of the project.

2. Q: (Contractor Question) Why is the project being re-bid?

A. Both bids were missing forms/information in the package that were required by funding
agencies, and the Owner had to reject both bids. One of those funding agencies is no
longer involved with the project, so the new rebid package requires less forms to include.
After rejection, the Town decided to remove several of the alternates and included them
into the base scope of the project for this re-bid.

3. Q: (Contractor Question) Can bid tabulations be provided from the first round of bidding?

A. Yes. (Attachment No. 1)

4. Q:(Vendor Question) Given that this is a wastewater application, are the gate valves intended to
be knife gate valves?

A. Refer to Section 2.3 of Specification 40 50 20 for what types of gate valves are
acceptable per nominal valve size range.

5. Q:(Vendor Question) Are flanged butterfly valves acceptable for all sizes?

A. Flanged butterfly valves are acceptable for all specified sizes, provided that lift brackets
are installed where required to prevent interference with the actuator.

6. Q:(Vendor Question) Is 150 working PSI and 300 PSI hydro test, rated to 250 degrees Fahrenheit
acceptable and sufficient for the air service butterfly valves?

A. Air service butterfly valves shall meet the requirements of Specification 40 05 20.
Butterfly valves must meet or exceed the specified pressure classification requirements,
including a minimum rating of Class 25B.

7. (Contractor Question) What is the estimated construction range and duration?

A. There will be 395 days until substantial completion and 425 days until final completion
as shown in the Project Documents.

8. (Vendor Question) Can Andritz be added to the approved manufacturer’s list for the screw
press?

A. Andritz has been added to the approved manufacturer’s list for the screw press.
(Attachment No. 5)

9. (Vendor Question) Specification section 251300 1.2.A specified the new control panels the Sl is
to include in their scope. Can you confirm the Sl is also to include the new ACNCP (1100 & 1104),
Eagle Drive LSCP (on plans page 1109A), and Bank LSCP VFD CP (on plans page 1106B). This is
similar to specification section 253010 1.1.B. The language here has changed from the previous
bid.

A. Yes, itis the intent to for Sl to provide all shown control panels.

10. (Vendor Question) The previous bid in Specification section 251300 2.1.H required the Sl to
provide FT ViewPoint. In the current Specs, the same section removed this language. Since there
is still a new SCADA system and computer, what software would the customer like provided?

A. Yes, FT Viewpoint is to be provided to allow desktop computer to access MSCP HMI
screens.

Sweetser Wastewater
Improvements Project Page 2 of 4 ADDENDUM NO. 1



11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

(Vendor Question) The previous bid in Specification section 253000 2.2 required the Sl to
provide a SCADA PC with specific requirements. In the current Specs, the same section removed
this language. Since there is still a new SCADA computer, what requirements would the
customer like provided?

A. See revised Division 25 specifications attached to the addendum. (Attachment No. 4)
(Vendor Question) Plans page E113 requires the Eagle Drive LSCP to be controlled by VFDs. Plans
page I1109A requires this same panel to be motor starters. Since Page 1109B shows the power
feed to be 240vac, 1-ph and will require phase conversion. Can you confirm this panel requires
VFDs only.

A. Eagle Drive is a 240v, 1ph system and has two 240v, 1ph pumps. Revised addendum
drawing shows potential for future 3 phase pumps which will require 1ph to 3ph
conversion using VFDs. See revised drawing sheet for Eagle Dr attached to the
addendum. (Attachment No. 6)

(Vendor Question) If VFD’s are required, this panel will not be able to be a wall mounted
enclosure due to space. Can you confirm there is wall space for a free-standing enclosure?

A. Yes, electrical contractor or primary will be required to pour an equipment pad.
60x48x16 free-standing enclosure should do. Apply proper cooling for VFD units.
(Attachment No. 6)

(Vendor Question) Plans page 1109B show the power supply to be non-redundant. Specification
section 253010 2.8.A requires all 24vdc power supplies to be redundant if there is a PLC. Can
you confirm which is required for this panel?

A. For all new PLC control panels, redundant power supplies are required.

(Vendor Question) Plans page 1102A note number 39 requires the HMI to be an Allen Bradley
PanelView Pls y 12”. Plans page 1102B shows the same HMI as a Maple Systems. Can you
confirm which is required?

A. PANELVIEW PLUS 12”. This is required for FT ViewPoint to work.

(Vendor Question) Plans page 1100 show a network switch in the Main Office. Can you confirm
there is no existing FOPP and this needs to be a small enclosure with a FOPP and Network switch
inside?

A. There is no existing FOPP and the fiber/Ethernet switch will require a desktop or panel

mount unit.
(Vendor Question) Plans page 1100 show a network switch in the existing blower building. Can
you confirm there is no existing FOPP and this needs to be a be modified with a FOPP and
Network switch?

A. The existing blower control panel does not currently have a fiber/Ethernet switch.
Existing Blower VFD control panel was provided by Toric Eng.

(Vendor Question) It looks like the language requiring the New Sludge Screw Press PLC Control
Panel to be provided by the manufacturer was removed. Can you confirm this is still provided by
the manufacturer?

A. Screw Press control panel is by manufacturer. Screw Press is part of Alternate package.
(Vendor Question) The previous bid in Specification section 251300 2.2.D required the Sl to
provide integration with the Drum Screen. In the current Specs, the same section removed this
language. Can you confirm if this still needs to be integrated into the new SCADA System?

A. The drum screen control panel will require hardwired integration. DS control panel is

provided by manufacturer.
(Vendor Question) The previous bid in Specification section 251300 2.2.E required the Sl to
provide integration with the Screw Press. In the current Specs, the same section removed this
language. Can you confirm if this still needs to be integrated into the new SCADA System?
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A. Integration with Screw Press will be required if that alternate is accepted.

21. (Vendor Question) The previous bid in Specification section 251300 2.2.F required the Sl to
provide integration with the Grinder Pumps. In the current Specs, the same section removed
this language. Can you confirm if this still needs to be integrated into the new SCADA System?

A. Grinder pump integration is still required.

Il. Phone Call Questions
22. Q: (Contractor Question) Where can project documents be found?

A. Project documents are available for anyone to download and review for free at
https://dccm.com/public-documents/. Scroll all the way down to the bottom of the page
to the Sweetser Wastewater Improvements Project. Since we provide the documents for
free, we do not keep a plan holder list but can provide a list of contractors that have
been notified of the project out to bid. (Attachment No. 3)

23. Q: (Contractor Question) What is the bidding schedule?

A. The pre-bid meeting will take place on Wednesday. October 28, 2026 at 11:00am, and

bid opening will be on Thursday, November 12, 2026 at 7:00pm.
24. Q: (Contractor Question) How is the project being funded?

A. The project is being funded by a state agency and a private loan agency. The project is
targeted to have a loan closing take place in December 2025, meaning NTP could
happen as early as January (if the loan closes early December) or February 2027 (If the
loan closes late December).

25. Q: (Contractor Question) What is the current basis for wage rates?

A. This project has BABA and Davis-Bacon prevailing wage rates requirements. Please
follow the posted prevailing wage rate that are currently included in the project manual.
If these prevailing wage rates change, the modification will be posted as part of an
addendum to the project.

Il. Clarifications/Notifications

+ + ENDOF ADDENDUM + +

PLEASE ACKNOWLEDGE THIS ADDENDUM IN THE BID FORM YOU SUBMIT.

Cortified: Koty Ju Bl J N

Engineer

Date: 11/2/2026

Sweetser Wastewater
Improvements Project Page 4 of 4 ADDENDUM NO. 1


https://dccm.com/public-documents/

ATTACHMENT 1
PRE-BID MEETING MINUTES,
OCRA PRE-BID CONFERENCE
GUIDE, AND SIGN-IN SHEET



=== A
el G G AV

PRE-BID MEETING MINUTES

Client: Town of Sweetser, Indiana

Project Name: Sweetser Wastewater Improvements
Project ID: 400-6314

Meeting Location: Sweetser Town Hall

Date: October 28™, 2026

Goals
e Introductions
e Scope of Work
e Document Availability
e Contract Milestones
e Addenda
e Special Considerations
e General Questions/Discussion

Introductions
e Town of Sweetser
o Patrick Kendall, WWTP Operator
o (Virtual) Travis LeMaster, Town Council Vice President
e DCCM
o Ricardo Paredes, Project Manager
e Contractors Present
o Attached.
e Kleinpeter Consulting
o Justin Kleinpeter
e Sign-in Sheet
o Attached.

Project Funding Requirements
e Justin Consulting went through the requirements outlined in the attached Pre-Bid Conference

Guide handout from the Office of Community and Rural Affairs (OCRA).

Scope of Work
e BASE BID
o Wastewater Improvements
= Mechanical and Electrical/Instrumentation/Control (EIC) Improvements
including the proposed electrical room.
=  Proposed drum screen replacement and walkway expansion
= Added firewalls and fire rated ceiling w. associated structural improvements.

8770 North Street. Suite 110. Fishers. Indiana 46038 | 317.588.1798 | DCCM.com
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= Ceiling improvements and structural improvements.
¢ Including mold remediation/spot repairs.

o Bank Lift Station (LS) Improvements

= EICimprovements, site improvements, wet well (WW) lining, pumps.
o Eagle Drive LS Improvements

=  WW lining, hatches, and minor EIC improvements
o Short Street LS Improvements

= Site improvements, EIC improvements, pumps.
o Kelly Drive LS Improvements

= Site improvements, EIC improvements, meter vault and equipment

improvements

o This is a re-bid of the first round for this project. The first round received two bids, which
were both ultimately rejected by the town due to missing information in both bid
packages. The town decided to reject both and re-bid.

e ALTERNATES
o Screw press equipment and room
= Screw press skid and associated equipment, including any life and safety
equipment, EIC improvements.
=  Building envelope and foundations
o Case LS Improvements + Low-Pressure Sewer Improvements
= Decommissioning efforts and salvaging of EIC equipment for reuse
=  Low Pressure Sewer Improvements including three (3) new grinder stations and
flushing stations.
Document Availability
e DCCM Online Plan Room
o Electronic documents can be downloaded for free from: https://dccm.com/public-

documents/
L Wieoe | Dme
Pre-bid Meeting October 28, 2026
Last Day for Questions November 4%, 2026
Final Addendum November 5%, 2026
Open Bids November 12, 2026
Anticipated Notice to Proceed January/February 2027*

*Dependent on date of loan closing.
o DCCM is not partnered with Plan Room. Go to our website for the public documents.

Bid Overview
e Bids Due — November 12, 2026 @ 7PM (Local Time)

8770 North Street, Suite 110, Fishers, Indiana 46038 | 317.588.1798 | DCCM.com
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o Bid Location — Sealed bids submitted to 113 N Main Street, Sweetser, IN 46987.
o Bid Opening will occur at 7:00 PM during the Sweetser Town Council Meeting
e Contract
o Base Bid (Lump Sum)
o Mandatory Alternates (Lump Sum)
e Documents due at Bid
o Completed Bid Form — Section 00 41 13
o Required Bid Security
o List of Proposed:
= Subcontractors
= Suppliers
List of Project References
Bidder’s state or contractor license number
Acknowledgement of Addendum(s)
Contractor’s Bid for Public Work — Form 96
E-Verify Affidavit

O O O O O

Contract Milestones

e Substantial Completion — 395 days (13 months)

e Final Completion — 425 days (14 months)

e Liquidated Damages: $1,500 per day for missing Substantial Completion. $1500 per day for missing
Final Completion.

Addenda
e All questions to be sent in writing to Ricardo Paredes no later than Wednesday, November 4", 2026:
o Email: rparedes@dccm.com
e Addendum No. 1
o To beissued after Pre-Bid Meeting
= Will include Pre-Bid Meeting minutes.

General Questions/Discussion
e Contractor: In the original bid, specification section 25 13 00 25-30 mentioned the plant’s SCADA. Is
SCADA still in the base bid?

o DCCM: There were some modifications to the specifications, mostly which answered
questions that were asked during the original bid phase. A lot of the questions from the
original bid addendum were incorporated as part of the re-bid project manual.

=  DCCM to confirm.
e DCCM: There is no planholders list being kept, only a Contact List.

Attachments
Attachment — OCRA Pre-Bid Conference Guide
Attachment — Sign-in Sheet

8770 North Street, Suite 110, Fishers, Indiana 46038 | 317.588.1798 | DCCM.com
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PRE-BID CONFERENCE GUIDE
GENERAL INFORMATION

The Grantee must receive a “Release of Funds” letter from OCRA before awarding any construction
contracts.

Prior to contract award, prime contractors must be actively registered in SAM.gov. Alternatively, provide
documentation from SAM.gov that registration has been initiated. A copy of the applicable wage decision
and the Federal Labor Standards Provisions (HUD-4010) must be physically attached to the contract that
the grantee signs with the Prime contractor. The HUD-4010 must be included with all subcontractor
contracts.

The principal contractor (prime or general contractor) is responsible for the full compliance of all
employers (the contractor, subcontractors, and any lower-tier subcontractors) with labor standards
provisions applicable to the project. If the contractor or any subcontractor fails to comply will all applicable
regulations, funds shall be withheld from the prime contractor until all requirements have been met.

The Build America Buy America Act applies to all infrastructure projects. Under the Buy America
Preference, the selected contractor is responsible to procured iron and steel, construction and
manufacture materials produced in the United States.

This project is subject to all federal and state laws, regulations and guidelines pertaining to public works
projects in Indiana.

LABOR STANDARDS

The grantee may not enter into a contract with any contractor or subcontractor that has been debarred,
suspended or is otherwise ineligible to participate in federally funded contracts or programs. The Grant
Administrator must verify the eligibility status of all contractors before work is performed on this project.
Any contract awarded to a prime contractor or subcontractor that is found to be ineligible for award will
be terminated immediately. HUD Handbook 1344.1 REV-3, (Ch. 5-5).

Workers must receive hourly fringe benefits and/or a cash equivalent for all hours worked, including
overtime. For workers that perform work in excess of 40 hours, all contractors and subcontractors must pay
workers time and one half of the base wage rates listed on the wage decision for all hours worked over 40.
Fringe benefits are to be paid straight time.

The Copeland Anti-Kickback Act makes it a Federal crime for contractors and subcontractors to coerce or
intimidate any laborer or mechanic to relinquish or give up or pay back any of their wages earned on this
project. This Act also requires the submission of weekly certified payroll reports (CPR) and signed
statements of compliance and regulated permissible payroll deductions (Contractors Guide to Prevailing
Wage Requirements, Section 1-1).

Payroll records must be kept for at least three years after grant closeout.

Payments made by a contractor to an employee must be verifiable. Payments may not be made with an
1.0.U., equipment, or any other form of barter.

All contractors and subcontractors must submit signed weekly certified payroll reports (CPR) to the
Grantee through the GrantAdministrator within seven days after regular payment date of the payroll
period. Certified payroll reports will be labeled with “initial” and “final” as appropriate. Best practice: label
each certified payroll report in succession.

No contractor or subcontractor shall employ workers on this project under the age of 16.

Contractors and subcontractors are not permitted to make payroll deductions which are contrary to
state and federal law.



DAVIS-BACON REQUIREMENTS

Wages/Worker Classifications

All contractors and subcontractors must pay their workers no less than the hourly wages listed on federal wage
determination for each classification of work performed on this project. In addition, if the applicable wage
determination contains an hourly fringe benefit amount, the worker must receive benefits equal to that amount
or a cash equivalent. All workers must be paid, in full, at least once a week. These requirements apply to salaried
workers employed on this project engaged in physical or manual construction labor. It is the responsibility of the
general contractor to clearly communicate all labor standards and Davis-Bacon requirements to all subcontractors
employed on this project. All workers must be paid at an hourly rate for the type of work performed.

Only the classifications listed in the applicable wage determination or apprentices may be used on this project.
Helpers or trainees may not perform work or services on this project. Laborers are not permitted to perform any
skilled work which falls under the classification of another trade. For example, a laborer may not perform any
electrical, carpentry, plumbing, sheet metal, etc. work on this project. If an employee performs more than one
classification per week on this project, that employee should be listed twice showing the division of work on
separate lines of the payroll.

All contractors and subcontractors having questions regarding the classification of workers shall direct their
inquiries to the Grant Administrator.

Fringe Benefits
Contractors and subcontractors must submit documentation to the Grantee through the Grant Administrator to

verify the type and the amounts paid into a bona fide fringe benefit program. The following are examples of bona
fide fringe benefit plans:

1) Health, life, dental, vision or other similar insurance premiums paid by the employer;

2) Pension or retirement contributions made by the employer into a plan recognized by the Internal
Revenue Service;

3) Expenses of certain recognized training programs;

4) Vacation and holiday pay may be considered as long as the employee would receive any unused
amounts at termination of employment.

NOTE: Payroll deductions required by law (e.g., social security, worker’s compensation, unemployment insurance,
Federal/State/Local taxes, etc.) are not considered fringe benefits under Davis-Bacon law.

The following are NOT eligible bona fide fringe benefits:
1) Travel time;
2) Bonus payments;
3) Use of company tools or equipment;
4) Use of company vehicle;
5) Uniforms or safety shoes
6) Union Dues; Contributions into industry campaigns, marketing or advancement;
7) Substance Abuse Testing/Training programs

independent subcontractors and self-employed owners are considered to be subcontractors of the Prime
contractor. They are subject to the same requirements as are all subcontractors. Independent subcontractors and
self-employed owners must submit a Certified Payroll Report or be listed on another contractors” weekly payroll
following the documentation guidelines as referenced by DOL, WHD-347.

If the contractor or its subcontractors do not pay the proper hourly rate and fringe benefit on this project, the
grantee shall withhold a necessary amount from the prime contractor until restitution is made. The prime
contractor may be held liable for liquidated damages if its workers or those of subcontractors on this project are
not paid the proper hourly wage and benefit.



Apprentices

Contractors and subcontractors may use and classify workers on this project as apprentices provided that the
workers are duly registered and certified in a bona fide apprenticeship program recognized by the U.S. Department
of Labor, Bureau of Apprenticeship and Training or State Approved Apprenticeship Program. If a contractor or
subcontractor intends to utilize apprentices on this project, they must provide documentation to the Grant
Administrator to verify the certification of the employee in an approved Apprenticeship Program. Certification
must be provided before the apprentice is permitted to work on the job site. Contractors and subcontractors may
not exceed the ratio of apprentices to journeymen as established by the apprenticeship program. Apprentices
performing work on project site without proper ratio for supervision will be compensated at full journeymen wage
complying with the Davis-Bacon Prevailing Wage classification. Contractors must also provide wage and fringe
information for various levels of apprenticeship.

On-site Interviews

The Grant Administrator, a representative from the U. S. Department of Labor, a representative of the U. S.
Department of Housing and Urban Development and a representative of OCRA shall be permitted to visit the job
site and interview workers employed on this project. A Record of Employee Interviews must be maintained in the
project file. Employee interviews are to be conducted in person any deviation will require written approval from
OCRA or Grant Services per project.

SECTION 3

Section 3 of the Housing and Urban Development Act of 1968 provides that to the greatest extent feasible,
contractors and subcontractors should make training and employment opportunities available to Section 3
Residents and Businesses when creating new positions to work on federally assisted projects. “Greatest Extent
Feasible” means that contractors must make every effort to recruit, target and direct economic opportunities to
Section 3 residents and businesses.

Section 3 residents include Low and Very Low-Income level persons. HUD sets the low-income limit at 80% and
very low-income limit at 50% of the median family income for counties and metropolitan areas across the country.
A Section 3 Business is one that is owned by Section 3 residents, employs Section 3 residents or subcontracts with
businesses that provide opportunities to low and very low-income persons.

Prior to start of construction, the Civil Rights/Section 3 Officer must place Section 3 Posters, providing the type
and location of the project, and contact information where Section 3 residents and businesses may request
additional information regarding Section 3 opportunities at the nearest Work One Office, (find location and
contact person at www.in.gov/dwd/WorkOne/. The 11 x 14 Posters may be sent to Work One via electronic mail
if desired. Posters should also be placed in local government offices, Post Office, Library, public housing
developments or such other public place that Section 3 residents may have the opportunity to observe the Posters.

The Civil Rights/Section 3 Officer must maintain a list of names and contact information of persons who express
an interest in obtaining employment or subcontracts under Section 3 guidelines and provide that information to
the prime contractor or any subcontractors working on the federally assisted project as jobs, training or
subcontracting opportunities become available.

The prime contractor and any known subcontractors subject to Section 3 must provide a list of current employees
to the Civil Rights/Section 3 Officer at the Pre-construction Conference. When the work called for in their contract
is complete, each of these contractors and subcontractors are required to submit a Section 3 Compliance Report
together with a list of employees at completion of their contract. The beginning list and ending list will be used to
determine whether any new employees were hired during the performance of their contract.

The prime contractor and any subcontractors who work on the project must place the appropriate job vacancy on
Indiana Career Connect (ICC) at www.indianacareerconnect.com/. In addition, all contractors and subcontractors
will search ICC for candidates that meet the requirements of the position and contact the appropriate regional
Work One contact person to coordinate with the regional provider to help fill open positions. When the vacant
position is filled, it is the responsibility of the Civil Rights/Section 3 Officer and/or the contractor or subcontractor




to advise Indiana Career Connect that the position is no longer available. Contractors are required to give first
consideration to any Section 3 residents or Businesses for new positions, training, or subcontracting opportunities.
Section 3 residents or businesses are not guaranteed employment or contracting opportunities under Section 3.
Section 3 residents must demonstrate that they meet the qualifications for new employment opportunities
created as a result of the federally assisted project. Section 3 business concerns must submit evidence to the
satisfaction of the party awarding the contract to demonstrate that they are responsible firms and have the ability
to perform successfully under the terms and conditions of the proposed contract.

In all instances where new positions are being created, the contractor must document the results of any Section
3 residents contacted regarding the position and the results of that contact. To ensure compliance with this federal
regulation, all contractors and subcontractors (whose contract amount exceeds $100,000) must complete a
Section 3 Compliance Report when work on the project called for in their contract is complete. Any documentation
regarding contacts or consideration of Section 3 applicants must be maintained by the contractor and provided to
the Civil Rights/Section 3 Officer with the Compliance Report.

BUY AMERICA PREFERENCE

The Build America Buy America Act provides, to the greatest extent possible, for early coordination with
engineers/architects to incorporate products that meet Buy America Preference in the design phase of
infrastructure projects.

All contractors who receive federal financial assistance for an infrastructure project which includes construction,
alterations, or repairs are subject to the BABA unless a waiver is in place. The Buy America Preference (BAP)
requires the use of iron and steel, construction materials and manufactured goods produced in the United States.

Bidders must provide cost estimates based on the most current American made products available. It is the
responsibility of the grantee to ensure that BABA requirements are included in bid advertisements. Form 17: Sample
Invitation for Bid Publication has been updated to reflect Buy America Preference requirements. The Buy America
Preference must be included in all subawards, contracts, and purchase orders for the work performed, or products
supplied under an OCRA award.

OTHER FEDERAL REQUIREMENTS

Title Vi of the Civil Rights Act of 1964 states that no person shall, on the grounds of race, color, or national origin,
be excluded from participation in, be denied the benefits of, or be subjected to discrimination under any program
or activity receiving federal financial assistance.

Title VIl of the Civil Rights Act of 1964 prohibits discrimination in hiring, promotion and other employment
practices on the basis of race, color, religion, sex, or national origin.

Section 109 of the Housing and Urban Development Act of 1974 prohibits discrimination on the basis of race,
color, national origin, disability, age, religion and sex within Community Development Block Grant programs or
activities.

Title 1l of the Americans with Disabilities Act prohibits discrimination based on “disability” by requiring that
places of public accommodation be readily accessible to and useable by persons with disabilities.

The Architectural Barriers Act of 1968 requires that a project meet at least the minimum requirements of
accessibility. A Certificate of Accessibility must be provided to the Grantee with a copy to OCRA on or before the
completion of the project.

Section 504 of the Rehabilitation Act of 1974 states that a contractor or subcontractor may not discriminate
against an otherwise qualified individual from participating in or enjoying the benefits of this project as a result
of a physical handicap.



Executive Order 11063 provides that no person on the basis of race, color, religion, sex, or national origin, shall
be discriminated against in federal housing assistance, including lending assistance.

Executive Order 11246 as amended by Executive Order 11375 provides that no person shall be discriminated
against on the basis of race, color, religion, sex, or national origin in any phase of employment on federally
assisted construction contracts.

All contractors and subcontractors awarded a federal contract or subcontract in excess of $50,000.00 and having
more than 50 employees must have an Affirmative Action Plan established in writing and on file in its place of
business. Failure to have an Affirmative Action Program may result in sanctions established under section 209(a)
of Executive Order 11246. This regulation is enforced by the Office of Federal Construction Contract Compliance,
and additional information may be found at www.dol.gov/ofccp or at 1-800-397-6251. The Indiana office is
located at 46 East Ohio Street, Suite 419, Indianapolis, indiana 46204 and phone number is 317-226-5680.

Other laws enforced by the U. S. Equal Employment Opportunity Commission (EEOC) may be found at
www.eeoc.gov/policy/laws.html.

OTHER RESPONSIBILITIES WHEN PARTICIPATING IN A FEDERALLY FUNDED PROJECT

A) The State of Indiana has established a Minority/ Women Owned Business Enterprise goal of 10% and
Veteran Owned Small Business goal of 3% of the grant amount. Documentation of reasonable efforts
to meet this goal must be maintained in the grantee’s project files.

B) The contractor must display the following posters on the project job site in a location assessable to all
employees. Posters may be obtained from the Grant Administrator.

e Equal Employment Opportunity is The Law

e Fair Housing Poster

o Safety and Health Protection on the Job

e Notice to All Employees working on Federally Financed Construction Projects
e Employee Polygraph Protection Act

C) Acopy of the applicable wage decision assigned to the project must also be posted at the job site.
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ATTACMENT 2
ORIGINAL BID SUMMARY AND
BID TABULATION



=g A
el s G BV E

TOWN OF SWEETSER
SWEETSER WASTEWATER IMPROVEMENTS PROJECT

SUMMARY OF BIDS
BID OPENING: SEPTEMBER 24th, 2026

Table 1. Bid Tabulation

Engineer's Central R. Yoder
Bid Description . Industrial .
Estimate Construction, Inc.
Contractors Inc.
BASE BID $2,250,000 $1,499,442 $1,965,030
ALT. #1: Screw Press Equipment Improvements $670,000 $691,330 $1,017,700
ALT. #2: Screw Press Building Improvements $160,000 $184,504 $465,200
ALT. #3: Ceiling Improvements $190,000 $77,500 $276,900
ALT. #4: Bank Lift Station Improvements $200,000 $179,564 $274,900
ALT. #5: Case Lift Station Improvements $15,000 $16,040 $29,500
ALT. #6: Eagle Drive Lift Station Improvements $110,000 $60,531 $189,400
ALT. #7: Short Street Lift Station Improvements $170,000 $139,610 $210,100
ALT. #8: Kelly Drive Lift Station Improvements $160,000 $168,441 $359,200
ALT. #9: Low Pressure Sewer Improvements $180,000 $98,341 $191,800
MANDATORY ALLOWANCE: Spot Repairs and Mold Remediatior $120,000 $120,000 $120,000
Total (BASE + ALL ALTERNATES + ALLOWANCE)| $4,225,000 | §3,235,303 $5.099,730
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TOWN OF SWEETSER

SWEETSER WASTEWATER IMPROVEMENTS PROJECT

BID TAB
BID OPEN

ULATION
ING: SEPTEMBER 24th, 2026

BASE BID

ITEM DESCRIPTION Engineer's Estimate Central Industrial Contractors R. Yoder Construction

ITEM DESCRIPTION UNIT QTY | UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
1 Mobilization and Demobilization LS 1 $190,000 $190,000 $11,930 $11,930 $120,000 $120,000
2 Maintenance of Traffic LS 1 $190,000 $190,000 $9,500 $9,500 $5,000 $5,000
3 Construction Engineering LS 1 $40,000 $40,000 $27,700 $27,700 $50,000 $50,000
4 Erosion and Sediment Control LS 1 $100,000 $100,000 $16,200 $16,200 $10,000 $10,000
5 Site Grading and Restoration LS 1 $400,000 $400,000 $13,140 $13,140 $30,000 $30,000
6 Dewatering and Temporary Flow Control (Bypass) LS 1 $80,000 $80,000 $26,600 $26,600| $25,000 $25,000
7 Wastewater Treatment Plant Improvements LS 1 $1,650,000 $1,650,000| $1,394,372 $1,394,372| $1,725,030 $1,725,030
BASE BID TOTALS $2,650,000 $1,499,442 $1,965,030

MANDATORY ALTERNATES

:'\I'LE.I}-A DESCRIPTION UNIT QTY | UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
1 Screw Press Equipment Improvements LS 1 $670,000 $670,000! $691,330 $691,330[  $1,017,700 $1,017,700
2 Screw Press Building Improvements LS 1 $160,000 $160,000! $184,504 $184,504 $465,200 $465,200!
3 Ceiling Improvements LS 1 $190,000 $190,000! $77,500 $77,500 $276,900 $276,900
4 Bank Lift Station Improvements LS 1 $200,000 $200,000! $179,564 $179,564 $274,900 $274,900
5 Case Lift Station Improvements LS 1 $15,000 $15,000 $16,040 $16,040 $29,500 $29,500
6 Eagle Drive Lift Station Improvements LS 1 $110,000 $110,000! $60,531 $60,531 $189,400 $189,400!
7 Short Street Lift Station Improvements LS 1 $170,000 $170,000! $139,610 $139,610 $210,100 $210,100!
8 Kelly Drive Lift Station Improvements LS 1 $160,000 $160,000! $168,441 $168,441 $359,200 $359,200!
9 Low Pressure Sewer Improvements LS 1 $180,000 $180,000! $98,341 $98,341 $191,800 $191,800!
ALTERNATE TOTALS| | $1,855,000] [ $1,615,861] | $3,014,700|

MANDATORY ALLOWANCES

ITEM DESCRIPTION UNIT QTY | UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
1 Spot Repairs and Mold Remediation ALLOW 1 $120,000 $120,000 $120,000 $120,000 $120,000 $120,000
ALLOWANCE TOTAL] TOTAL] $120,000] I $120,000] [ $120,000]
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REQUIRED SUBMITTALS WITH BID

BID PROPOSAL
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Bidder
Central Industrial Contractors

R. Yoder Construction, Inc.

Notes:

1. R. Yoder Construction, Inc. did not include signed forms OEE-1, OEE-2, or the GPR Breakdown per SRF required documents
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PROJECT. Sweetser Wastewater Improvements LAST UPDATED BY: )
e~r—Aa LOCATION Sweetser, IN DATE: 1072
| = ==1 ==y \ 4] PROJECT #: 400-6314
DESCRIPTION: Improvements to WWTP and LS
PLANHOLDER'S LIST
Spociaiity
in
Potential Planholder Contact Person Typical Role  |S2% HEHEH HIB cz:::]‘:;"(‘;m General Location Email Address Phone # Mailing Address. Comments
ingz[ & | 5 |3 HIE

SC Case Consirucion Sioler Case General Contracior |V [ x Munie, W 7652024953 77 East Stroster Avenue, Muncie,N 47303

stoms Inc Jsomn Stter General Contractor [v__ | » | x Orieans. IN stalker@ 512.865.3309 260 W Vincennes St, Orleans, IN 47452
[Dashiell Excavating Chis General Contactor_[Y Marshal, I 2178268194 503 Locust S, Marshall L 62641

176491847
[okosing Sonla Nichols General Contractor [¥ | x | x | x Evansuile,IN Snichols@kokosing biz 317-891-1136 500 N Weinbach Ave Suite 630 Evansvills, Indiana 47711
eff Burks et burks@kokosing biz Flpedgiies
[abash Utities Mark Heinz (General Contractor |N Vincennes, IN 128861250 272 € Brown Re, Vincennes, IN 47591
Lykins Contrasing. nc. [David Grock or Joe Cook | General Contractor_|Y x [ x [ x Sunman, N I 12763 N SR 101, Sunman, IN 47041
[Kemns Excavating Ryan Kems General Contractor_[Y x| x Brucevile, IV nan@kcexc.com 8122915156 970 IN-67. Brucevile, IN 47516
[E—— en v conotconssar |1 | x westin B o7z [ —————
(Ottenwoller Contraciing eneral Contractor [Y | x Fort Wayno. N 1220 Edsall Avenus, Fort Wayne, IN 46803
[Guly Contraciing (Azuria Water) [Aaron Anderson eneral Contractor [ x [ x Winchester, IN aaronanders 5 Industia Park Drive, Winchester, IN 47394
Keith Sulivan Excavating Keih ontractor [ Marion, IN : 765-664-1145 408 West 0h Sireet Marion, IN 46953
Brackney inc Kevin Brakney eneral Contractor | x [ x rookeville, N ] 10028 UsS. #52 P.0. Box 221 Brookvile, IN 47012
Miler Pipeline helley Rardon eneral Contractor Y x [ x [ x ndianapolis, IN el 17-293.0278 8850 Craforsvile Road, Indlanapolis, IN 46234
Crider and Crder on Conard eneral Contractor | x ndianapoli, IN 4806 W 86th St Indanapolis, IN 46268
Kiefer Bros ryan Kiofer eneral Contractor | ndianapols, IN . 933 W 5rd St, Mount Carmel, L 62663
[EDG0 Consiraion oo Robers T A ndanaale N 5177676865 2101 Nationa Av, Ik, IN 46227
Jutte Excavating rad dute eneral Contractor [Y | x ot Recovery, OH 140 Fort Recovery-Minster Rd, Fort Recovery. OH 4564t
Graves Construction ndrow Gr eneral Contractor [Y | x Switz City. N n 5399 W Stato Road 54, Swiz City. IN 47465
[Reynolds Construction [Adam Ralgh eneral Contractor [Y | x Orteans. IN g a77-770:0127 6225 N County Road 75 E, Orleans, IN 47452
Hagerman Steven Meier eneral Contractor [v__| x Fishers, IN 317677683 10315 Allsonvile R Fishers, IN 46038
Paterson Horth eneral Contractor [Y | x
[Bowen Engincering Teddy Deah! eneral Contractor [Y | x indianapolis, IV 317-576-6785 (ol 317-408-9960/8802 N Meridian St.Indanapols, IN 46260
FA Wiheim Dorok Davidson Mustn L onracor [Y_ | x | x | x indianapolis, IN ustin 3014 ndianapolis, IN 46203
Nathan eneral Contractor [ x X Evansvile,IN I I PO Box 6428, Evansvill, IN 47718

RE Crosby Russell Jacobs eneral Contractor [Y | x Fort Wayno, IN 2605 Froeman St Fort Wayne, IN 46802
[Maddor Industal Group (MIG) Diartagnan Engle eneral Contractor [y | X X ndianapoli. IN 2400 Coll 812-595.0641 (5906 S. Harding ST. Indianapolis, IN 46217
[Dorsey Excavaling Shawn Johnson onira v x [ x [ x[x oblesville, IN ol 765-655-8886 11460 Greenfield Ave Noblesvile. IN 46060
Weihe Consiructon [Robert Weihe eneral Contractor Y X [ x [ x oblesvile, N 7-281-0811 15215 Stony Croek Way Noblesvilo, IN 46060
[Watson Excavating Bil Watson eneral Contractor _|Y x edkey. IN 42200 109 W Figh Street, PO. Box 45, Redkey, IN 47373
Central indana Contractors eneral Contractor Y arion, IN 1000 N. Park Ave. Mation.IN 46952
Gerig Gontacing Gavid Gering eneral Contracior Y
[R-Yoder Construction |Brad Yoder eneral Contractor _|Y
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DCCM Sweetser Wastewater Improvements

SECTION 25 13 00 - INSTRUMENTATION AND CONTROLS

PART 1 - GENERAL

11 DESCRIPTION

A.  This specification covers the technical requirements for the fabrication, installation, engineering,
wiring, adjustment, testing, start-up, commissioning, and training for the instrumentation and
control (I&C) systems required for the project. This is an enclosed WWTP and therefore falls into
the NFPA 820 rating of C1D2.

The instrumentation and control systems shall include all work and materials necessary to perform
the control functions as illustrated on the electrical drawings as specified in the Division 25
Specifications.

The Systems Integrator subcontractor shall be responsible for work of Division A. Work related to
the WWTP upgrades and lift station upgrades. The existing facility has Missions alarm system that
shall be replaced with cell modems and PLC messaging.

All PLC and HMI programming, software programs, and passwords shall be turned over to the
Owner at the end of the project. All programming copies to owner shall be documented.

SCOPE OF WORK

This project includes upgrades at the WWTP and area lift stations. The Systems Integrator shall be
responsible for but not limited to the following for this project:

Furnish and Program New MSCP PLC to be located within new electrical room.
Integration of new instruments, actuators and other designated elements.
Relocation of RAS/WAS control panel with any required programming updates.
Upgrades to existing blower control panel as shown on drawings.
Integration of manufacturer provided equipment and control panels (screw press, drum
screen, duplex grinder station, etc...). Integrator to coordinate with manufacturers for
communications and PLC addressing and/or wiring diagrams.
Integration with Kelly Drive, Eagle Drive, Short Street, Bank and demo of Case Street lift
stations.
All provisions and upgrades for each lift station as shown on drawings.
All local instrumentation, control equipment and calibrations.
Furnishing, Installing, and Configuring all network functionality between remote sites and
local equipment.

10. Alllocal PLC programming and HMI graphics development, miscellaneous status monitoring
and alarms.

11. Fiber Optic connectivity for local network.

QUALITY ASSURANCE

INSTRUMENTATION AND 251300-1
CONTROLS


escott
Cloud


DCCM

Sweetser Wastewater Improvements

All work and materials specified herein shall be furnished by a single Systems Integrator (SI). The Sl
shall be an experienced and reputable firm, which has been engaged in the business of providing
instrumentation and control systems for water and wastewater treatment facilities for at least five
years.

Drawings and specifications shown are intended to convey information required for a complete
functioning system for the purposes specified. The Systems Integrator shall be responsible for all
details which may be necessary to properly install, adjust, and place in operation a complete and
working system, including all mechanical and electrical installations, final wiring diagrams,
connections, and the final layout, sizes and quantities of conduit and wiring communicated to the
Electrical Contractor and other trades.

To achieve standardization in appearance, operation, maintenance, and spare parts, similar
equipment provided under this contract shall be the end products of a single manufacturer.

Codes, specifications, and standards referred to by number of titles shall form a part of this
specification to the extent required by the references thereto.

PRE-CONSTRUCTION SUBMITTALS
Submittals shall be as specified in the General Conditions and as further described below:

Submit the following:

1. Project schedule, which shall represent the Contractor’s and System Integrator’s best
projections of when activities listed below will occur. Project schedules shall be updated at the
Engineer’s request, when major changes in the schedule occur. The activities shall include, but
not be limited to, the following:

Coordination and loop review meetings

Shop drawing submittals for each group of equipment
Shop drawing approvals for each group of equipment
Equipment manufacturing/panel fabrication
Equipment delivery

Equipment installation

System testing and calibration

Operational testing and demonstration.

As-built submittals

Operation and Maintenance Manual submittals
Operator training

Follow-up Operator training at six months after substantial completion.

—FAT T S® e a0 oo

Manufacturer’s certification of compliance with the referenced specifications and standards.
Certified copies of reports of factory tests specified herein and required by the referenced
standards.

Shop drawings, indicating performance and physical data of the equipment specified herein.
Manufacturer’s installation instructions.

INSTRUMENTATION AND 251300-2
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DCCM

Sweetser Wastewater Improvements

Provide mounting details for field mounted equipment.

Manufacturer’s operation and maintenance instructions.

If available, USB driver, DVD and CD ROM media produced by the equipment manufacturer,
which contain demonstrations of operation and maintenance procedures for the equipment
specified herein.

Physical requirements of submittals shall be as follows:

Submittals shall be submitted as media on clear (not scanned) pdf documentation.
Submittals shall be organized and divided into logical division by means of tagged tabs. Each
type of equipment shall be given a separate tab division.

Provide an index sheet for the submittals.

Drawings shall be on media converted to pdf and printable as 11 by 17 landscape format.
All text material shall at minimum be typewritten. Handwritten material is not acceptable.
Telecopied (FAX) documents or photocopies of faxed documents shall not be included in
submittals. Submittals containing telecopied documents will be rejected and returned
immediately.

All submitted equipment shall have highlighted features and clear part number designated.

Shop drawings shall include, but not be limited to, the following:

Instrument index, which shall include instrument tag numbers, instrument description and
instrument calibrated ranges.
Typewritten specification sheets or pdf version, which shallinclude manufacturer’s names and

complete catalog numbers.
Detailed calculations as applicable, which shall include, but not be limited to, the following:

a. Power supply sizing calculations
b. Thermal loading (heat dissipation) calculations

Cut sheets and catalog information, which shall contain equipment specifications, dimensions,
wiring and piping drawings, and installation and mounting details.
Loop drawings, which shall contain, but not be limited to, the following information:

Loop numbers and instrument tag numbers

Individual loop component locations

Actual equipment wiring terminal designations, point to point wiring, and cable shield
terminations

Wire type, size and identification number

Signal types (e.g., 120 Volt AC, 4-20 mA DC, pulse frequency, 3-15 psig, etc.)

Contact orientations (e.g., normally open, normally closed, etc.)

Equipment grounding requirements

Sources of loop power, or power supply identifications

Signal boosters, interposing relays and shunt resistors

1) Reserve output capacity

INSTRUMENTATION AND

CONTROLS
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DCCM Sweetser Wastewater Improvements

6. Instrument and control panel layout drawings, which shall include, but not be limited to, the
following:

Bill of materials

Front panel layout drawings

Swing-out panel layout drawings

Internal panel layout drawings

Internal wiring diagrams, including wire type, size and identification number
Terminal block layout drawings

Nameplate lists

Color schedules and samples

S®m 0 o0 T

7. Elementary control diagrams.
8. Other descriptive information that will assist the Engineer with approval.

RECORD DRAWINGS (AS-BUILT) SUBMITTALS

Record drawings (as-built) submittals shall be as specified in the General Conditions, further
described below:

The record drawings submittals shall consist of, but not be limited to, the following:

Submit one set to the Engineer and one set to the owner of corrected contract documentson a
USB drive formatted and organized in pdf files. The original contract documents shall be
marked to reflect ‘as-built’ conditions. Corrections shall be made in red.

Submit one set to the Engineer and one set to the owner of corrected loop description. The
original loop description shall be marked to reflect ‘as-built’ conditions. Corrections shall be
made in red.

Submit one set to the Engineer and one set to the Owner printer outputs of the final
configuration or programs of all programmable controller-based equipment.

Where applicable, submit to the Owner standard magnetic storage devices, such as CD/DVD
disks, of all programmable controller-based equipment software and programs.

Submit original licensed copies and original documentation for all software. All software
licenses shall be in Owner’s name.

Where applicable, submit to the Owner two sets of pre-configured Read-only Memory
Modules, such as EEPROMS or UVPROMS, of all programmable microprocessor-based
equipment. Each memory module shall be submitted in an anti-static zippered polybag, which
shall be clearly labeled and identified.

OPERATION AND MAINTENANCE MANUALS

The Systems Integrator shall prepare and furnish Operation and Maintenance Manuals of the
system, which shall be submitted to the Engineer prior to operator training described below.
Provide four (2) bound hard copy sets and one (2) USB drives with complete electronic copy in pdf
format.

The Operation and Maintenance Manuals shall include, but not be limited to, the following:

251300-4
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Sweetser Wastewater Improvements

Approved shop drawings amended by approved change orders and as-built conditions.
Manufacturer supplied operating and installation manuals.

Detailed procedures and instructions on the operation, removal, installation, adjustment,
calibration, and maintenance of each component provided under this contract.

As-built control panel and enclosure drawings, including termination drawings, PLC
input/output (1/0) wiring diagrams, and panel bill of materials.

List of recommended spare parts, which shall include complete catalog numbers

List of local or the nearest manufacturer approved repair and service centers.

OPERATOR TRAINING

The System Integrator shall provide operation and maintenance training of the Owner’s personnel.
This training shall include, but not be limited to, the following:

The review of the Operation and Maintenance Manuals prepared and furnished by the System
Integrator.

The review of ‘as-built’ panel layout drawings and wiring diagrams.

Hands-on training in the operation of each instrument and each loop.

Hands-on training in the maintenance, removal, and reinstallation of each instrument and each
loop.

Hands-on training in the programming or configuration of all programmable microprocessor-
based instruments. This does not include the PLC system.

For bidding purposes, the System Integrator shall include a minimum training period of one day, at
eight hours per day, for up to five persons.

The System Integrator shall bear all expenses associated with the operator training activities,
including labor, transportation and material costs.

PART 2 PROCESS DESCRIPTION

2.1 GENERAL

A. Where indicated, each pump, blower or actuator will have the following pilot and control devices:

HAND-OFF-AUTO selector switch, in some cases, if indicated, these shall be HAND-OFF-
REMOTE.

a. In HAND the equipment shall run.
b. In OFF the equipment shall remain off.
c. In AUTO or REMOTE, the equipment shall be controlled by the PLC

Green LED RUN/OPEN light.
Amber ALARM light.
Elapsed time meter (ETM) only for motors.

INSTRUMENTATION AND 251300-5
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Sweetser Wastewater Improvements

The new main PLC control panel (MSCP), RTU panels, HMI, actuators and VFD units shall
communicate via Ethernet/IP networking protocol. The HMI shall display all parts of the system
functionality and alarming. Text only information is not acceptable. Graphically represent all
functions of the system with an easy-to-use menu system. Graphics that do not represent proper
operation, process functionality, ease of use and operator interface shall be rejected.

All provided variable frequency drives (VFD) shall have Ethernet/IP connectivity to the PLC for
monitoring and control. Hard wired control and monitoring shall be as shown on drawings and is
limited. The existing blower VFD units shall be upgraded with Ethernet modules to be added to this
communications structure. Each VFD shall have a soft programmed Auto/Manual in the PLC that can
be selected by the operator. When in Auto, the VFD shall follow commands from the PLC as
described below. In Manual, the operator shall have the ability to manually start/stop each motor
and provide a speed setpoint (100% as default) from the HMI and SCADA system.

1. VFD information to be monitored at a minimum via the Ethernet connection (this information
shall be available as a popup when a VFD or motor symbol on the display is pressed):

VFD and Motor info

Run status

Fault status (included parameter and a lookup table so operator can easily identify drive
fault problem)

Motor torque

Frequency and percentage (drive speed)

Voltage (each leg)

Current (each leg)

Overload status

All provided electric actuators shall have Ethernet/IP protocol connectivity for control and
monitoring as shown on drawings. Each actuator shall have a soft programmed Auto/Manual in the
PLC that can be selected by the operator. When in Auto, the actuator shall follow the commands of
the PLC as described herein. When in Manual, the operator shall be able to force valve opened or
closed and if it is a positional type of actuator, set the position from closed to 100% open.

The new main PLC control panel HMI shall have trending for all flows, levels, temperatures and
pressures of the system.

The HMI shall have an alarm summary screen.

The HMI shall have pop-up screens for all pump, actuators and other equipment controls.

All plant HMI graphics shall be accessible on a new desktop SCADA PC. Sl to provide FT ViewPoint
and make all necessary connections.

Flow rates shall have the following and be represented on HMI and SCADA graphics:

1. Current Flow Rate in GPM

2. Total Accumulated Flow in MGD
3. Current Hour Total in Gallons

4. Previous Hour Total in Gallons

INSTRUMENTATION AND 251300-6
ONTROL
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10.
11.
12.

Sweetser Wastewater Improvements

Current Day Total in MGD
Previous Day Total in MGD
Current Week Total in MGD
Previous Week Total in MGD
Current Month Total in MGD
Previous Month Total in MGD
Current Year Total in MGD
Previous Year Total in MGD

PROCESS CONTROL AND MONITORING DESCRIPTIONS

New Main PLC Control Panel (MSCP - located in new electrical room)

1.

The new MSCP shall be utilized for all new and some existing input/output signals,
communications, local control and monitoring of the existing WWTP and all its functions.
Contractor shall allow time to go through operational functions of the system with the Owner
and make adjustments that may be required.

MSCP shall have installed a cell modem to be utilized for remote connection by the operator(s)
and for communications to remote lift stations.

MSCP shall communicate with the operator desktop computer, existing RAS/WAS PLC which will
be relocated into the electrical room, the existing blower control panel VFD units, all remote lift
stations and the new Screw Press PLC along with hardwired 10 from the proposed drum screen
control panel.

It will be the responsibility of the System Integrator to coordinate with manufacturer PLCs and
equipment for monitoring and any noted control.

RAS/WAS System (R-WCP):

1.

An existing RAS/WAS small PLC and control panel shall be updated to tie into the new MSCP.
This panel shall be relocated to the new electrical room.

The PLC shall be programmed to receive new signals as shown in the schedule (minimum).
The current programming shall remain and possibly modified as necessary. Sl to allow some
time for program modifications per operator choice.

A new radar level transmitter shall be added to the RAS/WAS wet well, monitored and used
for primary control of RAS/WAS pumps.

The existing telescoping valves will have electric modulating actuators (GV2001 and
GV2002) installed. Programming shall include soft manual control on the new SCADA
screens for operator adjustments.

Blower System:

1.

3.

INSTRUME
CONTROLS

There is an existing blower control panel to control/monitor three blower units. These units
feed air to the post aeration tank, aeration tanks and digester tanks. Currently, the blowers
are set and controlled manually by the operator.

Ethernet cables shall be ran to each VFD unit within the blower control panel. Provide
Ethernet modules for the existing VFD units. Units are ABB ACQ550-U1-059A-2.

The blowers feed air to the Post Aeration, Aeration and Digester tanks. The air piping will
have new electric actuators installed to control air flow to each system. Each aeration and
digester tank shall have new dissolved oxygen sensors.

TATIGN AND
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DCCM Sweetser Wastewater Improvements

The existing three blowers are all tied to the same header currently. Actuators installed shall
allow separation for air control to the aeration tanks and then to the digester tanks. Each
actuator can be controlled by the operator via the SCADA screens. As default, both header
valves shall be open to allow any blower to feed aeration tanks and digesters. Actuated
valves BV1002 and BV1003 shall be open for this air flow scenario.

Blower VFD units in the existing blower control panel shall have Ethernet modules added so
that SCADA can monitor and control each VFD. Programming shall be setup so that the VFD
speed will be controlled by a PID loop using dissolved oxygen as a process variable.

Systems shall be controlled as follows:

Post Aeration:

i. The new actuator installed at the post aeration system valve shall be of modulating
type. Air flow shall be continuously feeding the post aeration system.

Using setpoints, provide post aeration air flow via the modulating valve actuator
BV1001 so that the operator may adjust setpoint to allow the valve to be opened to a
set position. As a default, set to 20% open.

b. Aeration Tanks:

i. There are two aeration tanks. Each shall have it's own dissolved oxygen (DO) sensor.
The blower(s) assigned for aeration tanks use VFDs to control air flow to both tanks.
Average the two dissolved oxygen sensor readings together to be coarse control for
VFD speed. BV1004 (aeration tank #2) and BV1005 (aeration tank #1) shall be
modulating actuators and shall be used as fine control based on each tank’s individual
DO reading.

Provide a coarse adjust setpoint to allow the operator to bump the air flow speed in
1% increments as an increase/decrease to the calculated average.
Only run one blower alternating each cycle. If air flow becomes insufficient based on
dissolved oxygen readings, enable the second blower and operate both as described
above.
iv. Aeration tanks have fine diffusers.
c. Digester Tanks:

i. Digester tanks will be based on a time setpoint basis. Setup a scheduling algorithm so
that the operator can control periods of time that the digesters receive air flow, start /
stop and duration. When digester airflow is called to operate, open the digester air
flow valves (BV1006 and BV1007). Operation of these valves shall be sole based on
either manual setpoint by operator or automatically, when set, by dissolved oxygen
readings to manipulate valve position increasing/decreasing air flow.

Digester tanks have coarse diffusers.

D. Drum Screen:

1. The existing drum screen and associated control panel shall be replaced. System Integrator
shall be responsible for tying into this panel for monitoring and control via hardwire.
2. Provide a remote start, run status and general alarm signal for this panel.

Screw Press System:

1. The new filter press system shall be provided by the manufacturer with a new control panel
with PLC based control and operation. Coordinate with the manufacturer for data
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addressing database and integration into the SCADA system. Screw Press System PLC is
typically a Rockwell Automation CompactLogix.

All filter press information shall be displayed on the new local HMI and new SCADA system.
Provide appropriate alarms and warnings.

F. Duplex Grinder Pump Station:

1. Grinder pump station control panel shall be provided by the manufacturer and installed by
the Contractor. For monitoring purposes, the Screw Press manufacturer will include inputs
from this control panel for monitoring and the System Integrate shall make sure this data is
included on the plant screens.

Communications to the Screw Press PLC shall be across fiber optic network connected by
the System Integrator.

System Integrator to coordinate with both manufacturers to insurance all information is
available.

G. Lift Stations:
1. The following lift stations shall get upgrades as shown in drawings:
a. Short Street Lift Station:

i. This lift station shall be relocated but will remain a duplex pump station with existing
pumps.

The existing pump control panel shall be removed and returned to owner. The existing
pump control panel from Case Street lift station shall be removed, modified (as shown
in drawings) and installed at this station.

iii. Provide four new floats for backup control and a new radar level transmitter in stilling
tube for primary level control.

Bank Lift Station:

i. This station shall be reorganized as shown in the drawings.

ii. An additional VFD control panel, as shown in the drawings, shall be provided.

iii. The existing pump control panel shall be modified as shown.

iv. Provide four new floats for backup control and a new radar level transmitter in stilling
tube for primary level control.
Provide a doppler clamp on type of flow meter to monitor station effluent flow rate.
The flow rate shall be used to provide VFD speed control while a pump is running.
Programmer shall tune the loop for average flow over a time period as change of rate
from this flow meter shall be frequent and it is not recommended to vary speed that
quickly and often.
Pumps shall remain called on/off based on level control. If flow rate becomes too low
not allowing wet well to draw down, override the flow control and enable level speed
control to draw down the wet well.

c. Eagle Drive Lift Station:

i. This lift station shall have a new duplex pump control panel provided as shown in
drawings. PLC shall be programmed to match other duplex pump lift station
operations with radar level as primary level control and float backup as secondary.
Provide four new floats for backup control and a new radar level transmitter in stilling
tube for primary level control.

iii. The existing pumps are 240v, 1ph pumps. The new control panel shall be provided
with provision of size for future 3ph pumps using VFD units as 1ph to 3ph conversion.
d. Kelly Drive Lift Station:
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This lift station is a primary control point and is a triplex station. The existing pump
control panel has VFD units and operation of this station shall be modified as shown in
drawings.
ii. A new meter vault with a 6” magmeter shall be provided.
e. Case Lift Station:
i. As an alternate, this lift station shall be decommissioned, and the existing pump
control panel shall be modified and used at Short Street lift station.
Lift stations shall be installed with new cell modems which shall be utilized and set up to
communicate data to MSCP at the WWTP.
Each site, at a minimum, shall pass the data as shown on the drawing.

2.3 GRAPHIC DESCRIPTIONS

A. General graphics descriptions for Main PLC HMI.

1.

Provide all necessary graphic screens for a complete SCADA system for new project scope.
Screens shall be developed as required to achieve control systems as described in Division
25 and as shown on contract drawings. Develop new screens to cover all new functionalities
at the WWTP and remote lift stations. This includes graphics for systems as provided by
other manufacturers such as the RAS/WAS System, Blower System, Screw Press System,
Grinder Station, Clarifier System, Rotary Drum Screen, UV System and other.

Graphic screens shall comply with standards presented below or similar as approved by the
Engineer. These shall include but not limited to:

a. Standard color convention

b. Standard security levels and schemes

c. Standard screen navigation and pop-up windows

d. Standard display screen design

Animation: In general, minimize unnecessary animation. Standard animation includes the
following:
Animate variable signal bar graphs and tank levels.
Animate wet well water levels.
Unacknowledged alarm shall flash.
Change piping colors from light gray on no-flow condition, to process colors as described
herein, on positive flow condition.
Change equipment status indication color as necessary and as described herein.
All animated level or flow indication will also include a digital dynamic value of that
variable.
g. Flow direction by arrow movement (incremental flash).

Motor Control Pop-Up Window.

a. Provide a motor control pop-up window for each motor-controlled piece of equipment.
Double-clicking equipment symbol shall open associated motor control pop-up window.

b. Pop-up for VFDs: Pop-up shall have Start/Stop Pushbutton, Manual/Auto Operation
Pushbutton, Speed Control Variable Setpoint, Speed Reference Feedback, VFD Fault
Indication and Total Runtime Hours. On/Off Status indication will be shown here as well as
on the overview screen. Include all data as provided via the Ethernet connection.

c. Pop-up for Standard ACL Starters: Pop-up shall have Start/Stop Pushbutton, Manual/Auto

INSTRUMENTATION AND 251300-10

ZONFVRO



escott
Cloud


DCCM Sweetser Wastewater Improvements

Operation Pushbutton, Fault Indication and Total Runtime Hours. On/Off Status indication
will be shown here as well as on the overview screen.

Valve Control Pop-Up Window. Provide valve control pop-up window for every actuated
process valve. Double-clicking valve symbol shall open associated control pop-up window.
Pop-up shall have Open/Close function when in manual and a Manual/Auto Pushbutton.
Open and Closed statuses will be shown on the pop-up as well as the overview screen.

5. Bitmap Images: In general, minimize unnecessary bitmap images (*.bmp, *.gif, *.jpg, etc.).
Bitmap images may be used only if they are helpful and useful to the users.

Provide new screens for monitoring Generator and ATS switch position status. The following
minimum Generator status signals shall be monitored on the SCADA system via Ethernet:

Run Status
Prewarning for low oil pressure
Prewarning for high coolant temperature
Low oil pressure shutdown
High coolant temperature shutdown
Over crank shutdown
Overspeed shutdown
Switch off/not in automatic start mode
Low coolant temperature
High battery voltage
Low battery voltage
Normal battery voltage
. Fuel leak detection status
Unit ON-OFF-AUTO controls
Low Fuel

d.
b.
C.
d.
e.
f.

g.
h.
i.

j.

k.
l.

m
n.
0.

Descriptions of these screens are only for bidding purposes. It will be the responsibility of the
Systems Integrator (for PLC and HMI) to provide all necessary screens to cover all operations of this
facility and make the usage of a SCADA system as simple and easy to use for all operators of the
utility company. All displays, graphical and other, shall be complete, organized, easy to read and
completely tested to assure that all signals are linked correctly.

Include in bid up to four hours for a virtual meeting with Engineer to review Display Screens and
requirements.

PART 3 EXECUTION
3.1 GENERAL

A. The System Integrator shall provide all materials and work necessary for a complete and functioning
I&C system and shall have full coordination responsibility of the electrical, mechanical, and
structural work as specified herein and as shown on the drawings. The System Integrator shall
ensure that the instrumentation and control systems work is properly interfaced with equipment
and other work furnished under other divisions of the contract documents.

INSTRUMENTATION AND 251300-11
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The System Integrator shall install, make final connections to, adjust, test, and start-up the
complete instrumentation and control system utilizing the technical service and advice of the
various equipment and instrument manufacturers.

COORDINATION MEETINGS

Coordination and control loop review meetings shall be attended by representatives of the
Contractor and the Systems Integrator, and the owner may be invited. The meetings shall be held at
the Engineer’s office periodically during the course of the project. The purpose of these meetings
shall be to document the compatibility of the mechanical and electrical work as described in Article
3.01, paragraph A. above.

For bidding purposes, the Contractor and the Systems Integrator shall include cost for participation
in no less than two (2) coordination and control loop review meetings. Each meeting shall require at
least one-half working day.

PRODUCT DELIVERY, STORAGE, AND HANDLING

Materials and equipment shall be delivered to the job site at a maximum of ten days prior to
installation and not before.

All instruments containing electronics components shall be stored off the ground in weathertight
enclosures. They shall be kept dry at all times. All plug-in equipment which can be removed from
panels without the necessity of disconnecting any wire terminations shall be removed from its panel
before shipping. They shall be shipped in separate shipping containers.

All equipment covered by this specification shall be shipped in a thoroughly clean condition, free
from sand, oil, grit or grease (except when required for lubrication), weld splatter, or other foreign
materials. All panel openings shall be capped.

INSTALLATION
General

Installation shall be in strict compliance with individual equipment manufacturer’s instructions.
All gages and indicators shall be mounted in the upright position.

Provide sufficient space around the equipment for maintenance and removal.

Cover front panels, gages and indicators, during construction for protection from weld and
paint splatter.

Unless otherwise impractical, support instruments independent of process piping.

Installation Hardware

All nuts and bolts shall be stainless steel.

Support channels shall be stainless steel unistrut channels with stainless steel hardware.

Do not mount equipment directly to masonry or concrete walls. Provide unistrut channels on
wall.

MENTATION AND
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All equipment mounting plates shall be of 0.25-inch thick minimum stainless steel.
All contact surfaces between dissimilar metals shall be gasketed to prevent galvanic reaction.

Weather Protection

Unless noted otherwise or impractical, all externally located instruments shall be installed to
face north.

All externally located instruments, indicators, totalizers, control panels and control stations shall
be mounted on a panel or mounting plate, which shall be provided with an aluminum or
stainless steel weathershield to protect the instruments from direct exposure to the sun and
weather. This weathershield shall be 3” wider at each end and have a 6” overhang in front of
the instrument. All edges shall be smooth and rounded.

EQUIPMENT IDENTIFICATION AND TAG NUMBERS

All

apparatus, control equipment, and instruments, both panel and field mounted, shall be plainly

identified, using the following methods:

Pipe-mounted instruments shall be provided with embossed stainless steel tags, which shall be
attached to the instruments by means of stainless steel wire or tie wrap.

Wall, plate, or panel mounted instruments shall be provided with engraved laminated plastic
tags, which shall be mounted above, or below instruments. The plastic tags shall be mounted at
eye level and shall be visible from a minimum distance of 20 feet. Lettering shall be black on
white background.

Tag numbers and engraved or embossed text shall be as shown on the drawings, or as approved by
the Engineer during shop drawing approval.

Tag numbers shall conform to the current Instrument Society of America (ISA) Standards, unless
otherwise noted, which shall consist of a multi-character prefix, followed by a loop number. Tag
numbers shall be as indicated on the drawings.

TESTING AND CALIBRATION

Test all analog loop zeroes and spans by disconnecting wiring at each transmitter and substituting
an approved 4-20madc generator. Adjust the indicators and receiving instruments to indicate the
correct value, correlated to the simulated current signal.

Test all annunciator points by placing jumpers across normally open contact inputs, or by
disconnecting wiring on normally closed contact inputs.

Submit testing and calibration reports for all instruments to the Engineer.

COMMISSIONING
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This activity shall consist of individual loop/instrument tests, overall systems test, and Operator
training. Each test shall be witnessed by representatives of the Contractor, Systems Integrator,
Owner, and Engineer.

Loop Operation Test: The objective is to demonstrate that the instrumentation and control
system individual instruments are ready to be placed into permanent operation. Each loop shall
be tested and demonstrated.

Control Function Test: The objective of this test is to demonstrate that all local and remote-
control panels, control stations, MCC, and Operator interface functions are ready to place into
permanent operation. All features of the WWF-PLC, WWF-CSO and HMI shall be demonstrated.
The Contractor shall prepare an agenda for the commissioning and submit to Engineer as part
of the shop drawing submittal package.

The Contractor shall conduct training as specified.

Substantial completion of the system shall not be approved until satisfactory completion of the
above commissioning tasks.

WARRANTY

The Instrumentation and Control System shall be fully warranted and guaranteed from defect fora
one-year time period, beginning at the date of substantial completion.

During the warranty period adjust, recalibrate, repair, replace and otherwise place back into service
any instrument and any item(s) that may require service, including software, at no additional cost to

the Owner for any reason.

During the warranty service, provide unlimited on-site software and operation support, at no
additional cost to the Owner for any reason.

Respond to a call for service within 24 hours.

At approximately six months completion of the warranty period, visit the plant and perform routine
diagnostics and tests to determine on-going operation and performance of the | & C system within
the project requirements. Make any and all repairs and adjustments necessary at no additional cost
to the Owner for any reason. Conduct additional “follow-up training” to assist the Owner in
operation of the plant and to address any operational concerns that may have become known after
six months of operation.

END OF SECTION 25 13 00
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SECTION 25 30 00 - FIELD MOUNTED INSTRUMENTS

PART 1 - GENERAL

11 DESCRIPTION OF WORK

A.  The work required under this section includes the provision, installation, start-up, testing and
calibration of all field mounted instruments required for this project. Please note that this project
is a BABA compliant project. The radar level transmitters specified herein are not BABA compliant
but are preferred unit. Coordinate with Contractor for meeting 5% non-BABA equipment.

This section covers field mounted instruments provided separately from a manufactured system or
process equipment package, to be used on the various portions of the project, and the Contractor
shall meet the requirements of these Specifications wherever applicable.

The types of field mounted instruments required for this project include the following:

Magnetic Flow Meter

Float Switches

Radar Level Transmitters

Pressure Transmitters

Temperature Transmitters

For VFD units in control panels, see Division 26

QUALITY ASSURANCE

Manufacturers: Firms regularly engaged in manufacture of field mounted instruments and systems
of types and sizes required, whose products have been in satisfactory use in similar service, and
whose products meet all requirements specified herein.

Installer: Qualified with successful installation experience on projects with field instrument work
similar to that required for this project.

1. Itisintended that an experienced electronic systems/instrumentation and control systems
subcontractor shall be in responsible charge of all field instrument work.

ISA Compliance: Comply with applicable Standards and Practices for Instrumentation published by
the Instrument Society of America pertaining to field mounted instruments and related
installations.

UL Compliance and Labeling: Comply with provisions of UL safety standards pertaining to electrical
systems, and provide products and components which have been UL-listed and labeled whenever
such UL listed products are available.

NEC Compliance: Comply with requirements as applicable to construction and installation of field
mounted instruments and installations.

FIELD MOUNTED 253000-1
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SUBMITTALS

Prepare and submit shop drawings and descriptive data for each instrument and information
regarding field installation of each instrument.

PRODUCT DELIVERY, STORAGE AND HANDLING
Ship instruments and accessories properly protected and packaged.

Handle instruments and accessories carefully to prevent damage and protect from weather.

PRODUCT
GENERAL

For each field mounted instrument, provide a complete assembly with all required components,
enclosures suitable for the environment and location, fittings, mounting brackets, and other
components and accessories as needed to form a complete system.

Provide conduit, raceway accessories, wiring and connections necessary to place the instruments
into service and necessary to interface the instruments to other equipment control panels,
programmable controllers, SCADA system, and similar installations as required for the project.

Include TVSS units as specified per specification 25 30 00 where required.
RADAR LEVEL TRANSMITTER (used for level and flow rate where shown)

General This section describes the requirements for a 2-wire Radar level measuring system. Under
this item, the contractor shall furnish and install the level measuring system, and all associated
equipment and accessories as indicated on the plans and as herein specified.

The microprocessor based high performance loop powered 2-wire Radar level transmitter shall
employ microwave pulse ranging technology operating on 6.3 GHz to determine the distance to
the monitored surface(s), as a basis for display, output, and digital communication. The unit should
be configurable using remote and local interface.

The level system shall consist of a transmitter/receiver, a rod antenna and a signal processor for
continuous measurement of material levels of liquids and slurries in open or closed tanks or in
stilling wells or in standpipes, without contacting the medium. Where shown on drawings, radar
shall be installed within stilling tubes.

The radar level transmitter shall:

Measure level, distance, space, and volume of the medium in the vessel

Apply 11-point linearization to ensure accurate measurement in non-standard vessels.
Be 2-wire loop powered.

Create a digitized echo profile, and apply patented Sonic Intelligence echo- processing
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techniques to select and verify the echo representing the reflective surface monitored.
Process signal using advanced echo-processing techniques such as Auto False- Echo
Suppression, and Agitator discrimination for maximum verification of the measurement,
display and outputs.

Be NEMA 4x and FM approved for Class | Division 1 areas Groups A,B,C,D with Intrinsically
Safe Barrier.

Have a Polybutylene Terephthalate enclosure with a Polyether Imide lid.

Have a single material for rod antenna and integrated threaded connection

Compact electronics mounted in a rotating head.

Provide user interface via local multi-graphic display with bar graph for readout & entry,
and via analog current output.

Communicate digitally by HART as a built-in standard.

Be commissioned without opening the lid, using intrinsically safe Infrared hand held
programmer locally, or remotely using HART hand held unit or Simatic PDM software
package.

Product Specification

Service: As noted

Fluid: As noted, turbulent surface

Operating Pressure: As noted

Process Temperature: minus 40 to 80°C (minus 4°F to 176°F)

Humidity: 10 to 90%

Installation Drawing: As noted

Application: Level and volume monitoring in Closed tanks / Open Wet wells

Performance

Range: 0.3to 20 m (1.3 to 65’)

Accuracy: +/- 10 mm or +/- 0.1% of the range, whichever is greater

Repeatability: +/-5 mm

Fail-safe: mA and “reading” programmable high, low or hold, or user selectable upon Loss
of Echo (LOE) condition.

Sensor

Measuring Principle: Pulse-based microwave
Frequency: 6.3 GHz

Warranty

1. In the event of component failure during the warranty period, the manufacturer shall
promptly replace the unit at no cost to the Owner.

Acceptable Manufacturers

Manufacturer shall be an ISO 9000 rated facility. The unit shall be as manufactured by the
following:
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Vega VegaPuls and Vegamet 861 Controller
Endress & Hauser FMR67

Siemens Sitrans Probe LR200

Or equal.

Installation

Each piece of equipment shall be rated for the location it will be mounted.
The unit shall be installed according to the manufacturer’s recommendations.
Mount the sensor to insure a clear path to the surface being measured.
Provide stainless steel or FRP mounting brackets as required.

MAGNETIC FLOW METERS

Acceptable Manufacturer:

1.
2.
3.
4.

E&H Promag W400 with remote electronics
Krohne Optiflux 4000 and IFC-300 Convertor
ABB

or approved equal

METER:

All magnetic flow meter housings and connections shall comply with the local area rating of
where it is to be installed. Refer to contract drawings.

Meter shall be provided with zero upstream and downstream pipe diameter requirement.
Shall be a velocity sensing electromagnetic type flanged tube meter with sealed housing for
150 PSI working pressure. The meters shall be a 16-inch for West side of Cline Ave. plant
manhole.

Meters shall have a digital indicator having a range as shown below, shall be equipped with
a 9 digit digital totalizer reading in units of US gallons, and shall be accurate within 0.5% of
actual flow.

The indicator display shall be direct reading. The system shall be designed for an ambient
temperature range of -4o0 F to 1250 F and a 120 VAC 60 Hertz power supply. The system
power consumption shall be approximately 5 watts per inch diameter. The meter assembly
shall operate within a range of 0.2 FPS to 32 FPS and be constructed as described herein.
The sensors have a rugged, robust construction to ensure a long, maintenance-free life
under the arduous conditions experienced in the wastewater industry. The sensors shall be
inherently submersible (IP68, NEMA 6P), thus ensuring suitability for installation in
chambers and metering pits that are susceptible to flooding. The meters shall be designed
for the measuring the material (MLSS and sludge) for which they are being specified.

METER TUBE (SENSOR):

1.

NAONT

Shall be fabricated stainless steel pipe and use 150 Ib. AWWA Class “D” flat face steel
flanges (UMO06) or 300 Ib. AWWA Class “F” raised face steel flanges (UMO08). The internal
and external of the meter tube shall be blasted and lined with a NSF approved fusion
bonded epoxy UltraLiner™, applied by the fluidized bed method.
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2. Meter tubes shall have a constant nominal inside diameter offering no obstruction to the

flow. Electrodes shall be 316 stainless steel.

MAG SHIELD:

1.

Shall be welded to the tube providing a completely sealed environment for all coils,
electrode connections and wiring harness capable of NEMA 6P/IP68 operation.

SIGNAL CONVERTER:

1.

Shall be pulsed DC coil excitation type with auto zeroing. The converter shall indicate
direction of flow and provide a flow rate indication and a totalization of flow volume for
both forward and reverse directions. Both forward and reverse totalizers shall be
electronically resettable.

The flow meter converter shall be microprocessor based with a keypad for instrument set
up and LCD displays for totalized flow, flow rate engineering units and velocity.

The converter shall power the flow sensing element and provide galvanically isolated dual
4-20mA outputs. 4-20 mA outputs shall be capable of system integration with a central
terminal unit or a PLC. It shall be possible, in the test mode, to easily set the converter
outputs to any desired value within the range. The 4-20mA scaling, time constants, pipe
size, flow proportional output, engineering units and test mode values shall be easily set
via the keypad and display.

Four separate fully programmable alarm outputs shall be provided to indicate empty pipe,
forward/reverse polarity (normally open/close), analog over-range, fault conditions,
high/low flow rates, percent of range and pulse cutoff.

The converter shall periodically perform self-diagnostics and display and resulting error
messages. All set up and data and totalizer values may be protected by a password.

The converter shall be remotely mounted up to 500 feet from the sensor, and shall be
supplied in a sealed IP67 rated enclosure. Calibration will be completed at the
manufacturer's location in accordance with customer supplied application-based
requirements.

GROUNDING RINGS:

1.

Shall be 316 stainless steel and shall be supplied with the meter tube. Exception: On sensor
models which use grounding electrodes, grounding rings are optional. For best
performance, grounding rings are recommended for all sizes.

POWER AND SIGNAL ISOLATION:

1. The power supplied between the converter and the meter tube (sensor) and signal

between the meter tube and the converter shall be isolated and placed in separate
submersible cables.

SERVICE & SUPPORT:

1.

Supplier must have flow calibration laboratories and personnel to perform testing and
certify calibration. Personnel must also provide instruction or training as required assuring
meters are supported and maintained throughout the guarantee period.

J. VOLUMETRIC TESTING:
FIELD MOUNTED 253000-5
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All meters must be performed and approved prior to shipment. The complete meter
assembly and signal converter must be wet accuracy tested and calibrated. The test facility
must be rigorously traceable to an accuracy of £0.15% with the National Institute of
Standards and Technology. If desired, the test shall be witnessed by the customer or their
selected agent. A copy of the certified accuracy test record must be furnished at no charge
to the Owner.

FLOAT SWITCHES

Float switches to be used for backup level control and/or primary control as indicated on
drawings.

Operating Principle

1. Direct acting, non-mercury float switch, encased in an ellipse shaped molded plastic float,
connected to a factory installed cable. Float cable length to be determined by Contractor.

2. The float shall be either pipe-mounted, or suspended by its cable by means of a weight kit,
as indicated in the equipment data.

Specifications

1. Construction

Float material: High impact styrene
Mounting: 3/16” SS aircraft cable attached to a 10 pound concrete weight or similar

coated boat anchor.

Strap float cables individually with PVC cable ties to aircraft cable. This shall allow
removal of one float without affecting the other floats.

See Drawings for float switching elevations.

Electrical
The switch contacts shall be normally open or normally closed as indicated in the
equipment data.
The switch contacts shall be rated 6 amperes, non-inductive at 120 Volts AC. Switches
shall be normally closed unless noted otherwise.
The cable shall be two fine-stranded AWG #18 conductors in heavy-duty type SJO- W
Neoprene jacketing. Standard length of the cables shall be 40 feet.

Performance

a. The switch shall make and break over a 1-inch level change.

Manufacturer

a. Dura float
b. Approved equal

2.5 PIPE MOUNTED PRESSURE SENSOR
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Summary

Pressure transmitters shall be utilized in this application to continuously monitor system
pressure on the discharge side of the blower system.
Section Includes: Pressure transducer with piezo-resistive ceramic sensor resistant to
overload in a stainless steel housing.
Related Sections:

a. Control and Information System Scope and General Requirements

b. Powered Instruments, General

Pressure transmitters shall conform to these ranges (contractor shall provide 1 spare for

each range):

a. Blower discharge piping: 0 — 300 PSI

Submittals
Furnish complete Product Data, Shop Drawings, Test Reports, Operating Manuals, Record
Drawings, Manufacturer’s certifications, Manufacturer’s Field Reports

Product Data:

Dimensional Drawings.

Materials of Construction:

Measurement accuracy.

Range and range ability.

Enclosure Rating.

Classification Rating.

Power: Output options.

Quality Assurance

Manufacture instruments facilities certified to the quality standards of ISO Standard 9001 -
Quality Systems - Model for Quality Assurance in Design/Development, Production,
Installation, and Servicing.

Delivery, Storage, And Handling
Store all instruments in a dedicated structure with space conditioning to meet the
recommended storage requirements provided by the Manufacturer.

Project Or Site Conditions

Provide instruments suitable for the installed site conditions including, but not limited to,
material compatibility, site altitude, process and ambient temperature, and humidity
conditions.

Maintenance

Provide all parts, materials, fluids, etc. necessary for maintenance and calibration purposes
throughout the warranty period. Deliver all of these supplies before project substantial
completion.

Calibration And Warranty

The manufacturer shall warranty the meters for manufacturing defects for a period of 18
months after shipment or 12 months after startup or 36 months if commissioned by a
Factory field service representative or a manufacturer authorized service provider.
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Lifecycle Management

Equipment life cycle management shall be via web enabled system. System shall contain
records related to initial factory settings, subsequent field calibrations, and full history of
calibrations, service and software related to the specific device(s).

Manufacturer

Kobold 86/87 Series

Or approved equal.

All pressure type sensor to be by same manufacturer.

Manufactured Units

The pressure transmitter shall be a loop-powered, two-wire device requiring a 11-30 VDC
power input with a 4-20 mA DC output, superimposed on the power input lines,
proportional to the calibrated span. The sensor shall have a + 5% zero point adjustment
with no on site calibration required.

The transmitter shall be housed in a compact 304SS enclosure and shall be designed and
constructed to allow for direct mechanical mounting by the process connection, requiring
no additional mounting hardware. The enclosure shall be NEMA4X with the option of
NEMA 6P submersible if ordered with cable end.

The transmitter shall utilize capacitance technology in conjunction with a dry cell (no oil fill)
ceramic diaphragm design for pressures up to 500 PSIG/A.

The ceramic diaphragm shall be immune to damage due to vacuum and shall have an
overpressure (proof) pressure rating of:

a. 150 PSI for URL of 0-15 PSI

b. 350 PSI for URL of 16-50 PSI

c. 600 PSI for URL of 51-300 PSI

d. 850 PSI for URL of 301-500 PSI

Otherwise, the transmitter shall utilize Polysilicon sensor technology in conjunction with
SS316L diaphragm design for pressures up to 6000 PSIG/A. The sensor shall be compatible
with vacuum to 0.295"Hg absolute and shall have an overpressure (proof) pressure rating:
a. 60 PSI for URL of 15 PSI

b. 2400 PSI for URL of 500 PSI

c. 6000PSI for URL of 1500 PSI

d. 9000 PSI for URL of 6000 PSI

The accuracy shall be £ 0.5 % of full span including hysteresis and repeatability. The change
of zero point between -4...+185 degrees F shall be no more than 1.5%. Long-term stability
shall not exceed a 0.15% shift per year.

2.6 AIRTEMPERATURE TRANSMITTERS

A. Platinum RTDs: Common Requirements:

Temperature shall be monitored within 3 areas of the facility. See drawings.

100 or 1000 ohms at zero deg C and a temperature coefficient of 0.00385 ohm/ohm/deg C.
Two-wire, PTFE-insulated, 22-gage stranded copper leads.

Performance Characteristics:

Range: ~“Minus 50 to 275 deg F.

INSTRUMENTS
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b. Interchangeable Accuracy: At 32 deg F within 0.5 deg F.
c. Repeatability: Within 0.5 deg F.
5. Self-Heating: Negligible.

a. Transmitter Requirements:
6. Transmitter required for each 100-ohm RTD.

Transmitter optional for 1000-ohm RTD, contingent on compliance with end-to-end control
accuracy.

Transmitter shall have an explosion proof housing meeting a minimum of C1D2 classification as
an intrinsically safe device.

Manufacturer:

Pyromation
Kobold
3. Other

2.7 DISSOLVED OXYGEN CONTROLLER AND SENSORS

A. The existing wastewater facility has two aeration tanks and two digester tanks. Each of the two
aeration tanks shall have pH, ORP and dissolved oxygen (DO) sensors. Each of the two digester
tanks shall have DO only. Provide two controllers with minimum of four sensor inputs and a
hazardous location enclosure.

It is preferred for the controllers to communicate directly to MSCP via Ethernet/IP.

GENERAL

1. Section includes:

a. Adual channel water quality sensor transmitter with a local user interface
AND the ability to access sensor data remotely through a browser enabled
device.

Scope

Provide labor, material, equipment, related services, and supervision

to installand operate the controller to drawings and manufacturer’s
specifications.

Alternates

Parameter-specific controllers that do not allow changing parameter
configurations in the field are unacceptable.

Controllers or transmitters without the possibility to access data through
aninternet browser enabled device and cannot present real-time
instrument diagnostics are not acceptable.

D. System Descriptions
1. Design requirements
Includes capability to actively monitor all internal components and present
diagnostics on the overall health of connected sensors and time to next

FIELD MOUNTED 253000-9
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required maintenance, reducing user risk.

1) Ability to see and be notified of upcoming and past due maintenance.
Includes capability to provide real-time alerts when sensor issues occur
with built in workflows with step-by-step guidance to perform calibration

and maintenance tasks, reducing user risk.

Includes ability for a cellular network coverage OR Wi-Fi connection OR
aLAN connection.

Supports advanced communication protocols, including Profibus DPV1,
Modbus TCP/IP, Profinet 10, and Ethernet IP.

Provides capability to view all connected plant measurements, alerts,
calibration, and maintenance status in real time on any internet browser
capable device.

1) Connects with overall data system for real time graphic of both online
and laboratory data for a full picture of functional plant operational
capability.

Controller designed to be used in indoor or outdoor locations.

Performance Requirements

The controller accepts digital sensors in any combination to measure the
followingwater quality parameters:

1)  pH/ORP

2) Conductivity

3) Dissolved Oxygen

4) UV Organics

5) Sludge level

6) Ammonium

7) Ammonia

8) Nitrate

9) Combination Ammonium and Nitrate

10) Total suspended solids

11) Orthophosphate

12) Turbidity

13) Free/total Chlorine

14) Combination Chlorine HOCI /Chlorine+Acid / Total free chlorine

15) Ozone in water

16) Chlorine Dioxide

17)  Oil in Water

18) Nitrite

3. Environmental Requirements
a.  Operational Criteria
1) Operating Temperature:
e Ethernet version: —20 to 45 °C (—4 to 113 °F)

Cellular version including Controller and external Cellular USB BOX: -20
to 60
°C (-4 to 140 °F)
Wi-Fi version including Controller and external Wi-Fi USB BOX: -20 to
60 °C(- 4 to 140 °F)

2)  Storage temperature: —20 to 70 °C (—4 to 158 °F)

3) Relative humidity: 0 to 95%, non-condensing

INSTRUMENTS
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4)  Altitude <3000m (6,562 ft.)

Certifications
1. EMC: CE approved (with all sensor types). Listed for use in general locations to UL
and CSA safety standards by ETL (with all sensor types).
2. Safety: General Purpose UL/CSA 61010-1 with cETLus safety mark
3. Possibility for Hazardous Locations Use: Class 1 Div 2

Warranty
1. Warranted for 1 year from date of shipment from manufacturer defects.

Unscheduled Maintenance
1. Clean controller face
2. Calibrate mA output signals

Manufacturer
1. Hach Company SC4500 Controller
2. Approved equal

Manufactured Unit
1. Microprocessor-based sensor controller.
2. Change digital sensors connected to the controller by unplugging and plugging
in sensors as necessary.

Modules for connection of Analogue sensors for pH, ORP or Conductivity
1. The controller is available with the following power requirements:
AC powered: 100-240 VAC +10%, 50/60 Hz; 1 A (28 W sensor load)
DC powered: 24 VDC +15% —20%; 2.5 A (20 W sensor load)
The controller uses a menu-driven operation system.
The controller is equipped with a real-time clock.
The controller is equipped with two security levels.
The controller shall have worded operation menus in 24 languages.
The controller is equipped with an USB reader for data download and
controller software upload.
High voltage:
Two relays (SPDT);
Wire gauge: 0.75 to 1.5 mm2 (18 to 16 AWG)
AC controller
Maximum switching voltage: 100—240 VAC
Maximum switching current: 5 A Resistive/1 A Pilot
Duty Maximum switching power: 1200 VA
Resistive/360 VA Pilot Duty DC controller
Maximum switching voltage: 30 VAC or 42 VDC
Maximum switching current: 4 A Resistive/1 A
Pilot Duty
Maximum switching power: 125 W Resistive/28 W Pilot Duty
Five analogs 0/4-20 mA outputs are provided with a maximum impedance of 500
ohms.
a. The controller can be equipped with five 4-20 mA outputs with a maximum

530 Q0 311
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impedance of 500 ohms.
The following can be programmed:
1) Alarms:
¢ High and Low alarm point
¢ High and Low alarm point deadband
¢ On and Off delay
2) Controls
e Linear
e PID
9. The controller can be equipped with the following forms of communication:
a. Profibus DP
b. Modbus TCP/IP
c. Profinet (ODVA certified)
d. Ethernet IP (ODVA certified)
10. The controller can host one of the compatible RTC modules
11. All user settings of the controller are retained for 10 years in flash memory.
12. The controller is equipped with a system check for:
a. Motherboard temperature
b. Field auto-test

Equipment
1. Materials
a. Housing: polycarbonate, aluminum (powder coated), and stainless steel
Metal enclosure with a corrosion-resistant finish
b. Rating: UL50E type 4X, IEC/EN 60529-IP 66, NEMA 250 type 4X

Conduit openings: 0.5 in. NPTController as described in section 1.1.A
Mounting hardware for wall, pipe, and panel mounting

User manual and installation documentation

Dimensions: Refer to controller drawings

Weight: 1.7 kg (3.7 Ibs.)

2.2 Instrument Options & Accessories
[ 1 Power cord (specify geography)
[X] Hazardous location rating (C1D2)
[ ] Internet Connection (via LAN, Cellular, or Wi-Fi)
[ 1 Modbus TCP/IP
[ 14-20mA input module
[ 14-20mA output module, 5 outputs
[ 1 Profibus DP network
module [ ] Profinet 10
(ODVA certified)
[X] Ethernet IP (ODVA certified)
[ ] M12/RJ45 connector kit (Ethernet
cable) [ ] M12/M12 connector kit
(Ethernet cable) [ ] LZY472-01 USB
adapter
[ ] Ethernet cable M12 to M12,
10 m [ ] Ethernet cable M12 to
RJ45,5 m

FIELD MOUNTED 253000-12
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[ 1 Mobile holder

[ 1 Memory-Stick (USB)

[ 1 UV protection screen

[ 1 UV protection screen with
sun roof [ ] Cellular USB Box
[ 1 Wi-Fi USB Box

[ 1 RTC Module

PART 3 - EXECUTION
3.1 INSTALLATION - GENERAL

A. Each instrument or system shall be installed, wired, calibrated, and tested in strict compliance with
the manufacturer’s instruction. Calibrate for operational range required for this project.

Installation Hardware

All nuts and bolts shall be stainless steel.

Support channels mount externally, or mounted in a corrosive atmosphere, shall be
stainless steel unistrut channels.

Do not mount equipment directly to masonry or concrete walls. Provide unistrut channels
on wall.

All equipment mounting plates shall be of 0.25-inch thick minimum stainless steel.

All contact surfaces between dissimilar metals shall be gasketed to prevent galvanic
reaction.

All test instruments used for field calibrations shall have a minimum accuracy of 3 times greater
than that of the instrument being calibrated. Test instruments shall have been calibrated to
National Bureau of Standards requirements within 6 months of their use on this project. Provide
evidence of such calibration upon request by the Owner of Engineer.

Final conduit connection to the instruments shall be through watertight flexible conduit. Where
noted, final connection shall be by extra hard service cable rated for wet location. Use explosion-

proof or liquid-tight flexible conduit where required.

Line powered units shall receive 120-volt AC supply through a disconnect switch and surge
protector, see specification 13600 for description.

3.2 ENVIRONMENTAL PROTECTION

A. Transmitters and similar items located outdoors or in unheated or untreated spaces must be
manufactured for the environment to be encountered. If not suitable for the environment where
located, the Contractor shall provide a heated and insulated and exhaust fan ventilated enclosure
suitable for the environment, to protect the transmitter or instrument.

All transmitters and local control stations shall have aluminum sheet metal sun shields/weather
shields.

IELD MO E
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33 CALIBRATION

A. In addition to the above requirements, calibrate each system as follows:

1. Each system, including its complete instrument loop, shall be calibrated. Reading on the
remote receiving instruments shall be equal to reading at the converter indicator.
Provide a written loop-calibration report for each system, which shall include but shall not
be limited to the following:

Date & time the final calibration was completed.

Atmospheric conditions when the final calibration was performed.
Comparison of readings at the converter with readings at the remote receiving
instruments.

Provide a table showing calculated and measured values at 0%, 25%, 50%, 75% & 100%.
Verification of accuracy of the outputs, including those at the receiving instruments.
Verification of operation of all contact outp8uts, including those at the receiving
instruments.

Description of method of calibration.

The names and signatures of personnel performing the calibration. Provide room for 2

names.
The names and signatures of engineer’s field representatives. Provide room for 2
names.

Special comments or notes, including “as left” conditions.

This report may be 2 pages if required for each instrument.

END OF SECTION 25 30 00
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SECTION 25 30 10 - INSTRUMENT PANEL CONSTRUCTION

PART 1 - GENERAL
11 DESCRIPTION

A.  This specification covers the technical requirements for the fabrication, engineering, wiring and
installation for instrument panels and enclosures. This is a BABA compliancy project.

The instrument panels shall be as shown on the drawings. They shall include, but shall not be
limited to the following:

Main PLC Control Panel with HMI (MSCP)
Existing RAS/WAS Control Panel modifications
Existing Blower Control Panel modifications
Existing UV System Control Panel integration
Existing Clarifier Control Panel integration
Drum Screen Control Panel integration (provided by manufacturer)
Screw Press Control Panel integration (provided by manufacturer)
Duplex Grinder Station integration (provided by manufacturer)
Eagle Drive LS Pump Control Panel (complete)

. Existing Kelly Drive LS Pump Control Panel modifications

. Existing Short Street LS Pump Control Panel modifications (modification and reuse of Case lift
station pump control panel)

12. Existing Bank Pump Control Panel modifications

13. New Bank LS VFD Control Panel

§o L9 =T en b g Y IR [=
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1.2 SUBMITTALS

A. Submittals shall be as specified in the appropriate sections.

B. Each panel submittal shall have a complete layout drawing of all equipment and a parts list.

PART 2 - PRODUCTS
2.1 GENERAL
A. The instrument panels and enclosures shall be as follows:
Located in environmentally controlled (heated and ventilated) rooms, shall be steel rated
NEMA 12.
General instrumentation and control panels located outdoors or in non-air-conditioned areas

shall be stainless steel rated NEMA 4X.

B. NEMA 12 enclosures shall be painted electro-statically, prior to equipment installation:

NSTRUMENT PANEL
CONSTRUCTION
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The exterior surfaces of a NEMA 4X stainless steel enclosure shall not be painted. The finish shall be
sandblasted, roughened or chemically etched to reduce gloss, reflections & glare.

Conduit knockouts on the enclosure shall be made prior to installation of any equipment within the
enclosure. The size and the number of conduit knockouts shall be as required. Provide malleable
iron watertight conduit hubs for all NEMA 4X enclosures.

All enclosures exposed to weather conditions shall be provided with sun shields to protect the
enclosure from direct exposure from the sun and rain.

PANEL CONSTRUCTION
General

Stiffening members shall be provided for strength and stiffness as required.

Seamless welded construction shall be used throughout. All exposed seams shall be
continuously welded and ground smooth.

Lifting rings shall be provided for panels in excess of 100 pounds.

Subpanels shall e provided as required, with mounting designed for easy removal. The
subpanels shall be finished with 2 coats if white enamel paint.

Print pockets shall be attached to the interior side of each door.

Hinges shall be stainless steel piano type.

B. NEMA 12 Enclosures

NEMA 12 enclosures shall be fabricated from 12 gauge cold rolled sheet steel or better.
Double doors shall be of the flush type construction with continuous hinge and gasket.
Doors shall be equipped with three-point latching mechanism and door locks.
Corrosion inhibitors shall be furnished for corrosion control inside the panel.

C. NEMA 4X Enclosures

Nema 4X enclosures shall be fabricated from 14 gauge stainless steel or better.

Enclosure door shall be provided with neoprene gasket, which shall be attached to the
enclosure with oil-resistant adhesive, and held in place with stainless steel retaining strips.
Door clamps shall be provided on three sides of the enclosure door.

A hasp and staple shall be provided for padlocking.

Panel heaters, corrosion inhibitors and breather drains shall be furnished for condensation and
corrosion control inside the panel. Panel heaters shall be of the forced air types, provided with
integral thermostat control.

D. PANEL GROUNDING

1. Where noted or specified, provide a ground bus tied to the facility grounding system.

2. The ground busbars shall be of nickel-plated copper, rated for at least 100 amperes.

INSTRUME
CONSTRUCTION
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The busbar shall be provided with two (2) screw clamp terminal blocks, which shall be capable
of accepting conductors up to #2 AWG.

The busbar shall be provided with a minimum of twenty (20) screw clamp terminal blocks,
which shall be capable of accepting conductors up to #10 AWG.

PANEL WIRING

Wiring within the enclosure shall be continuous and shall be terminated only at terminal blocks or
equipment terminals.

Not more than two wires shall be terminated at any terminal.
Wiring splices and wire nuts will not be permitted within the enclosure.
Wiring within the enclosure shall be protected as follows:

. In general, all wiring within the enclosure shall be put in plastic wiring ducts. Wiring ducts shall
be sized to include 100% (percent) spare capacity.

. Wiring outside of the ducts shall be restrained by means of plastic ties.

. Wiring passing a door hinge shall be grouped and wrapped in a protective wire harness.

. Provide abrasion protection for any wire bundles passing through holes or across sheet metal
edges.

In general, wiring within the enclosure shall be as follows:

1. 120VAC control wiring within and external to the enclosure shall be #14 AWG stranded.
2. DC control wiring within the enclosure shall be #16 AWG stranded.

3. Wiring for long distance DC signals shall be #14 AWG stranded.

4. Wiring for 4-20 mA DC analog signals shall be #16 AWG twisted shielded pair.

In general, wiring within the enclosure shall follow the following color convention to comply with
NFPA 79 (1994), part 16.

AC and DC wiring shall be separated from each other. Where AC and DC wire runs parallel, the
minimum separation between them shall be four (4) inches. Where AC and DC wire runs cross, they
shall cross at 900. Provide separate wiring duct for AC and DC wiring.

Equipment and signal ground wiring, as well as Neutral wiring, shall not be daisy-chained; they shall
each be terminated at isolated, bussed terminal blocks.

Each conductor end shall be terminated at a terminal block or at an equipment wiring terminal.
Each terminal block shall have a unique identification number. The terminal blocks shall be
arranged and numbered in consecutive order, based on standard alpha-numeric order.

Terminal blocks within each enclosure shall be grouped for the voltage and type of circuit
connected.

INSTRUMENT PANEL 253010-3
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Provide 25% spare terminal blocks (minimum of six) for each type used in each enclosure.
TERMINAL BLOCKS

Terminal blocks within enclosures shall be of the high-density modular types, constructed of nylon
material, suitable for mounting on standard DIN rails. Termination type shall be tubular screw with
serrated pressure plate. The terminal block system shall be manufactured by Phoenix Contact,
Weidmuller, or pre-approved equal.

All current carrying parts (metal bodies) shall be made of nickel/tin-plated copper.

Ground terminals shall be color coded in accordance with international standard, which shall be
yellow/green.

Matching jumper bridges shall be color coded to the wiring colors.

Panel power distribution fused terminal blocks shall be provided with disconnect lever puller
mechanism and illuminated indication.

PANEL ACCESSORIES

The Systems Integrator/enclosure fabricator shall be responsible for all accessories, including
interposing relays, analog signal isolators, terminal blocks, power distribution blocks, grounding
blocks, fuse blocks and fuses, circuit breakers, duplex receptacle, heaters, exhaust fans, louvers and
filters, DIN mounting rails, plastic wiring channels, hardware, wire tags, engraved nameplates, and
all such accessories needed for a professional class panel fabrication.

Panels shall have the appropriate cooling and heating equipment. Panels located indoors with
climate control shall require proper cooling and exhaust fan units when VFD units are installed.
Panels with VFD units located outside shall have a properly sized air conditioning and heating unit.
Panels located outdoors shall include corrosion inhibitors for environment protection.

PILOT AND CONTROL DEVICES

Pilot Devices: Pushbuttons, selector switches, and indicating lights shall be rated heavy-duty,
oiltight or watertight and corrosion resistant as required. All units shall be furnished with standard
size legend plates with legends as indicated on the project Drawings.

For Class 1, Division 2 areas, devices shall either be explosion proof type, or all contacts and other
items which may arc or spark shall be hermetically sealed. Hermetically sealed contacts and devices
shall meet the current and voltage ratings required for the circuit.

Selector switches shall have the number of positions, switching arrangement, number and type of
contact blocks indicated on the project Drawings.

Contact blocks shall have a minimum continuous current rating of 10 amperes at 240 VAC. Contact
blocks shall have screw type connection terminals.

INSTRUMENT PANEL 253010-4
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Indicating lights shall be LED type only. Provide flashing type lights where indicated.
Pilot lights shall be 120VAC, push-to-test (PTT) 30mm type.
Pilot device manufacturers shall be:

1. Square D, Class 9001, Type K

2. Allen-Bradley Bulletin 800H or 800T
3. IDEC

4. Approved Equal

Control relays shall be plug-in type with sockets and hold-in clips. Sockets shall have screw
terminals, compression terminals not acceptable. Contacts shall be silver-cadmium, rated 10
amperes at 240 VAC. Relays shall have as a minimum two pole, double throw contacts (2PDT).
Relays shall have a manual operator and miniature pilot light. Coil voltages shall be 120 VAC, or as
noted on the project Drawings. Relays shall be as manufactured by Allen-Bradley Bulletin 700, Type
HA or HB, Square D, Idec, or approved equal.

PLC digital output isolation relays shall be SPDT type with minimum 6A rated contacts. Coil voltage
to match PLC output card. Phoenix Contact or equal.

Latching relays shall be similar to the control relays. Relay position shall be magnetically held, and
shall be the single coil type.

Timing relays shall be solid sate, plug-in type with screw terminal sockets. Each relay shall have 5
adjustable timing ranges, switch selectable, and 4 timing modes, switch selectable. Timing ranges
shall allow from 0.05 seconds to 999 minutes timing. Timing modes shall be ON delay, OFF delay,
ONE SHOT, and REPEAT CYCLE. Output contacts shall be DPDT, rated 10 amperes at 240 VAC.
Timing setting shall be by thumbwheel switches. Coil voltages shall be 120VAC, or as noted on the
project Drawings.

Elapsed Time Totalizers (ETT’s) shall be the synchronous motor driven type with digital readout to
indicate the total time a piece of equipment is energized. Totalizer shall have a minimum of six-digit
wheels including a 1/10-digit wheel to provide the range of time measured in hours, unless noted
otherwise. Units shall be non-resettable, and operate on 120V, 1 phase, 60 Hz. Elapsed Time Meter
(ETM) shall be considered synonymous with Elapsed Time Totalizer (ETT).

EQUIPMENT IDENTIFICATION AND WIRE TAGGING

All equipment and wiring identifications shall conform to and be compatible with the Owner’s
current labeling system, and shall be completed prior to final acceptance of the work. It is the
responsibility of the Contractor to coordinate with the Owner’s Engineer, to obtain from him or her,
all labeling standards and documentation.

All control wiring shall be identified by means of computer-generated, heat shrink type wire marker.
Wire numbers shall be as shown on the drawings.

INSTRUMENT PANEL 253010-5
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Each major component mounted within the enclosure shall be provided with equipment
identification. Equipment and device nameplates or identification shall be of engraved laminated
plastic, with black lettering on white background. Nameplates shall be as listed herein or as shown
on the project Drawings.

The enclosure vendor shall be responsible for providing and sizing all instrument loop power
supplies. The instrument loop power supplies shall be sized to include at least 100% spare capacity.
The enclosure vendor shall submit power supply load calculations with the panel shop drawings.

REGULATED POWER SUPPLY
When DC power supply is required for PLC discrete inputs, and 2-wire analog loops, provide at least
two redundant 24 V DC regulated power supplies. A redundancy module with alarm contacts shall
be provided for auto-switching of power supplies and power supply failure notification.
The power supply shall be sized to include 100% spare capacity.
Acceptable power supply manufacturers:
Phoenix Contact
SOLA
IDEC
Approved equal

UNINTERRUPTIBLE 120VAC POWER SUPPLY

When panels include a programmable controller or computer, provide an uninterruptible power
supply to condition incoming power and ride-through utility power interruptions. UPS shall be
1500VA minimum unless otherwise noted.

This location has generator backup system; therefore, all UPS units shall be of dual conversion type
confirmed by manufacturer to work properly with generators.

Acceptable power supply manufacturers:

1. APC SRT series
2. or approved equal

PART 3 - EXECUTION

GENERAL
All panels shall be installed level and plumb.
Installation Hardware

1. All nuts and bolts shall be stainless steel.

INSTRUMENT PANEL 253010-6
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. Support channels mount externally, or mounted in a corrosive atmosphere, shall be either
reinforced fiberglass or stainless steel unistrut channels. All cuts and holes on fiberglass unistrut
channels shall be coated with appropriate resin coating to protect them from deterioration.

. Do not mount equipment directly to masonry or concrete walls. Provide unistrut channels on
wall.

. All equipment mounting plates shall be of 0.25-inch thick minimum clear anodized aluminum.

. All contact surfaces between dissimilar metals shall be gasketed to prevent galvanic reaction.

Touch up all nicks, scratches, etc. with materials as recommended by the enclosure manufacturer.

END OF SECTION 25 30 10
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SECTION 25 30 20 - PROCESS CONTROLLERS AND COMPUTER SYSTEMS

PART 1 GENERAL
DESCRIPTION OF WORK

The work required under this section includes the provision, installation, start-up, testing and
calibration of all PLCs, HMIs and associated network equipment and communications required for
this project.

The Systems Integrator (SI) shall be responsible for work of this division. Sl for this project will
have scope of work associated with Division 25; see Electrical drawings and Process drawings for
associated information.

Provide Owner with copies of all graphics, programs, configurations, and setup parameters for all
equipment and systems provided in Division 25. Provide the Owner with software version and
documentation of all programs, as part of Record Documents and Operation and Maintenance
Manuals. Provide the Owner with all passwords required for full program access for all levels of
PLC, PC, HMI, LAN and VPN network programming. The Owner shall have full legal right to use
without restriction, and modify if they choose at their own risk, all programs, screens and reports
prepared for this project, for their use in operating, maintaining, and managing their facilities.

QUALITY ASSURANCE
Manufacturers: Firms regularly engaged in the startup and commissioning of SCADA and similar
systems of types and sizes to this project, whose products have been in satisfactory use in similar

service, and whose products meet all requirements specified herein.

Installer: Qualified with successful installation experience on projects with field instrument work
similar to that required for this project.

1. Itisintended that an experienced electronic systems/instrumentation and control systems
subcontractor shall be in responsible charge of all field instrument work.

ISA Compliance: Comply with applicable Standards and Practices for Instrumentation published by
the Instrument Society of America pertaining to field mounted instruments and related
installations.

UL Compliance and Labeling: Comply with provisions of UL safety standards pertaining to
electrical systems, and provide products and components which have been UL-listed and labeled
whenever such UL listed products are available.

NEC Compliance: Comply with requirements as applicable to construction and installation of field
mounted instruments and installations.

1.3 SUBMITTALS
PROCESS,CONTROLLERS ANQ CQMPUTER,SYSTEMS
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A. Provide submittals in accordance with Section 25 13 00.
1.4 PRODUCT DELIVERY, STORAGE AND HANDLING

A. Ship instruments and accessories properly protected and packaged.

B. Handle instruments and accessories carefully to prevent damage and protect from weather.
PART 2 PRODUCT
21 GENERAL

A. For each system, provide a complete assembly with all required components, enclosures suitable
for the environment and location, fittings, mounting brackets, and other components and
accessories as needed to form a complete system.

Provide conduit, raceway accessories, wiring and connections necessary to place the systems into
service and necessary to interface the instruments to other equipment control panels,
programmable controllers, SCADA system, and similar installations as required for the project.

DESKTOP SCADA PC

Provide a networkable desktop PC with 27” display and UPS backup for monitoring all plant
systems and lift stations.

Provide FactoryTalk Viewpoint for connectivity and viewability of the HMI graphics located at
MSCP.

Desktop computer shall be similar to DELL Pro Tower or approved equal with the minimum
requirements:

Windows 11 Pro

Intel Core i6-4500 vPro

32 GB RAM

1 TB SSD drive with a mirrored backup drive

NVIDIA RTX A400, 4GB GDDR6 video card

Ethernet

Keyboard and mouse

3 year warranty

27" high definition display

§o 9 N G g BV IR =

NETWORKING

Provide all necessary network setup and hardware to create a complete networked system
between PLCs and SCADA computers.

Minimum requirements:

Provide in each specified PLC control panel an Ethernet switch with multiple ports to

25 30 20 -


escott
Cloud


DCCM SWEETSER WWTP IMPROVEMENTS

accommodate all equipment requiring Ethernet connection. The Ethernet switch in MSCP
shall be have fiber-to-Ethernet conversion and up to 1GB speed. See contract drawings.

Provide and setup a remote connection to Main SCADA for Operator and
Superintendent Connectivity via cell modem. Cyber security measures are
mandatory.

PROCESS CONTROLLERS

MANUFACTURERS

1. Allen-Bradley CompactLogix 5370 or 5380 Series.
2. No Substitutes.

GENERAL
1. Perform stand-alone monitoring and control and include following as minimum.

Microprocessor based controller (PLC processor) to execute program
instructions, store data, and control data transfer.

PLC memory.

I/0 subsystem interfaces.

Power supply, including power conditioning and surge protection.
Communicationinterfaces.

Programminginterface.

Must integrate with any existing network of PLCs, ASDs, LOIs and HMIs.
Utilized as Main SCADA PLC networked to local panel mounted PC and HMI software. See
drawings for list of 10 and connectivity to field instruments and devices.

PLC PROCESSORS - COMPACTLOGIX 1769-L306ER (System’s Integrator may submit alternate AB
CompactLogix unit for approval).

1. Features:

10/100 Mbps, RJ-45, Ethernet |/P Communication Interface Card mounted
in one of the two available Communication Card Slots in processor chassis.
Ladder, sequential function chart (SFC), structured text, and function block
programming ready.

Provide orderly shutdown on power failure, saving register contents with automatic restart
on power restoration.

Interface to programmer unit for maintenance and troubleshooting. Continually update
display when data requested. Provide capability to monitor or change following.

a. Discrete I/O.
b. Analog /0.

RRACERS CONTR
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Pulsed 1/0.

Communication parameters.
Configuration data.

Internal program data values.

PLC POWER SUPPLY - P4

1. 85-264 VAC.
2. Sizing is responsibility of System Supplier.

I/O MODULES

I/0 modules specifically designed for interfacing of 1/0 signals to PLC processor. Screw-type
removable wiring arms required for each I/0 module are responsibility of System Supplier.

Include sufficient I/O modules to accommodate I/O with provisions for 20% spare 1/0
prewired to terminal strips. Where no I/O of a listed type (digital input, digital output, analog
input, analog output) is shown, provide one spare prewired module. Each processor or /O
chassis must contain a minimum of one spare slot, beyond the required spare I/O. Provide
1769-N2 filler strips for all empty slots in processor and 1/O chassis.

120VAC Digital Input 1769-1A16

a. 120 VAC individually isolated as required by application.
b. 16 points per module.
c. LED indication of on/off status of each point.

120 VAC Digital Output 1769-OA16

120 VAC non-isolated as required by application.
16 points per module.

LED indication of on/off status of each point.
Interposing relay for each output point required.

. Analog Input 1769-IF4l

a. Individuallyisolated.

b. 6 points per module.

c. Accept 4-20 mAdc or 1-5 vdc inputs as required by application.
. Analog Output 1769-OF4|

a. Individually isolated.
b. 6 points per module.
c. Transmit 4-20 mAdc.

ETHERNET ADAPTER 1769-ENBT

1. Provides connectivity between SCADA system and PLC processers on Ethernet data highway.
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2. 10/100 auto-switching.

COMMUNICATIONS SOFTWARE

Communication software and configuration shall meet monitoring and control
requirements of each process in accordance with functional descriptions.

Within each hardware unit communicating over data highway, include executive
routines or traffic controller to control and coordinate activities on communication
links. Use integrated, standard products for communication software to manage
transmission protocols, line error detection, and message switching.

Interface software for transfer of data from one location to another.

Expandable systems shall accommodate addition of future equipment as specified
elsewhere.

Diagnostic facilities to check performance of communication links and
communications interface portion of devices on data highway.

Include routines to detect transmission errors. Perform automatic re-interrogations
and retransmissions before alarm is sounded. Generate system alarms.

END OF SECTION 25 30 20
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SECTION 46 71 46 — THICKENING SCREW PRESS AND SHAFTLESS SCREW CONVEYOR

PART 1 GENERAL
11 WORK INCLUDED

A. There shall be furnished a dewatering system including dewatering screw press, flocculation
tank, polymer makedown system, sludge feed pump and local control panel all integrally
mounted, pre-piped and pre-wired to each other on an aluminum skid as specified in this
Section and scheduled below. Equipment should also include a shaftless screw conveyor
(loose and separate). All equipment shall be provided by a single manufacturer. The
dewatering screw press skid shall be capable of processing municipal waste activated
sludge.

1.2 REFERENCES

A American Bearing Manufacturers Association (ABMA)
B. American Gear Manufacturers Association (AGMA)

C. American Society of Mechanical Engineers (ASME)

D. Institute of Electrical and Electronics Engineers, Inc. (IEEE)

E. American Welding Society (AWS) D1.1, Structural Welding Code.
F. National Electric Code (NEC).
G. National Electrical Manufacturers Association (NEMA).
H. American National Standards Institute (ANSI).
l. Conveyor Equipment Manufacturers Association (CEMA)
13 DEWATERING EQUIPMENT SKID DESCRIPTION

A. Manufacturer to design, engineer and fabricate one (1) dewatering screw press skid
assembled with the following components Screw Press

1. Flocculation Tank
2. Sludge Feed Pump
3. Polymer Makedown System

4, Local Control Panel
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5. Instrumentation
6. Aluminum Skid
7. Conveyor System - Shaftless Screw Conveyor (loose and separate)
B. All equipment mounted on the skid shall be pre-piped and pre-wired to each other.
1.4 SCREW PRESS DESCRIPTION
A. Screw press system shall be capable of municipal waste activated sludge described below.

B. This Conveyor System shall be capable of handling sludge and consist of screw conveyor,
discharge chute, supports, and accessories for a complete functional system. The
manufacturer shall furnish all components and accessories for the system including chutes
to connect to the screw press, support systems, brackets, and components necessary for
ease of operation and maintenance.

C. Dewatering screw press with components as specified in this Section and shown on the
Drawings and as required for a complete and functional screw press system, including:

1. Screw press with all 304 stainless steel wetted parts.

2. Sludge inlet headbox.

3. Removable split drums.

4. Removable drum covers.

6. Speed reducer.

7. Galvanized carbon steel base.

8. Flanged filtrate outlet.

9. Back pressure cone.

10.  Flocculation tank with mixer.
11. Equipment Motors.

12.  Pressure transducer type level element with indicating transmitter and high

level probe.
D. Design Requirements:
1. Screw Press Minimum Performance Requirements
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Type of Sludge Aerobic Digested Sludge

Feed Solids, % total solids (TS) | 1.0 %

Discharge Solids, % TS 15 - 18 % with polymer addition
Design Inlet Capacity 15gpm at 1.0% TS
Design Capacity 75 dry lbs per hour

Motor Characteristics — as described in this Section.

A. Submit as specified in Division 01.

B. Product Data:

1.

2.

Submit data completely describing product including plan and section views and
listings of materials of construction.

Submit surface preparation and finishes to be applied to all equipment.

C. The Conveyor System

1.

Descriptive literature, bulletins, and catalog cuts of the equipment.
Materials of Construction.

Sequence of operation or functional narrative.

Complete wiring diagram.

Complete installation instructions with points of electrical and requirements clearly
shown.

Assembly and Electrician’s installation checklist (written by manufacturer) necessary
to be completed by Contractor before manufacturer provides start-up services.

Motor Data.
Instrumentation and wiring diagram.

Shop drawings showing layout and necessary details of construction, including
dimensions of major components; discharge chutes length, width and opening; size
and location of connections to other work, access, material thickness, structural
support members, sizes and locations, and locations of each equipment assembly.
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11.

12.

13.

14.

Sweetser Wastewater Improvements
Cross sectional details including dimensions and complete cross-referenced list of
materials and part numbers.
Screw Conveyor
a. Trough dimensions

b. Screw diameters, flight diameter, width, thickness and pitch, rotating speed,
material certificate and mill test report.

Weight of each major component along with total weight of equipment.
A list of manufacturer’s recommended lubricants.

List of spare parts and special tools.

D. Shop Drawings:

1. Complete manufacturer fabrication/assembly drawings.

2. Certified drawings showing dimensions, weights, loading information and
location of all components; Include details on interconnecting piping,
supports, and control panel.

3. Wiring, control schematics, and control logic diagrams for all electrical and control
components furnished.

4. Manufacturer’s Drawings shall be coordinated with the Contract Drawings, including
equipment numbers and piping designations.

5. List of Recommended Spare Parts with price information

E. Resume of Technician to perform screw press adjustments, inspections, observations of test

operations, supervision of functional and performance testing, and training.

F. Operating and Maintenance Manuals: Include complete lubrication, maintenance, and
operation instructions, including initial start-up instructions, and unloading and handling
methods.

G. Operations and Maintenance Data (Conveyor System)

1. The contractor shall furnish no later than thirty (30) days prior to shipment of the

2.

3.

equipment, one (1) complete set of operation and maintenance (0&M) manuals to
the Owner.

Complete set of equipment arrangements and dimension drawings.

Installation instructions.
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4, Preventative maintenance instructions detailing lubrication procedures and detailed
maintenance instructions which describe procedures for adjustment, disassembly,
and reassembly etc.

5. Complete parts list keyed to sectional drawings of the equipment.

6. Start-up checklist, maintenance inspection checklist, and performance data sheets.
Manufacturer’s references

Quality Control Submittals:

1. Special shipping storage, protection, and handling instructions

2. Manufacturer’s Installation Instructions

3. Factory Test Results

1.6 QUALITY ASSURANCE

A.

Manufacturer Qualifications: Consideration will be given only to the equipment of
Manufacturers who are regularly engaged in such work and thoroughly experienced in the
design and manufacture of screw press equipment specifically manufactured for municipal,
secondary treated, waste activated sludge.

Certifications: The dewatering equipment supplier must provide the “Certification of
Compliance” (COC) letter with their priced equipment proposal to the general contractor(s)
bidding the project. The general contractor must include the dewatering equipment
supplier COC in their bid proposal submitted to the OWNER at bid closing.

1.7 DELIVERY, STORAGE, AND HANDLING

A.

Contractor shall unload, store, and handle the equipment per the manufacturer’s
instructions.

1.8 WARRANTY

A.

Warranty shall extend for 12 months after start-up or 18 months after delivery, whichever
comes first.

Warranty shall include all parts, labor, and coatings for repairing or replacing
equipment that fails during the warranty period. Defects occurring within the
warranty period shall be repaired or replaced by the manufacturer at no cost to the
OWNER.

Equipment manufactured by others but supplied by screw press Manufacturer will have the
equipment warranty as supplied by the manufacturer which is typically 12 months from
delivery of the equipment.
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1.9 PROJECT CONDITIONS
A. Deliver the dewatering skid as completely assembled as practical to minimize field
assembly. All equipment mounted on the dewatering skid shall be pre-piped and pre-wired
to each other at the factory. Contractor shall be responsible for unloading and any

necessary field assembly. Contractor shall contact manufacturer for screw press field
assembly requirements during bid.

1.10 SEQUENCING AND SCHEDULING
A Coordinate work with restrictions as specified.
1.11  INSTALLATION EQUIPMENT

A Special Tools: Provide standard manufacturer supplied toolbox with all tools needed to
assemble and disassemble the screw press.

PART 2 PRODUCTS
2.1 SCREW PRESS
A. MANUFACTURER

Manufacturer: FKC Co., LTD., Andritz or approved equal.

e screw press and allothercomponénts mounted on the dewatering skid
shall be supplied by one manufacturer and delivered as a complete
dewatering system.

2. Where a manufacturer's standard equipment name and/or model number is listed,
the equipment system shall be provided as modified to conform to the performance,
functions, features, and materials of construction as specified herein.

B. MATERIALS
1. Wetted Parts: Stainless Steel, Type 304, unless otherwise indicated.
2. Drive Unit: As scheduled.
3. Galvanized carbon steel base
4. Other parts: Coated carbon steel

5. Miscellaneous hardware, including bolts, nuts, washers, and fastener clips in the
wetted area: Stainless steel.

C. HOUSING
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Housing shall be rigid Type 304 stainless steel weldment, supported by structural
carbon steel base and shall have removable Type 304 stainless steel covers for
screen access.

Sludge feed connections and filtrate discharge connections shall respectively be Type

304 stainless steel pipe stub and flanged meeting ANSI/ASME B 16.1, Class 125, or
ANSI/ASME B 16.5, Class 150; provide higher pressure class as required to meet
Design Working Pressure.

Press shall have Type 304 stainless steel discharge box with hinged lid. Dimensions as
indicated on the Drawings.

Housing shall be designed for noise reduction, to act as a protective guard and to
provide a complete enclosure for odor containment.

The screw press shall be provided with Type 304 stainless steel spray covers on the
top and sides of the screw press drums where necessary for sanitation and personnel
protection. Side covers shall be easily removable by a single person.

Headbox shall include hinged top inspection door.

D. DRIVE SYSTEM

Drive system shall consist of an electric motor suitable to use with a
variable speed drive system as required to provide full load capacity and also to
withstand the full starting torque of the system. VFD shall be provided as part of the
Dewatering Control Panel.

Screw speed shall be electronically controlled by means of a VFD in a NEMA 4X
enclosure. Maximum screw speed shall be 0.6 rpm or lower.

Speed Reducer:
a. Provide speed reducer rated for uniform shock load classification.
b. Speed reducer shall be Sumitomo Cyclo Reducer or equal.

Shaft Seals shall be Musashi double lip spring-loaded Nitrite oil seal or equal.

E. BEARINGS

1.

Screw press shall be designed so that the entire rotating assembly is supported on
the discharge end by a grease lubricated ball or spherical roller type bearing. The
bearing shall be conservatively designed to withstand all stresses of the service
specified. Main bearings shall have a minimum B-10 life rating of 500,000 hours at
standard operating speeds.
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2. Bearings for the screw shall be anti-friction with grease lubrication.

F. Flexible connectors for the drive motor and screw press junction boxes shall be
furnished by the installing Contractor such that all local electrical codes are met.

G. SCREW PRESS MOTOR

1. Provide inverter rated, severe duty motor, 1.15 SF, NEMA Premium Efficiency, cast
iron frame with manufacturer’s standard, corrosion resistant, epoxy finish.

2. Max screw press motor requirements of 2 HP, (208V/3 phase)
H. SCREW
1. Screw Shell: Stainless steel, Type 304.
2. Helical flight welded to screw shell: Stainless steel Type 304 flight.

a. Screw flight shall be machined for clearances to have no contact with the
drums.

3. The screw shall be supported at the discharge by a radial bearing.

l. SCREENS
1. Type 304 stainless steel panels with punched holes.
2. Wedge wire screens are not acceptable.
3. Oscillating or moving rings are not acceptable.
J. SHOWER HEADERS
1. Type 304 stainless steel pipe, fittings and shower nozzles.
2. Shower headers shall be provided along the entire length of the drum set, beneath

the headbox, and along the edge of the filtrate pan on the discharge end.

Operating pressure for all shower headers shall not exceed 90 psi.

hower headers shall be stationary and remain in a fixed position. Moving or
rotational showers within the wetted, sludge dewatering area or underneath the
press covers are not permitted.

K. DRUM ASSEMBLY
1. Drums shall be 0.5 to 1.0 meters in length and split into two, removable drum halves.

2. Inner diameter of drums shall be no less than 0.4 meters.
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3. Drum configuration shall allow maintenance work in the screw press flight area
without removal of the screw from the press.

BACK PRESSURE CONE

1. Back pressure cone will be free of electrical and air connection requirements.
PRESS ASSEMBLY
1. Screw press assembly shall be such that clearances around the entire perimeter of

the unit for maintenance work shall not exceed 36 inches.
SURFACE PREP & COATINGS

1. Surface preparation of carbon steel surfaces on the screw press and flocculation tank
shall be in accordance with SSPC-SP6 standards and shall be coated as follows:

2. Prime Coat: 5 mils of Carboline 890

3. Top Coat: 2 mils of Carboline 890 (if outdoors & exposed to direct sunlight), 5 mils (if
indoors or covered outdoors)

4, Motor and gearbox for the screw press shall be prepared and coated with the
manufacturer’s standard surface preparation, prime coat and top coat for corrosion
resistance.

2.2 FLOCCULATION TANK

A.

Flocculation tank wetted parts shall be constructed of 304 stainless steel throughout.

Flocculation tank shall be designed for a retention time of 2 to 5 minutes under the
average design flow rate. The inlet of the tank shall be located at the bottom of the tank
and conditioned sludge shall overflow from the discharge pipe located near the top of the
tank. Provide discharge pipe stub with flexible rubber hose sleeve connection.

Flocculation tank shall be supplied complete with an agitator. The agitator gearbox shall be
an SEW. Agitator speed shall be adjusted electronically via VFD in the control panel.

Flocculation tank, agitator, and agitator drive shall be designed to handle the entire flow
capacity range of the screw press.

Motor for the drive shall be a minimum of 1.0 hp, 208 V / 3-phase unit. Motor shall have an
aluminum cast frame. Motor efficiency will be 82% or greater.

Provide split flocculation tank cover with a hinged inspection port.
Motor and gearbox for the flocculation tank shall be prepared and coated with the

manufacturer’s standard surface preparation, prime coat and top coat for corrosion
resistance.
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H. Polymer mixing valves, other mixing energy apparatus or piping configurations that does
not allow for full view and testing of flocculated material by the operator is not acceptable.

2.3 POLYMER MAKEDOWN SYSTEM

A. MANUFACTURER

1.

Manufacturer: FKC, Velodyne, or equal.

B. DESGN CRITERIA

1.

2.

Polymer Type: Emulsion
Polymer Activity (percent active): 30 to 75
Solution Concentration Range: 0.1% to 1% based on neat polymer

Solution Concentration Design Point: 0.5% based on neat polymer

Neat Polymer Flow Range (GPH) Dilution Water Range
(GPH)
0.3-3.0 60 — 600

C. POLYMER ACTIVATION & BLENDING CHAMBER

These specifications are based on a multi-stage, multi-zone, Hydro-Mechanical
polymer activation & blending technology. Alternate technologies will only be
considered if proven to provide an equal level of performance, versatility, reliability
and quality, otherwise the following technology will be provided without exception.

In order to provide control and versatility to optimize the performance of the wide
range of polymers available and to optimize system reliability, a multi-stage Hydro-
Mechanical polymer blending technology shall be provided with both a non-
mechanical and mechanical mixing stage:

a. Non-Mechanical Stage: To optimize reliability, the device shall be capable of
activating and blending polymer based on plant water pressure alone at 30 psid
or greater. Polymer shall be injected directly into a water jet by means of an
injection quill positioned such that the non-mechanical mixing energy is in no
way diminished prior to polymer and water contact. The non-mechanical zone
shall be designed such that the velocity of the mixing energy producing water jet
is maintained or increases as flow decreases.

b. Hydro-Mechanical mixing Stage: In order to provide optimal polymer
performance under all operating conditions and to provide total control over
mixing energy, in addition to the non-mechanical mixing stage the device shall be
capable of producing its mixing energy independent of plant water pressure
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through a variable intensity, controllable stainless steel hydro-mechanical mixer.
The mixing impeller shall be fully controllable and capable of inducing ultra high,
non-damaging mixing energy at all flow rates. This shall be accomplished by
controlling mixing intensity and preventing over exposure to, or damaging
recirculation through the impeller. The polymer mixing impeller shall be
designed to produce both axial and radial flow to optimize mixing effectiveness
and to effectively inducing high, non-damaging mixing energy over the systems
full flow range.

C. Mixers that rely solely on plant water pressure and or flow for mixing energy will
not be acceptable. Mixers where performance is affected by flow rate and
therefore retention time resulting in under or over exposure to mixing energy, or
which rely on constant speed impellers or that rely on close tolerances for
blending shall not be acceptable.

3. Inorder to prevent polymer build-up, the mixing chamber shall maintain high velocity
in the entire chamber - at no time shall there be low velocity within any portion of the
mixing chamber.

4. The mixing impeller shall be controlled by VFD motor controller and driven by a wash-
down duty AC motor. The motor shall be mounted horizontally. Motors mounted
under the mixing chamber where seal failure or leaks can damage the motor shall not
be acceptable

5.  The mixer drive shaft shall be sealed by a mechanical seal which shall have an
integrally mounted and factory plumbed seal flush. A drain hole behind the seal shall
be provided in the mixing chamber to drain the polymer solution in case of a seal
failure. The seal shall be easily accessible for replacement. Systems without a seal
flushing system shall not be considered. All bearings shall be external from the mixing
chamber. Internal bearings shall not be acceptable.

6. Both mechanical and non-mechanical mixing zones shall be clear polycarbonate to
view the mixing action and blending effectiveness. Acrylic chambers prone to
becoming brittle over time and cracking, or opaque pipe shall not be acceptable to
meet this requirement. The clear cover shall have a stainless steel reinforced
gusseted flange with a stainless steel discharge connection in order to handle
maximum operating pressures.

7. The mixing chamber shall have a maximum rated pressure of 100 psi. Provide a
pressure relief on the mixing chamber factory set at 75 psi.

8.  Provide a neat polymer check valve specifically designed to isolate neat polymer from
dilution water.

D. DILUTION WATER ASSEMBLY
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1. The dilution water flow rate shall be monitored by a rotameter flow meter having the
range as specified under paragraph 1.02 above. Unions or flanges shall be provided
on the flow meter to allow easy removal for cleaning.

2. The unit shall have an electric solenoid valve for on/off control of total dilution water
flow.

3. Adifferential pressure type low water differential pressure alarm shall be provided.
The switch shall be adjustable between 25 and 100 psid. Static working pressure, 500
psi. The pressure switch shall be as manufactured by Ashcroft.

4.  Provide a 2-1/2” stainless steel liquid filled pressure gauge to monitor dilution water
inlet pressure.

E. POLYMER METERING PUMP

1. The unit shall have one (1) neat polymer metering pump(s) integrally mounted on the
systems skid. The metering pump(s) shall have a range as specified under paragraph
1.02 above. The pump shall be a positive displacement, progressive cavity type
constructed of stainless steel and Viton. The shaft seal shall be mechanical seals,
packing type shall not be used. A 208 VAC wash-down duty motor shall drive the
pump. DC motor are not acceptable. A gear reducer shall be provided to produce a
maximum pump shaft speed of not more than 545 RPM. The motor shall be controlled
by an VFD located in the system control panel.

2. Provide a calibration column with two full port PVC ball valves having Viton o-rings.
The column shall be calibrated for a one-minute draw-down at maximum pump rate
and read in GPH and milliliters. The calibration column shall be rigidly mounted to the
systems frame with a minimum of two heavy duty brackets. Mounting the calibration
to the neat polymer inlet piping shall not be acceptable. Provide a breather plug in
the top of the calibration column designed to allow adequate displacement of air
during calibration while preventing water or other foreign material from entering the
calibration column.

3.  Provide a thermal type loss of polymer flow sensor. The flow sensor shall include a
stainless-steel plumbing assembly with a stainless-steel full port ball valve for draining
during cleaning.

F. SOLUTION DISCHARGE ASSEMBLY

1. Provide a 2-1/2” stainless steel liquid filled pressure gauge to monitor system
discharge pressure.

G. CONTROLS

1. Acontrol panel integral to the systems frame shall be provided. The enclosure shall
be rated NEMA 4X and constructed of FRP. The control panel shall consist of all
controllers, digital displays, potentiometers, switches, lights, relays, and other control
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devices required for a complete operable system. The control panel and all
components shall be industrial duty. All skid mounted electrical components
interconnected to the control panel shall terminate at numbered and labeled terminal
blocks. The terminal blocks shall be sized for 14 ga. wire. Wires shall be neatly run
through wire raceway and numbered with shrink tubing type labels. Adhesive labels
shall not be used. The control panel shall be positioned such that there are no
obstructions in front of the control panel per related NFPA requirements. Control.

2.  Power: 120 VAC, 1Ph, 60/50 Hz.
3.  Operator Interface — Discrete Selector Switch:

a. System ON / OFF (reset) / Remote

b. One-Turn Potentiometer — Mixer Speed

Cc. Ten-Turn Potentiometer — Progressive Cavity Metering Pump Control
4.  Status/ Alarm Indicators:

a. Main Power ON

b. Display of Metering Pump Rate (diaphragm pump only: located on diaphragm
metering pump face)

C. Low Water Differential Pressure Alarm

d. Low Polymer Flow Alarm
5.  Inputs (signals by others):

a. Remote Start / Stop (discrete dry contact)

b. Pacing Signal Based on Process Flow (4-20mA)
6. Outputs:

a. System Running (discrete dry contact)

b. Remote Mode (discrete dry contact)

c. Common Alarm (discrete dry contact)

H. POLYMER EQUIPMENT SKID

1. The system's frame shall be of rugged 304 stainless steel construction. No mild steel
shall be used. All piping shall be rigidly supported.
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2. Under no circumstance shall the pump suction exceed 5” from the bottom of the skid
for progressive cavity pumps.

3.  The overall system dimensions shall not exceed 36”W x 26”D X 60”H.

2.4 SLUDGE FEED PUMP
A. MANUFACTURER
1. Manufacturer: Seepex, Netzsch, or equal.

2. The screw press, all other components mounted on the dewatering skid, and the
conveyor shall be supplied by one manufacturer and delivered as a complete
dewatering system.

B. DESCRIPTION

1. Pump shall be heavy duty, positive displacement, progressing cavity type. The pump
shall be cradle mounted to permit the suction port to be rotated to any angle
perpendicular to the centerline of the pump. Suction and discharge connections shall
be 125 pound flat faced ANSI cast iron flanged.

C. HOUSING

1. Suction and discharge housings are to have smooth flow characteristics and be
manufactured from GG25 cast iron. The housings shall be drilled and tapped NPT
connections that can be used for the installation of pressure gauges/switches or for
a drain.

D. ROTOR & DRIVE TRAIN

1. The rotor shall be driven by means of a heavy duty drive train. The pump rotor shall
be machined of AISI 4150 alloy steel, hardened to a Rockwell "C" value of 57 to 60
and covered with a heavy layer of hard chrome plate at least 0.010-in thick for
abrasion resistance.

2. The rotor shall be joined to the drive shaft by a carbon steel connecting rod and oil-
lubricated sealed pin type or crown gear type universal joints of chrome alloy tool
steel of adequate design to transmit the required thrust and torque while allowing
the rotor to move through is eccentric path. The joint seals shall be clamped at both
outside and inside diameters and recessed within heavy walled steel tubing to
prevent damage by rags or other objects.

3. To maximize universal joint and seal life, the connecting rod operating angle shall not
exceed 1% degrees off center. The drive shaft shall be solid. If hollow drive shaft is
used, then a fiber deflector shall be installed to prevent the solids from entering the
hollow shaft.
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STATOR

1. The rotor shall rotate relative to a one-piece, medium-high Buna "N" rubber stator of
approximate 65(x5) Durometer hardness (Shore A) securely bonded to its steel tube
housing. The stator shall be chamfered on the ends to increase the chamber filling
efficiency. The stator shall have integral moulded gaskets to prevent the pumped
material from contacting the bonding of the tube.

SHAFT SEAL

1. The stuffing box shall be equipped with a single acting mechanical seal as
manufactured by Burgmann or equal. The Seal is to be of the rubber bellows design
and be able to operate independently of the direction of rotation and. The
mechanical seal is to be so situated in the suction housing to ensure the best possible
flushing of the seal by the product. Additionally the mechanical seal housing is to
have a flushing connection. The metal parts are to be stainless steel and the seal
faces are to be silicon carbide.

DRIVE & BASEPLATE

1. The motors shall be horizontal, totally enclosed fan cooled and of the horsepower
and speed as required by the specified conditions. The motor shall be c-faced to a
gear reducer in an arrangement as shown on the drawings. The pump and motor
shall be mounted in-line on a structural steel baseplate.

2. Provide inverter rated, severe duty motor, 1.15 SF, NEMA Premium Efficiency, cast
iron frame with manufacturer’s standard, corrosion resistant, epoxy finish.

3. Minimum sludge feed pump motor requirements of 3 HP, (208V/3 phase).
SURFACE PREPARATION & COATINGS

1. All surfaces shall be prepared and shop painted with the manufacturer’s standard
system.

ACCESSORIES

1. To prevent damage through dry running the pump stator is to be provided with
thermal dry running protection, including the control module for installation in the
local control panel of the dewatering skid.

2.5 LOCAL CONTROL PANEL

A.

Screw press manufacturer shall provide the dewatering control panel, PLC and field
instrumentation for the dewatering system, as described and shown on the Contract
Documents.
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B. The PLC will be programmed by the screw press manufacturer. PLC shall be Allen Bradley
Compactlogix 1769-L24ER, or approved equal (BABA Compliant) Screw press manufacturer
is responsible to direct all programming changes required to meet the system performance
standards.

C. The HMI will be programmed by the screw press manufacturer. HMI shall be Maple Systems
9.7-inch, HMI5097DXL, or approved equal, color touchscreen or larger. Screw press
manufacturer shall provide all programming and screens required for display, setpoints,
alarms and parameter ranges.

D. The local control panel shall include a minimum of the following:
1. NEMA 4X Stainless Steel Enclosure.
2. Variable Frequency Drive, AB Powerflex 525, for the Screw Press Motor.

3. Variable Frequency Drive, AB Powerflex 525, for the Sludge Feed Pump.

4, Variable Frequency Drive, AB Powerflex 525, for the Flocculation Tank.
5. Variable Frequency Drive, AB Powerflex 525, for the Incline Conveyor.
6. 3% Impedance Line Reactor for each VFD.

7. 208V/120V Transformer for 120V/1ph & 24VDC power supply for Polymer
Makedown System and Instrumentation listed in paragraph 2.6.

8. Surge Protector, 208VAC 3-Phase Delta; 47 to 63 Hz.

9. Surge Arrestor, Pluggable type, 150VAC/DC, Square D.

10.  Ethernet Switch, 8-port.

11.  Mushroom Head, Red, Process Stop Push Button.

12. NEMA 4X Air Conditioner, 200 BTU, Through-Mount, EIC Solutions.

E. The local control panel shall include customer connections and programming for the
following:

1. Pump #1 Run Status (Screw Press Grinder Station)
2. Pump #1 Seal Fail (Screw Press Grinder Station)

3. Pump #1 Overtemp (Screw Press Grinder Station)
4, Pump #1 Overload (Screw Press Grinder Station)

5. Pump #2 Run Status (Screw Press Grinder Station)
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6. Pump #2 Seal Fail (Screw Press Grinder Station)

7. Pump #2 Overtemp (Screw Press Grinder Station)
8. Pump #2 Overload (Screw Press Grinder Station)
9. Wet well high-level float (Screw Press Grinder Station)

10. Wet well low-level float (Screw Press Grinder Station)
11.  Wet well level (Screw Press Grinder Station) (analog)
12. Digester #1 Level (analog)
a. Pump off at low water level of 840.00 FT and alert to main SCADA controls.
13. Digester #2 Level (analog)
a. Pump off at low water level of 840.00 FT and alert to main SCADA controls.
14. These will include ten (10) dry contact digital inputs and three (3) — 4-20mA signals.
2.6 INSTRUMENTATION
A HEADBOX LEVEL TRANSMITTER

1. Screw press manufacturer shall provide a pressure sensing type level indicating
transmitter as follows:

2. MANUFACTURER
a. Manufacturer: IMF Efector PI2307 or approved equal
B. HI-LEVEL SWITCH
1. MANUFACTURER
a. Manufacturer: Warrick or approved equal
2. MATERIAL
a. 303 Stainless Steel electrodes, %” diameter.
b. Junction Box & Electrode Mounting Assembly: stainless steel.
3. STANDARD RELAY

a. 10 A resistive at up to 120 VAC, 8-pin socket to be installed in screw press
local control panel.
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C. SOLENOID VALVES
1. MANUFACTURER
a. Manufacturer: ASCO Red Hat or equal

2. DESCRIPTION

a. Slow Closing Solenoid Valves
b. Pilot operated, normally closed.
C. Brass Body, NMR disc, PTFE & MBR Seals, 305SS Core Tube, 430FSS Core &

Plugnut, 302SS Springs, & copper shading coil.

d. 120V/1ph, 6.1 watts, Class F Coil Insulation.

e. 125 psi max differential pressure.
f. 150 deg. F maximum fluid temperature
D. Provide a Fiber to Ethernet managed switch for PLC Ethernet I/P network. Refer to

Construction Drawings.
2.7 SKID

A The skid shall be 16-feet long by 8-feet wide and shall be comprised of 5052 bright aluminum
3/16” tread plate fastened on structural 6061-T6 aluminum 6” channel. Stainless steel is
also an acceptable skid material option.

B. All other aluminum sheets, plates, bars, angles and structural shapes shall be grade 6061-
T6 or 3003.

C. The entire skid shall be capable of being lifted, moved and set using the four lifting points.

D. All equipment integral to the skid shall be secured with stainless steel anchor bolts and nuts
mounted through drilled holes in flat bar welded to the aluminum structure.

E. All electrical and power conduit shall be routed below the aluminum trade plate within the
dimensions of the skid. Conduit shall be liquid-tight flexible nonmetallic type.

F. Piping between the sludge feed pump and flocculation tank shall be schedule 80 PVC. Piping
from the polymer systems to the sludge feed line and/or flocculation tanks shall be flexible
hose type.

G. An aluminum access ladder for view the top of the floc tank shall be included and mounted
on the skid.
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2.8 SHAFTLESS SCREW CONVEYOR

A. Manufacturer
1. Manufacturer: FKC Co., Ltd. or approved equal
B. Description
1. The shaftless screw conveyor is to be loose and separate from the skid. Contractor

6.

shall provide one (1) inclined screw conveyor. The inclined conveyor shall be of a
shaftless design and be 6” nominal diameter.

The Conveyor System shall accept dewatered sludge cake from the screw press and
through an inlet hopper and convey the dewatered sludge cake to the outlet.

The screw conveyor shall be fully assembled and tested prior to shipping. The screw
conveyor shall be shipped fully assembled, no field screw welding allowed.

The conveyor operation shall not cause excessive noise or vibration under loading
conditions. The conveyor, including drive units, shall be designed such that noise
levels in normal operation will not exceed 80 dBA at 3 feet from the equipment.

PERFORMACE REQUIREMENTS

a. The screw conveyors shall be capable of continuous transport of dewatered
sludge at the following operating conditions:

1) Sludge volumetric min. transport rate.: 10 cu. ft./hour at 30 RPM

2) The conveyor shall be sized to convey the sludge at less than 60
percent of the conveyor’s rated capacity or 30 percent through filling.
The conveyor drive unit shall be designed for 100 percent of conveyor
rated capacity

b. 6” Diameter and 20-feet in length

C. Maximum incline of 26 degrees.
d. Screw conveyor will be able to be used in a through-wall application.
e. The Conveyor System shall meet service at 50% of the conveyor’s trough

filling capacity. Each conveyor drive unit and spiral shall be designed for
100% of the conveyor’s trough filling capacity, and the starting of the
conveyor based on a fully loaded condition. Design units for continuous
operations.

MATERIALS

a. Steel plate & shapes: 304 SS
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b. Spiral: Cold formed spring steel, minimum thickness of 0.75-inch x 2.5-inch
wide, 8620, 220 min BHN

C. Wear Liners: % inch thick ultra-high molecular weight (UHMW) PE 48”
maximum length.

d. Bolt, Nuts, Washers: 304 SS, nuts and bolts shall be coated with anti-seize
compound.
e. Cover: 10-gauge 304 SS bolted with gaskets in 5-foot removable sections.
7. SPIRAL
a. The spiral for the shaftless conveyors shall be designed to convey material

without a center shaft, and with the stability to prevent distortion and
jumping in the trough. Shaftless sections shall be formed to diameter and
pitch in one operation. Shaftless sections shall be made from 0.75” thick x
2.5” wide, 8620 bar. Cut plate or sectional flights shall not be used. Minimum
flight hardness 220 BHN.

b. The spiral shall have double bevel full penetration welds at splice
connections. The spiral shall be aligned to assure true alignment when
assembled and shall be coupled to the end shaft by a welded connection.

C. The spiral shall be concentric to within 1/16 inch over its entire length and
shall be capable of withstanding a torque of at least 3,500 ft. |bs. without
failure.

8. TROUGH
a. The trough shall conform to the dimensional standards of CEMA 300 and

enclosure classification IIE and shall be fabricated from minimum 10 GA 304
SS stainless steel sheet. The trough shall be U shaped, formed flange, and
shall be equipped with one (1) filling and one (1) discharge chutes for
transferring material from screw presses to the designated discharge point,
as shown on the Drawings.

b. The trough shall be furnished complete with a replaceable wear liner
manufactured of ultrahigh molecular weight polyethylene PE, 48” long max
sections for easy removal. Trough shall have a 304 stainless steel side hold
down bolted in place to prevent the screw from lifting in trough and bending
the screw.

9. INLET/OUTLET CHUTES

a. The inlet and outlet chutes shall be fabricated from minimum 12 GA 304 SS
stainless steel sheet. The inlet chute shall be supplied with a flange and 304
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SS hardware to match the screw press discharge flange. The outlet chute
shall be supplied with a flange and 304 SS hardware to match the inlet chute.

10. SUPPORT FRAMES

a. The conveyors shall be furnished complete support frames necessary to
carry all loading. Frame bracing may not extend any further than the extent
of the frame legs. with galvanized carbon steel intermediate support legs
suitable for anchoring to the concrete base as shown on the contract
drawings. The supports shall be shop fabricated from galvanized structural
steel shapes and plates, with welding conforming to the standards of the
American Welding Society.

b. Bolts, nuts and washers for conveyor supports shall be 304 stainless steel.
Bolts, nuts and washers in contact with sludge together with those
connecting the inlet and outlet chutes shall be 304 stainless steel. Nuts and
bolts shall be coated with anti-seize compound.

c. The supports shall be designed to avoid interference with other equipment,
equipment supports, or walking access around the conveyor. The supports
shall be designed to prevent excessive vibration of the conveyor unit under
every loading conditions.

11. GEAR REDUCER
a. The gear reducer shall be direct-coupled to the conveyor drive shaft.

b. Gear reducers shall be commercially built, AGMA Class I, single or double
reduction, helical gear units with high capacity roller bearings. Bearings shall
be designed for the thrust loads from the spiral flights and shall have an
AFBNA B 10 life of 100,000 hours. The reducers shall be standard air-cooled
units with no auxiliary cooling required. Lubrication shall be by splash as a
minimum.

C. The applied torque of the drive unit and gear reducer shall be adequate to
start the spiral conveyor when fully loaded.

12.  DRIVE SHAFTS CONVEYOR SYSTEM

a. The drive shafts shall be heat-treated alloy steel AISI 4150. The shaft shall be
accurately ground and fitted with key seats, as required.

13. BEARINGS

a. Bearings shall have a B-10 life rating of 100,000 hours and conform to AFBMA
standards.

14. COVERS
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a. A protection cover fabricated of minimum 10-guage 304 stainless steel shall
be provided for the exposed length of the conveyor, as shown on the
Drawings. The cover shall be bolted. The cover shall be sectioned to allow
removal in 5-foot (maximum) pieces and shall be attached with stainless
steel fasteners.

15.  MOTOR REQUIREMENTS

a. The spiral conveyors shall be driven by an electric motor directly connected
to a gear reducer. The gear reducer shall be shaft mounted with a trough end
adapter. The drive system shall be designed for starting the conveyor full
loaded. OSHA-approved drive guards shall be provided to protect against
moving parts.

b. The motors shall be squirrel-cage TEFC electric induction motor complying
meeting NEMA MG 1 and other applicable NEMA, ANSI and CISD, IEEE
standards. Motor shall be constructed with Class B or F insulated winding,
cast iron frame and cast iron end bells, with minimum B 30,000 anti-friction
bearings. The motor shall be rated at 5 HP, 208 volts, 3 phase, 60 Hertz,
continuous duty at 40 degrees C ambient temperature with a 1.15 service
factor. The connecting load shall not exceed the motor nameplate
horsepower rating under design operating conditions.

C. Motor shall be listed and labeled by a recognized electrical testing laboratory
for the application.

16. FABRICATION AND TESTING

a. The conveyors shall be fabricated and assembled and tested prior to
shipment. The system shall be broken down as required and shipped as an
assembled unit in maximum permissible sizes where possible. Fabrication
shall include shop drilling and reaming of field-assembled connections and
fabrication of support frames. Exposed surfaces shall have a smooth finish
and sharp edges and corners shall be ground off and removed.

17. SPARE OR REPLACEMENT PARTS

a. Furnish a set of special tools required for removing worn parts, carrying out
routine maintenance, and for making machine adjustments. Special tools are
defined as those tools, which because of their limited use of purpose-made
design are not normally readily available, but which are necessary for
maintaining the equipment.

b. Furnish gauges, indicators and lubricating devices necessary for the proper
operation o the equipment, whether or not such accessories are specified.

18.  WARRANTY
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a. The contractor shall submit manufacturer’s warranties for equipment to be
furnished in accordance with this section.

b. Warranty shall extend for 12 months after start-up or 18 months after
delivery, whichever comes first.

c. Warranty shall include parts, labor, and coatings for repairing or replacing
equipment that fails during the warranty period. Defects occurring within the
warranty period shall be repaired or replaced by the manufacturer at no cost
to the Owner.

PART 3 EXECUTION

3.1 INSTALLATION

A Install products in accordance with manufacturer's instructions and approved submittals.
B. The Contractor shall provide all hardware and accessories required for installation.
C. Manufacturer’s Field Services
1. Include the following:
a. Inspection and Functional/Operational Testing: One trip with 3 days service.
b. Performance Testing/Training: One trip with 2 days service.
2. Additional trips resulting from failed tests shall be the sole responsibility of the
manufacturer.

3. The Conveyor System

a. The contractor shall install the conveyors as shown in the drawings and as
recommended by the manufacturer. Install the screw conveyors in a
workmanlike manner, taking possible precautions to ensure proper
alignment of shafts, gears, and other parts of the equipment.

b. The Contractor shall make electrical and process connections to the system
prior to the arrival of the manufacturer’s representative.

C. The Conveyor System is a subsystem of the Solids Dewatering System.
Contractor responsibilities include assembly of components, connections
between components, power supply, interconnecting wiring,
instrumentation and controls, supports and miscellaneous hardware not
specifically stated herein to ensure the exceptional overall system
performance with seamless transition from one component to the next.
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3.2 EQUIPMENT STARTUP AND TESTING

A. Perform start-up and functional testing for entire dewatering system, with all units
operating in AUTO mode. The Contractor shall complete all electrical/instrumentation and
loop testing prior to functional performance testing

B. Provide Major Certificate of Proper Installation.
C. Operational Test:

1. Functional/operational tests may be performed in the same trip.
D. Guaranteed Performance Testing:

1. Include the minimum number of trips and duration of service as previously indicated.

2. Include demonstration that dewatering system meets minimum specified performance
requirements of this specification.

3. Manufacturer’s representative shall supervise all performance testing and be
solely responsible for operating the dewatering and ancillary equipment (e.g., sludge
and polymer feed systems). The Owner shall furnish personnel to assist in operating
the equipment and take samples. Manufacturer shall provide certified test reports.

4, After adjustments are made to achieve the operating requirements, the
dewatering system will be operated at the design conditions to demonstrate
consistent performance. Samples of feed, filtrate, and cake shall be collected by
Engineer's appointed representative or Owner and evaluated by the Manufacturer.
The test will be deemed successful if average test results meet or exceed those
specified.

5. Sample testing and analysis costs shall be the responsibility of the Owner.

6. Polymer shall be as selected by the polymer representative and supplied by the Owner
for testing.

7. Data collected during each test run used to complete guaranteed performance

testing shall include, as a minimum:

a. Run number.

b. Date.

c. Time.

d. Feed sludge percent total solids, %TS
e. Sludge feed rate, gpm.
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f. Polymer name.
g. Polymer percent active, %.
h. Polymer feed rate (neat), gph.

i Screw press speed, rpm.

j- Amperage draw by the screw press drive.
k. Cake percent total solids, %TS.
8. Provide calculated values for the following:

a. Solids throughput, Ibs TS/hr.
9. Solids concentrations will be determined using “Standard Methods.”
10. Guaranteed Performance Test Runs:

a. Test runs shall consist of two 24 hour steady state runs performed on two
separate days, one week apart. Maintain the minimum design solids
throughput throughout the test runs. Inlet sludge for test runs shall be 1.0%
or greater.

b. All test data and values and previously described and required to
demonstrate compliance shall be recorded at the start of each run and every
hour thereafter. The averaged results for each sample shall meet or exceed
the minimum and guaranteed performance standards.

C. The units shall be operated in AUTO mode at all times during the Guaranteed
Performance test runs.

d. Should the installed equipment fail to meet the specified minimum
performance requirements, the manufacturer shall within 30 days make all
necessary changes to the equipment and/or operation at no cost to the
Owner. The equipment shall be retested using the same procedure indicated
above. If after the second test the equipment still does not meet the minimum
performance requirements and/or guaranteed performance standards,
damages will be assessed and equipment replaced.

e. The screw press dewatering system shall meet every item of the
performance criteria as specified prior to acceptance of the Owner.

11. MANUFACTURER shall prepare and submit a written report documenting the test
data listed above.

12.  Provide a computer spreadsheet compatible with Microsoft Excel (latest version) with
the test data listed above.
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E. Witnessing: All field testing shall be witnessed by the Owner’s representative or Engineer.
F. A representative of the screw press manufacturer shall be provided for the following:

1. To inspect the equipment and installation

2. To make any field adjustments to ensure proper equipment operation

3. To furnish affidavit stating that the dewatering system has been tested and is ready for

installation as specified.
4, To inspect start-up

G. Manufacturer shall inspect system before initial start-up and certify that system has been
correctly installed and prepared for start-up.

H. Training:

1. Provide operator training for at least 2 days on-site by factory trained
representative. Operator training to include:

a. Operations and inspection training.

b. Safety instruction.

C. Preventative maintenance instruction.
d. Calibration and other pertinent services.

l. The Conveyor System

1. The conveyor manufacturer shall test general operation and perform the following
inspections and tests on each conveyor before shipment from the factory:

a. A conveyor run test to verify correct rotation and mechanical integrity. The
entire unit is checked for vibration.

b. A Full Load Motor Test (run dry for 5 minutes at full load) to verify electrical
data measurements.

C. A final inspection of screw, trough, motor rating, and electrical connections
for compliance with purchase order.

2. The conveyors shall be tested onsite under typical operating load conditions before
final acceptance.

3. The Contractor shall include services of a qualified representative to perform a pre-
operational checkout and start-up of the equipment. Startup shall include one
(eight) 8-hour session.
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4, The Contractor shall adjust the instruments and signals associated with the Conveyor
System as required to affect the conveyor operation described in this specification.

5. Provide one session (session for 4 hours) of field training for the Owner’s operation
staff in conjunction with or immediately following the performance testing.

6. Provide authorized representative from equipment manufacturers to instruct the
Owner's personnel in the operation and maintenance and configuration of the
equipment. Training shall be scheduled a minimum of 2 weeks in advance of the first
session.

7. Proposed training materials shall be submitted for review, and comments shall be
incorporated. Training materials shall remain with the trainees.

Provide ongoing technical support for Owner’s operation staff for the full warranty

period, including additional remote or field training if requested by the Owner due
to operational issues.

END OF SECTION
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LIFT STATION VENT BOX DETAIL
LIFT STATION ELECTRICAL EQUIPMENT RACK e I S e ] NO SCALE

NO SCALE

N

ELECTRICAL KEYED NOTES:O LSPUMP #1 LS PUMP #2
BASIC ONE-LINE DIAGRAM

1. EXISTING UTILITY UNDERGROUND 100A SERVICE. 240V, 1PH. LIFT
STATION UNDERGROUND SERVICE TO BE RELOCATED FROM EXISTING  30. SEAL-OFF. (SIZED PER WIRE REQUIREMENTS).
TRANSFORMER TO NEW EQUIPMENT RACK.

SWEETSER, INDIANA, 46987

31. WIRE PROTECTION BUSHING.
2. EXISTING UTILITY TRANSFORMER. TO REMAIN.
32. STAINLESS STEEL WEDGE ANCHOR: MINIMUM 3/8" X 3" MINIMUM.

IMPROVEMENTS

3. EXISTING 240V, 1PH, 100A RONK 7103 MAIN DISCONNECT AND
MANUAL TRANSFER SWITCH. TO BE RELOCATED TO NEW RACK. 33. INSTRUMENTATION VENTED TERMINATION BOX. SEE DETAIL.

4. EXISTING PUMP CONTROL PANEL. TO BE REMOVED AND RETURNED TO  34. MOTOR VENTED TERMINATION BOX. SEE DETAIL.
OWNER.
35. EXISTING TELEPHONE JUNCTION BOX. DO NOT DISTURB.
5. EXISTING MOBILE GENERATOR PLUG AND JUNCTION BOX. TO BE
RELOCATED TO NEW EQUIPMENT RACK.

SWEETSER WASTE WATER

6. EXISTING UTILITY METER, TO BE REMOVED. COORDINATE WITH LOCAL
UTILITY FOR DISCONNECT AND RELOCATION TO ELECTRICAL

EQUIPMENT RACK.

7.  PROPOSED ELECTRICAL EQUIPMENT RACK. SEE DETAIL.

8. EXISTING FLOAT SWITCHES TO BE REMOVED AND REPLACED WITH 4 Revision Date
NEW (4 NON-MERCURY TYPE). PROVIDE STAINLESS STEEL J-HOOK FOR
FLOAT CABLES. 1 | ADDENDUM #1 11-2-2026

9. REMOVE EXISTING LEVEL TRANSMITTER AND PROVIDE A NEW RADAR
LEVEL TRANSMITTER IN STILLING TUBE. SEE DETAILS SHEET E110.

10. PROVIDE LINK SEALS FOR ALL WET WELL ENTRIES FOR NEW CABLES.
SEAL ALL EXISTING CONDUIT/CABLE ENTRIES.

Project #: 400-6314
Designed By: JAR
Drawn By: JAR
Checked By: ALC & DB
Date: 08/14/2026

11. JUNCTION BOX OR LB FOR LEVEL SIGNAL CABLE TRANSITION FROM
ABOVE GRADE TO BELOW.

12. LIFT STATION EQUIPMENT RACK WELDED BASE PLATE WITH GASKET
AND STAINLESS STEEL WEDGE BOLTS.

13. PROPOSED ALUMINUM EQUIPMENT RACK. 3" X 3" SQUARE ALUMINUM
TUBING WELDED OR ALUMINUM ANGLE.

14. PROPOSED PUMP CONTROL PANEL.

ﬂ \\\\\\\\IIHII/////
15. LIFT STATION WET WELL. \\\\\;;/\\N E 54 /;)//////
DA LLeeetiieeel ] 1 ///
16. LIFT STATION VALVE VAULT. P2 QQ...-;Q&G\STE,Q 4(\0//\5/ 2
No. 12200401

18. INSTRUMENTATION CONDUIT FROM INSTRUMENTATION VENTED BOX.

19. MOTOR POWER CONDUIT FROM MOTOR POWER VENTED BOX. ‘\@ B/EGLE-LS-PMP

20. EXISTING MOBILE GENERATOR PLUG.

21. 6'X4' X 6" POURED RE-ENFORCE CONCRETE PAD.

22. 24" X 20" X 8" NEMA4X STAINLESS STEEL ENCLOSURE. TYPICAL FOR B/EGLE-LS
BOTH MOTOR VENTED BOX AND INSTRUMENT VENTED BOX.

17. EQUIPMENT SUPPORT: STAINLESS OR ALUMINUM UNI-STRUT. I/EGLE-LSC

23. 24"X20" EQUIPMENT PANEL. TYPICAL FOR BOTH. 2 0 2 4

GRAPHIC SCALE

WELL AND 1 SET FOR WIRE DEPARTURE TO PUMP CONTROL PANEL.
24.1. MOTOR VENT BOX: MOTOR LEADS/SEAL FAIL/OVERTEMP
24.2. I&C VENT BOX: FLOAT SWITCHES/LEVEL TRANSMITTER ‘\@

N
24. TERMINATION BLOCKS: 1 SET PER BOX FOR WIRE ENTRY FROM WET S

25. GROUNDING TERMINAL BLOCK.

26. PHENOLIC IDENTIFICATION NAMEPLATE. BLACK LETTERING ON WHITE. P/EGLE-LSA ).

27. VOLTAGE RATING ON BOX.

28. STAINLESS STEEL WIRE TROUGH SIMILAR TO HAMMOND 1487E48SS. EAG I—E DRIVE I—I FT STATION - PI—AN VI EW

. 4T — Hi_n" 3 ae
CUT-IN OPENING ON TROUGH DOOR TO APPROXIMATE DIMENSIONS SCALE: 17 = 2-0 C )
SHOWN. ALL CUT EDGES TO BE CLEAR OF BURRS AND SHARP EDGES. -

I
EAGLE DRIVE LS

ELECTRICAL DETAILS -
PROPOSED

29. STAINLESS STEEL GRATE. .75" TO 1" HOLE 13GA. MINIMUM. WELDED

AND FINISHED TO INSIDE OF TROUGH DOOR CUT-OUT. E I I 3

PLOT SCALE: 1:186.91 EDIT DATE: 11/1/26 - 8:35 AM EDITED BY: JREED DRAWING FILE: P:\400-6314 SWEETSER WW IMPROVEMENTS\5 ACAD\PLAN SHEETS & WORKING DRAWINGS\400-6314 - EAGLE DR LS ELECTRICAL DETAILS.DWG
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	ADDENDUM NO. 1
	FOR
	Town of Sweetser
	Issue Date: November 2nd, 2026
	BIDS ARE DUE BY
	Thursday, November 12th, 2026
	07:00 PM (Local Time)
	113 N Main Street, Sweetser, IN 46987
	CHANGES TO PRIOR ADDENDA: (N/A)
	CHANGES TO PROCUREMENT REQUIREMENTS: (N/A)
	CHANGES TO CONTRACTING REQUIREMENTS: (N/A)
	CHANGES TO MISCELLANEOUS DOCUMENTS: (N/A)
	SUBMITTED QUESTIONS/REQUESTS & RESPONSES:
	PLEASE ACKNOWLEDGE THIS ADDENDUM IN THE BID FORM YOU SUBMIT.

